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CERTIFICATE OF ENGINEER

DEPOT PARK

City of Stanwood
April 2026

These bidding and contract documents have been prepared by, or under the direction
of, the following registered professional engineer[s], licensed in accordance with the
laws of the State of Washington to practice in the State of Washington:

Digitally signed by Erin Routledge
DN: C=US,
& E=erin.routledge@perteet.com,
E rn RO Utledg e O=Perteet, OU=Perteet, CN=Erin
Routledge
Date: 2026.04.06 14:53:49-07'00'

Erin Routledge, PE

Approved for Construction:

.

Kevin Hushagen
Public Works Director
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ADVERTISEMENT FOR BIDS
Depot Park

Opening: April 21, 2026
City of Stanwood

Sealed bids will be received by the Public Works Director at Stanwood City Hall, 10220 270th
Street NW, Stanwood, Washington 98292, until 2:00 PM, April 21, 2026, and not later, and will
then and there be opened and publicly read at that time for the construction of the following
improvements:

The Depot Park project consists of improving the parcel at the northwest corner of 271
Street NW and 84" Avenue W with concrete and brick pavers and site furnishings such
as a gazebho, sun shade system, raised seating walls, water fountain, bench swing,
amenity lighting, and signage.

The Engineer’s estimate for this project is $900,000. The project’s Physical Completion
Date shall be within 60 working days of the Notice to Proceed, subject to Special
Provision section 1-08.4.

Free-of-charge access to project bid documents (plans, specifications, addenda, and bidders
list) is provided to Prime Bidders, Subcontractors, and Vendors by going to
http://www.bxwa.com and clicking on “Posted Projects,” “Public Works,” and “City of
Stanwood.” This online plan room provides Bidders with fully usable online documents with
the ability to: download, view, print, order full/partial plan sets from numerous reprographic
sources, and a free online digitizer/take-off tool. It is recommended that Bidders “Register” in
order to receive automatic email notification of future addenda and to place themselves on the
“Self-Registered Bidders List.” Bidders that do not register will not be automatically nofified of
addenda and will need to periodically check the on-line plan room for addenda issued on this
project. Contact Builders Exchange of Washington at 425-258-1303 should you require
assistance with access or registration.

Project Bid documents (Plans, Specifications, and Addenda) will also be available on the City of
Stanwood’s website by going to http://www.stanwoodwa.org and checking on “Bid
Opportunities”, under “Doing Business.”

A pre-bid conference will not be held for this Project.

All bids shall be submitted on the prescribed Bid Forms and in the manner as stated in this
advertisement and in the Project Manual and said bids shall be accompanied by a bid deposit in
the form of a cashier's check, postal money order, or surety bond to the City of Stanwood in the
amount of five percent (5%) of the total amount of the bid. If a surety bond is used, said bond
shall be issued by a surety authorized and registered to issue said bonds in the State of
Washington. The bond shall specify the surety's name, address, contact and phone number,
and shall include a power of attorney appointing the signatory of the bond as the person
authorized to execute it. Should the successful bidder fail to enter into the Contract and furnish
satisfactory performance bond within the time stated in the Information for Bidders, the bid
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deposit shall be forfeited to the City of Stanwood. Faxed bids and/or surety bonds will not be
accepted.

Minority and women owned businesses shall be afforded full opportunity to submit bids in
response to this invitation, shall not be discriminated against on the grounds of gender, race,
color, age, national origin or handicap in consideration of an award of any contract or
subcontract, and shall be actively solicited for participation in this project by direct mailing of the
invitation to bid to such businesses as have contacted the City for such notification. Further, all
bidders are directed to solicit and consider minority and women owned businesses as potential
subcontractors and material suppliers for this project.

The City of Stanwood reserves the right to accept the bid that is in the best interest of the City,
to postpone the acceptance of bids and the award of the Contract for a period not to exceed
sixty (60) days, or to reject any and all bids received. Subject to the foregoing, the bid may be
awarded to the lowest responsible bidder. When awarded the Contract, the successful bidder
shall promptly execute the Contract and shall furnish a bond of faithful performance of the
Contract in the full amount of the Contract price.

Bids must be submitted in a sealed envelope with the outside clearly marked with the bid
opening date, bid opening time, andthe project name as it appears in this advertisement and the
name and address of the bidder. Bids shall be addressed to the Public Works Director, City of
Stanwood, 10220 270th St NW, Stanwood, Washington 98292.

Questions or comments regarding this project shall be submitted in writing to Alan Lytton, City of
Stanwood, via email (Alan.Lytton@ci.stanwood.wa.us). Questions via phone will not be
accepted. Bidders shall submit questions no later than 2:00 p.m. April 17, 2026. Questions or
comments will hot be acknowledged after this time and date.

Kevin Hushagen
Public Works Director

Publish:
First Publication: Everett Herald, Daily Journal of Commerce: April 7, 2026
Second Publication: Everett Herald: April 14, 2026
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City of Stanwood
Depot Park

INSTRUCTIONS TO BIDDERS

Bidders shall satisfy themselves by personal examination of Plans, Specifications, and site of
the proposed improvements, and by any other examination and investigation that they may
desire to make as to the accuracy of the estimate of quantities, the nature of the work, and the
difficulties to be encountered.

Bids shall be submitted upon the Proposal form that is bound to these Specifications. The
Contractor shall submit the Bid Proposal Form, Bid Bond, and Non-collusion Affidavit, Bidders
Contractor Experience Form, Subcontractor list, Contractor Certification Wage, in a sealed
package, addressed to the City, and plainly marked “Depot Park.” Bids shall be delivered,
opened, and read publicly and City of Stanwood City Hall

A Proposal will be considered irregular and will be rejected if the Proposal Form furnished by
the City is not used or is altered, or if the completed Proposal Form contains any unauthorized
additions, deletions, alternate Bids or conditions. No oral or telephonic proposals or
modifications will be considered.

Each Proposal will be accompanied by a certified check, cashier's check, postal money order,
or Proposal guaranty bond, as required by RCW 47, made payable without reservations to the
City, or in the case of special districts, the County Treasurer, in amount not less than five
percent (5%) of the total Bid for all Schedules. Said check or bond will be held as a guaranty
that the successful Bidder will, within ten (10) days from the date of notification of award, enter
into a Contract and furnish an approved Performance Bond, on form attached, in an amount
equal to one hundred percent (100%) of the amount of the Contract, including state sales tax.

As soon as the bid prices have been compared, the City will return the good faith token
accompanying such of the Proposals, as in the City's judgment, would not be considered in
making award. All other Proposal guarantees will be held until the Contract and the Bond of the
successful Bidder have been executed, after which they shall be returned to the Bidders whose
Proposals they accompanied.

A Contract will not be awarded until the City is satisfied that the successful Bidder is reasonably
familiar with this class of work and has the necessary capital and tools to satisfactorily perform
the same. The right is specifically reserved by the City to reject any or all Proposals, to accept
the proposal of the lowest responsible bidder, or to re- advertise for new proposals.

The Bidder’s attention is hereby directed to that portion of the Proposal that requires that the
Bidder furnish information concerning their experience with work of a similar nature, equipment
to be used on this Project, and general background information. Information that is incomplete,
evasive, or of a general nature only shall be considered as grounds for rejection of the Bid.
Refer to Section 1-02.1 of the Special Provisions

After the date and hour set for the opening of the Bids, no Bidder may withdraw their Proposal
unless the award of the Contract is delayed for a period exceeding ninety (90) days.

In the event the successful Bidder fails to furnish an approved Performance Bond, execute the
Contract, and comply with all other pertinent legal requirements within ten (10) days after
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City of Stanwood
Depot Park

notification by the City of the award of Contract, the certified check, bank draft, or money order
accompanying the Bid shall be forfeited in the amount lost by the City in making the award to
the next low, responsible Bidder, but said forfeiture not to exceed five percent (5%) of the
amount bid by the Contractor failing or refusing to comply with the award requirements. In the
event the bid bond is tendered as a “Good Faith” token, and the awardee fails or refuses to
comply with the requirements of entering a Contract on the basis of their Proposal, said
Contractor and their Surety shall be likewise held liable under the Bid Bond in an amount not to
exceed five percent (5%) of their Bid for losses suffered by the City in being forced to award to
the new low, responsible Bidder.

No consideration will be given by the City to a claim of error in a Proposal, unless such claim is
made to the City within two (2) hours after the time stated in the advertisement for receiving
proposals, and unless supporting evidence of such claim, including cost breakdown sheets, is
delivered to the City within three (3) hours after the time stated in the advertisements for
receiving Proposals.

Bidders are expected to familiarize themselves and comply with all statutes, regulations, and
ordinances that relate to their proposed work and that deal with the prevention of environmental
pollution and the preservation of natural resources, including but not limited to the National
Environmental Policy Act of 1969, PL 911-190, Executive Order 11514, and the State
Environmental Policy Act of 1971, RCW 43.21C.

The Owner may waive any informalities or minor defects or reject any and all bids. Any bid may
be withdrawn prior to the scheduled time for the opening of bids or authorized postponement
thereof. Any bid received after the time and date specified shall not be considered. No bidder
will be permitted to withdraw its bid between the closing time for receipt of bids and execution of
the Contract, unless the award is delayed for a period exceeding sixty (60) calendar days. A
conditional or qualified bid will not be accepted.

The City of Stanwood reserves the right to accept the bid that is in the best interest of the City,
to postpone the acceptance of bids and the award of the Contract for a period not to exceed
sixty (60) days, or to reject any and all bids. If all bids are rejected, the City may elect to re-
advertise for bids. Subject to the foregoing, the contract may be awarded to the lowest
responsible bidder.

The work will begin within five (3) working days after notice to proceed from the Public Works
Director and shall be completed within the time as stated in the Advertisement for Bids.

The Owner may make such investigations as it deems necessary to determine the ability of the
bidder to perform the work, and the bidder shall furnish to the Owner all such information and
data for this purpose as the Owner may request. The Owner reserves the right to reject any bid,
if the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner that such
bidder is properly qualified to carry out the obligations of the Contract and to complete the work
contemplated therein. Subject to the foregoing, the bid award may be made to the lowest
responsible bidder.

The party to whom the Contract is awarded will be required to execute the Contract and obtain
the Performance and Payment Bond within ten (10) calendar days from the date the notice of
award is delivered to the bidder. Such bond(s) shall be on the form provided by the Owner,
specify the name, contact phone, and address of the surety, and shall include a power of
attorney appointing the signatory of the bond(s) as the person authorized to execute it (them).
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City of Stanwood
Depot Park

BIDDER’S CHECKLIST

The following forms must be executed in full and submitted with the Bid
Proposal.:

1. Has the Bid Security Transmittal form been completed, either by (1)
attaching a bid deposit in the form of a postal money order, cashier's
check or other security and filling out the part ofthe form above the words
“‘Bid Bond” or (2) a surety bond in the proper form and filling out the
section of the form below the words “Bid Bond™?

2. Is the amount of the bid deposit at least five percent (5%) of the total amount
of the bid?

3. Have the bid forms been properly signed?

4, Have you bid on allitems?

B. If Addendum(a) have been issued, have it/they been acknowledged on the
Bid Form?

6. Has the non-collusion affidavit been properly executed?

g Have you shown your contractor's state license number on the Bid Form?

8. Have you listed all proposed subcontractors that you will use for the

project on the Listing of Proposed Subcontractors form?

9. Have you filled out the Bidder's Construction Experience form?

10. Have you signed the Statement of Intent to Pay Prevailing Wages? (To be
executed by the successful Bidder)

The following forms are to be executed after the Contract is awarded.:
A. Contract - To be executed by the successful bidder and the City.

B. Performance and Payment Bond - To be executed on the form provided

by Owner, by the successful bidder and its surety company. To include

name, contact and phone number, and address of surety and power of
attorney of signatory.

C. Insurance certificate(s).
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City of Stanwood
Depot Park

NON-COLLUSION AFFIDAVIT

STATE OF WASHINGTON

COUNTY OF )

The undersigned, being first duly sworn on oath, says that the bid herewith
submitted is a genuine and not a sham or collusive bid, or made in the interest
or on behalf of any person not therein named; and (s)he further says that the
said bidder has not directly or indirectly induced or solicited any bidder on the
above work or supplies to put in a sham bid, or any other person or corporation
to refrain from bidding, and that said bidder has not in any manner sought by
collusion to secure to him/herself an advantage over any other bidder or
bidders.

Signature of Bidder/Contractor

Subscribed and sworn to before me this day of , 2026.

Notary Public in and for the State of
Washington.

Residing at

My Comm. Exp.:

Title:
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City of Stanwood
Depot Park

BIDDER'S CONSTRUCTION EXPERIENCE

Answer all questions and provide clear and comprehensive information.

—_—

Name of bidder:
Registration Number:
Permanent main office address:
When organized:
Where incorporated:

How many years have you been engaged in the contracting business under your
present firm name?
* Contracts on hand. (Schedule these, showing gross amount of each contract and the
approximate anticipated dates of completion), contact name and phone number.

O hON

I General character of work performed by your company:

8. Have you ever failed to complete any work awarded to you? If so, where, and why?

9. Have you ever defaulted on a contract?

10.  List of three (3) major projects of similar nature which have been completed by the Contractor
within the last three (3) years, the gross dollar amount and brief description ofeach project:

1. Project Name:

Amount;

Owner;
Engineer’s
Name:
Engineer’s
Phone:

Description
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City of Stanwood
Depot Park

2. Project Name:

Amount;

Owner;

Engineer’s
Name:

Engineer’s
Phone:

Description

3. Project Name:

Amount;

Owner:

Engineer’s
Name:

Engineer’s
Phone:

Description

11. List your major equipment available for this contract:

12: Will you, upon request, fill out a detailed financial statement and furnish any
otherinformation that may be required by the City?

* Add separate sheets if necessary.

The undersigned hereby authorizes and requests any person, firm or corporation to
furnishany information requested by the City of Stanwood.

Date: Bidder's Signhature:
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City of Stanwood
Depot Park

SUBCONTRACTOR LIST
Prepared in compliance with RCW 39.30.060 as amended

To Be Submitted with the Bid Proposal

Project Name: Depot Park

Failure to list subcontractors who are proposed to perform the work of
heating, ventilation and air conditioning, plumbing, as described in
Chapter 18.106 RCW, and electrical as described in Chapter19.28 RCW
will result in your bid being non-responsive and therefore void.

Subcontractor(s) that are proposed to perform the work of heating, ventilation
and air conditioning, plumbing, as described in Chapter 18.106 RCW, and
electrical as described in Chapter 19.28 RCW must be listed below. The work
to be performed is to be listed below the subcontractor(s) name.

If no subcontractor is listed below, the bidder acknowledges that it does not
intend to use any subcontractor to perform those items of work.

Subcontractor Name:

Work to be Performed:

Subcontractor Name:

Work to be Performed:

Subcontractor Name:

Work to be Performed

Subcontractor Name:

Work to be Performed

Subcontractor Name:

Work to be Performed
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City of Stanwood
Depot Park

BID Proposal

To the Honorable Mayor and Council Stanwood, Washington

BUSINESS NAME:

BUSINESS LICENSE NUMBER

UBlI NUMBER

EMPLOYEE SECURITY DEPARTMENT NUMBER:

Depot Park

The undersigned has examined the site, General Stipulations, Engineering
Specifications, Contract Drawings, laws, and ordinances covering the improvements
contemplated. In accordance with the terms, provisions, and requirements of each of
the foregoing, their respective terms and conditions are incorporated herein by this
reference, and the following lump sums and unit prices are tendered as an offer to
perform the work and furnish the equipment, materials, appurtenances, and
guarantees, where required, complete in place and in good working order.

As evidence of good faith, cash, bid bond, cashier’s check, or certified check made
payable to the City Treasurer, City of Stanwood, isattached hereto. The undersigned
understands and hereby agrees that, should this offer be accepted, and the
undersigned fail or refuse to enter into a contract and furnish the required construction
performance bond and necessary liability insurance, the undersigned will forfeit to the
City an amount for the “good faith token” equal to five percent (5%) of the amount bid
as liquidated damages, all as provided for in the Specifications.

The undersigned fully understands and agrees that the unit prices here submitted
shall apply to the quantity actually used, regardlessof its relation to the quantity
shown in the Proposal.

The undersigned freely states that he/she is familiar with the provisions of the
Competitive Bidding Statutes of Washington State, specifically the provisions of RCW
Chapter 9.18, and certifies that with respect to this Proposal, there has been no
collusion or understanding with any other person, persons, or corporation to prevent
or eliminate full and unrestricted competition upon Bidders onthis public works project.

Signature of Contractor's Representative Date

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



City of Stanwood
Depot Park

Contractor

If the bidder is awarded a construction contract on this bid, the name and
address of the surety who will providethe performance bond is:

Surety Agent
Surety address Agent Address
Surety Contact and Phone Number Agent Contact and Phone Number
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City of Stanwood

Depot Park
BID SCHEDULE
Depot Park
ITEM SPEC EST. UNIT
NO | SECTION ITEM DESCRIPTION QTYv. UNIT PRICE AMOUNT
1 1-04.4 SP | Minor Change 1 EST $10,000 $10,000
2 1-05.4 SP | Roadway Surveying 1 LS
Record Drawings (Minimum Bid
3 1-05.18 SP $1,500) 1 LS
4 2-01 SP | Mobilization 1 LS
5 2-03 SP | Project Temporary Traffic Control 1 LS
6 3-01 Clearing and Grubbing 1 LS
7 3-01 SP | Tree Removal 4 EA
Removal of Structures and
8 3-02SP | 5pstructions 1 LS
9 3.02 SP Removing Cement Conc. Curb 70 LF
and Gutter
10 3.02 SP R.emovmg Cement Conc. 20 sy
Sidewalk
11 3.02 SP Removing Existing Drainage 1 EA
Structure
12 3-02 SP | Sawecutting Existing Pavement 190 LF
13 3-03 Gravel Borrow Incl. Haul 17 TON
14 3-03 Roadway Excavation Incl. Haul 100 CYy
15 3.07 ﬁt;ltjlcture Excavation Class B Incl. 30 cy
Adjust Monitoring Well to
16 | 310SP | Finished Grade 4 | BA
17 4-05 Crushed Surfacing Top Course 187 TON
18 5-04 SP | HMACI. 1/2" PG 58H-22 33 TON
19 5.05 SP Pigmented Cement Conc. 380 sy
Pavement
20 6-04 SP | Gazebo Structure 1 LS
21 7-01 SP | Storm Drain Cleanout 8 In. Diam. 2 EA
22 7.04 SP Splld Wall P_VC Storm Sewer o5 LF
Pipe 8 In. Diam.
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City of Stanwood

Depot Park
ITEM SPEC EST. UNIT
NO SECTION ITEM DESCRIPTION QTY. UNIT PRICE AMOUNT
23 7.04 SP Ductl_le Iron Storm Sewer Pipe 8 77 LF
In. Diam
24 7-05 Concrete Inlet 2 EA
25 7-05 Catch Basin Type 1 1 EA
26 7-05 Connection to Drainage Structure 1 EA
. Adjust Drainage Structure to
-4 e Finished Grade 1 =
28 8-01 Inlet Protection 3 EA
29 8-01 SP Erosiqn Control a_nd Water 1 LS
Pollution Prevention
30 8-02 Bark or Wood Chip Mulch 45 SY
31 8-02 PSIPE - Golden Sedge 7 EA
32 8-02 PSIPE - Red Carpet Rose 3 EA
33 8-02 PSIPE - False Camellia Tree 1 EA
34 8-02 SP | Topsoil Type A 13 CYy
35 8-04 Cement Conc. Pedestrian Curb 155 LF
36 8-04 Cement Conc. Traffic Curb 25 LF
Cement Conc. Traffic Curb and
37 8-04SP | Gutter - 4 In. Height s LF
38 8-04 SP | Cement Conc. Valley Gutter 125 LF
39 8-04 SP | Cement Conc. Banding 50 LF
40 8-14 SP Cement Conc. Sidewalk 70 SY
41 8-14 SP Cement Conc. Curb Ramp Type 10 sy
Parallel
42 8-19 SP | Concrete Unit Pavers 2,875 SF
43 8-20 SP [llumination and Electrical System 1 LS
44 8-21 Permanent Signing 1 LS
45 8-21 SP | Wayfinding Sign 1 EA
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City of Stanwood

Depot Park
ITEM SPEC EST. UNIT
NO | SECTION ITEM DESCRIPTION QTY. UNIT PRICE AMOUNT
46 8-21 SP | Historic Board Sign 8 EA
47 8-26 SP | Bench Swing 1 EA
48 8-27 SP | Water Fountain 1 EA
49 8-28 SP | Sunshade Canopy System 1 LS
50 8-29 SP | Table 3 EA
51 8-29 SP | Chair 20 EA
52 8-30 SP | Raised Seat Wall 155 LF
Subtotal Computed Price
Washington State Sales Tax 9.3% NA
Total Computed Price

Signature of Contractor's Representative
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City of Stanwood
Depot Park

ADDENDA RECEIVED

The bidder hereby acknowledges that it has received Addenda Number(s):

to this Project Manual, Drawings, or other related contract
and/or project documents. The name of the bidder submitting this bid and its
business phone number and address, to which address all communications
concerned with this bid and with the Contract shall be sent, are listed below.

Bidder's firm name:

Complete address:

Telephone No.:

Signed by: Title:

Printed Name:

Notes:

(1) If the bidder is a partnership, so state, giving firm name under which
business is transacted.

(2) If the bidder is a corporation, this bid must be executed by its duly
authorized officials.
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City of Stanwood
Depot Park

CERTIFICATION OF COMPLIANCE WITH WAGE PAYMENT STATUTES FORM

Effective July 23, 2017, and updated in July 2019, before award of a public works contract, the bidder
under consideration for award of a public works project must submit to the public agency a sworn
statement that they have not willfully violated wage payment laws within the past three years in order to
be considered a responsible bidder. (See RCW 39.04.350 as modified by SSB 5301, Laws of 2017, ch.
258; modified in July 2019 by SSB 5017 regarding unsworn declarations.)

CERTIFICATE OF COMPLIANCE WITH WAGE PAYMENT STATUTES

The bidder hereby certifies that, within the three-year period immediately preceding the bid
solicitation date, May 16, 2023, the bidder is not a “willful” violator, as defined in RCW
49.48.082, of any provision of Chapters 49.46, 49.48, or 49.52 RCW, as determined by a final
and binding citation and notice of assessment issued by the Department of Labor and Industries
or through a civil judgement entered by a court of limited or general jurisdiction.

| certify under penalty of perjury under the laws of the State of Washington that the foregoing is
true and correct.

Bidder's Business Name

Signature of Authorized Official*

Printed Name

Title
Date City State
Check One:
Sole Proprietorship [] Partnership [] Joint Venture [] Corporation [_]

State of Incorporation, or if not a corporation, State where business entity was formed:

If a co-partnership, give firm name under which business is transacted:

*If a corporation, proposal must be executed in the corporate nhame by the president or vice-president (or
any other corporate officer accompanied by evidence of authority to sign). If a co-partnership, proposal
must be executed by a partner.
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City of Stanwood
Depot Park

TITLE VI

The City of Stanwood in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat.
252,42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department
of Transportation, subtitle A, Office of the Secretary, Part 21, nondiscrimination in
Federally assisted programs of the Department of Transportation issued pursuant to such
Act, hereby notifies all Bidders that it will affirmatively insure that in any Contract entered
into pursuant to this advertisement, disadvantaged business enterprises as defined at 49
CFR Part 26 will be afforded full opportunity to submit Bids in response to this invitation
and will not be discriminated against on the grounds of race, color, national origin, or sex
in consideration for an Award.

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



City of Stanwood
Depot Park

BID SECURITY TRANSMITTAL FORM

Herewith find an executed Bid Bond or a deposit in the form of a cashier’s check, postal money
order or other security in lieu of a bid bond in the amount of $ which
amount is not less than five (5%) percent of the total bid.

SIGN HERE

BID BOND
KNOW ALL MEN BY THESE PRESENTS:

That we, as Principal and as Surety, are
held and firmly bound unto the CITY OF STANWOOQOD as Obligee, in the penal sum of

Dollars, for the payment of which the Principal and the Surety
bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, by these presents.

The condition of this obligation is such that if the Obligee shall make any award to the Principal
for:
Depot Park

according to the terms of the bid made by the Principal, and the Principal shall duly make and
enter into a contract with the Obligee in accordance with the terms of said bid and award and
shall give bond for the faithful performance thereof, with Surety or Sureties approved by the
Obligee; or if the Principal shall, in case of failure so to do, pay and forfeit to the Obligee the
penal amount of the depositspecified in the advertisement for bids, then this obligation shall be
null and void; otherwise it shall be and remain in full force and effect and the Surety shall
forthwith pay and forfeit to the Obligee, as penalty and liquidated damages, the amount of this
bond.

SIGNED, SEALED AND DATED THIS day of

Principal

Surety Agent

Surety address Agent Address
Surety Contact and Phone Number Agent Contact and Phone Number
Dated:

Received return of deposit in the sum of $
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PART 2

CONTRACT DOCUMENTS
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City of Stanwood

Depot Park
SAMPLE PUBLIC WORKS
CONTRACT
This Contract is made and entered into in duplicate this day of , 2026
by and between the CITY OF STANWOOD, a non-charter code city of the State of Washington,
hereinafter referred to as “the City", and , a
, and , a Washington

("Contractor") [Delete this description: LEGAL STATUS OF ENTITY
SHOULD BE INSERTED i.e., LLC; Sole Proprietor; LLP; Inc., P.S.; Partnership, Foreign
Corporation licensed to do business in Washington State] .

WITNESSETH:

Whereas, the City desires to have certain public work performed as hereinafter set forth,
requiring specialized skills and other supportive capabilities; and

Whereas, the Contractor represents that it is qualified and possesses sufficient skills and
the necessary capabilities to perform the services set forth in this Contract.

NOW, THEREFORE, in consideration of the terms, conditions, and agreements contained
herein, the parties hereto agree as follows:

1. Scope of Work.

The Contractor shall do all work and furnish all tools, materials, and equipment in order to
accomplish the following project:

Project Name, Project XX-XX
in accordance with and as described in

A. this Contract, and

B. the Project Manual, which include the attached plans, Specifications, Special
Provisions, submittal requirements, attachments, addenda (if any), Bid Form,
Performance and Payment Bond, and

C. the Standard Specifications for Road, Bridge, and Municipal Construction
prepared by the Washington State Department of Transportation, as may be

specifically modified in the attached Specifications and/or Special Provisions,
hereinafter referred to as “the standard specifications”,

D. 0 City of Stanwood Streets and Utilities Standards (referenced but not attached)

E. Other

F. Addenda (If any)

and shall perform any alterations in or additions to the work provided under this Contract and
every part thereof.

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



City of Stanwood
Depot Park

The Contractor shall provide and bear the expense of all equipment, work, and labor of
any sort whatsoever that may be required for the transfer of materials and for constructing and
completing the work provided for in this Contract, except as may otherwise be provided in the
Project Manual.

2. Time for Performance and Liquidated Damages / Termination of Contract.

A Time is of the essence in the performance of this Contract and in adhering to the
time frames specified herein. The Contractor shall commence work within ten (10)
calendar days after notice to proceed from the City, and said work shall be
physically completed within insert no. days here working days after said notice to
proceed, unless a different time frame is expressly provided in writing by the City.

B. If said work is not completed within the time for physical completion, the Contractor
may be required at the City’s sole discretion to pay to the City liquidated damages
as set forth in the Project Manual, for each and every day said work remains
uncompleted after the expiration of the specified time.

C. Termination of Contract.
1. Except as otherwise provided under this Contract, either party may
terminate this Contract upon ten (10) working days’ written notice to the other party
in the event that said other party is in default and fails to cure such default within
that ten-day period, or such longer period as provided by the non-defaulting party.
The notice of termination shall state the reasons therefore and the effective date
of the termination.

2. The City may also terminate this Contract in accordance with the provisions
of Section 1-08.10 of the Standard Specifications.

3. Compensation and Method of Payment.

A The City shall pay the Contractor for work performed under this Contract as
detailed in the bid, as incorporated in the Project Manual.

B. Payments for work provided hereunder shall be made following the performance
of such work, unless otherwise permitted by law and approved in writing by the
City. No payment shall be made for any work rendered by the Contractor except
as identified and set forth in this Contract.

C. Progress payments shall be based on the timely submittal by the Contractor of the
City’'s standard payment request form.

D. Payments for any alterations in or additions to the work provided under this
Contract shall be in accordance with the Request For Information (RFI) and/or
Construction Change Order (CCO) process as set forth in the Project Manual.
Following approval of the RFl and/or CCO, the Contractor shall submit the
standard payment request form(s).
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E. The Contractor shall submit payment requests with a completed Application for
Payment form, an example of which is included in the Attachments to this Contract.
This form includes a lien waiver certification and shall be notarized before
submission. Applications for payment not signed or notarized shall be considered
incomplete and ineligible for payment consideration. The City shall initiate
authorization for payment after receipt of a satisfactorily completed payment
request form and shall make payment to the Contractor within approximately thirty
(30) days thereafter.

4. Independent Contractor Relationship.

The relationship created by this Contract is that of independent contracting entities. No
agent, employee, servant, or representative of the Contractor shall be deemed to be an employee,
agent, servant, or representative of the City, and the employees of the Contractor are not entitled
to any of the benefits the City provides for its employees. The Contractor shall be solely and
entirely responsible for its acts and the acts of its agents, employees, servants, subcontractors,
or representatives during the performance of this Contract. The Contractor shall assume full
responsibility for payment of all wages and salaries and all federal, state, and local taxes or
contributions imposed or required, including, but not limited to, unemployment insurance, workers
compensation insurance, social security, and income tax withholding.

5. Prevailing VWage Regquirements.

The Contractor shall comply with applicable prevailing wage requirements of the
Washington State Department of Labor & Industries, as set forth in Chapter 39.12 RCW and
Chapter 296-127 WAC. The Contractor shall document compliance with said requirements and
shall file with the City appropriate affidavits, certificates, and/or statements of compliance with the
State prevailing wage requirements. The Washington State Prevailing VWage Rates For Public
Works Contracts, Snohomish County, incorporated in this Contract have been established by the
Department of Labor & Industries and are included as an Attachment to this Contract. The
Contractor shall also ensure that any subcontractors or agents of the Contractor shall comply with
the prevailing wage and documentation requirements as set forth herein.

6. Indemnification and Hold Harmless.

A. The Contractor shall defend, indemnify, and hold harmless the City, its officers,
officials, employees, and volunteers against and from any and all claims, injuries,
damages, losses, or suits, including attorney fees, arising out of or in connection
with the performance of this Contract, except for injuries and damages caused by
the sole negligence of the City.

B. The Contractor's duty to indemnify the City shall not apply to liability for damages
arising out of bodily injury to persons or damage to property caused by or resulting
from the sole negligence of the City or its elected officials, agents, officers and/or
employees.

C. The Contractor's duty to indemnify the City for liability for damages arising out of
bodily injury to persons or damage to property caused by or resulting from the
concurrent negligence of (a) the City and/or its elected officials, agents, officers
and/or employees, and (b) the Contractor and/or its directors, officers, agents,
employees, consultants, and/or subcontractors, shall apply only to the extent of
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negligence of Contractor and/or its directors, officers, agents, employees,
consultants, and/or subcontractors
D. Should a court of competent jurisdiction determine that this Contract is subject to
RCW 4.24.115, then, in the event of liability for damages arising out of bodily injury
to persons or damages to property caused by or resulting from the concurrent
negligence of the Contractor and the City, its officers, officials, employees, and
volunteers, the Contractor’s liability hereunder shall be only to the extent of the
Contractor's negligence.
It is further specifically and expressly understood that the indemnification provided
herein constitutes the Contractor’s waiver of immunity under Industrial Insurance,
Title 51 RCW, solely for the purposes of this indemnification. This waiver has been
mutually negotiated by the parties.
E. Nothing contained in this section or Contract shall be construed to create a liability
or a right of indemnification by any third party.
F. The provisions of this section shall survive the expiration or termination of this
Contract.
7. Insurance.
A Insurance Term.

The Contractor shall procure and maintain for the duration of the Agreement, insurance
against claims for injuries to persons or damage to property which may arise, as required
in this Section, without interruption from or in connection with the performance
commencement of the Contractor's work through the term of the work hereunder by the
Contractor, their agents, representatives, employees or subcontractors contract and for
thirty (30) days after the Physical Completion date, unless otherwise indicated herein.

B. No Limitation

Contractor's maintenance of insurance, its scope of coverage and limits as required
herein shall not be construed to limit the liability of the Contractor to the coverage
provided by such insurance, or otherwise limit the City’s recourse to any remedy
available at law or in equity.

C. Minimum Scope of Insurance.
Contractors required insurance shall be of the types and coverage as stated below:

1. Automobile Liability insurance covering all owned, non-owned, hired and
leased vehicles. Coverage shall be written on at least as broad as Insurance
Services Office (ISO) form CA Automobile 00 01 or a substitute form providing
equivalent liability coverage. If necessary, the policy shall be endorsed to provide
contractual liability coverage.

2 Commercial General Liability insurance shall be written on at least as broad
as ISO occurrence form CG 00 01 and shall cover liability arising from premises,
operations, stop gap liability, independent contractors, products-completed
operations, personal injury and advertising injury, and liability assumed under an
insured contract. The Commercial General Liability insurance shall be endorsed
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to provide the per project general aggregate limit using ISO form CG 25 03 05 09
or an equivalent endorsement There shall be no exclusion for liability arising from
explosion, collapse or underground property damage. The City shall be named as
an additional insured under the Contractor's Commercial General Liability
insurance policy with respect to the work performed for the City using ISO
Additional Insured endorsement CG 20 10 10 01 and Additional Insured-
Completed Operations endorsement CG 20 37 10 01 or substitute endorsements
providing at least as broad of coverage.

3. Workers’ Compensation coverage as required by the Industrial Insurance
laws of the State of Washington

4, [ Required. Builders Risk insurance covering interests of the City, the
Contractor, Subcontractors, and Sub-contractors in the work. Builders Risk
insurance shall be on a special perils policy form and shall insure against the perils
of fire and extended coverage and physical loss or damage including flood,
earthquake, theft, vandalism, malicious mischief, and collapse. The Builders Risk
insurance shall include coverage for temporary buildings, debris removal and
damage to materials in transit or stored off-site. This Builders Risk insurance
covering the work will have a deductible of $5,000 for each occurrence, which will
be the responsibility of the Contractor. Higher deductibles for flood and earthquake
perils may be accepted by the City upon written request by the Contractor and
written acceptance by the City. Any increased deductibles accepted by the City
will remain the responsibility of the Contractor. The Builders Risk insurance shall
be maintained until final acceptance of the work by the City. An installation floater
may be acceptable in lieu of Builders Risk for renovation projects only if approved
in writing by the City.

5. [0 Required. Contractors Pollution Liability insurance covering losses
caused by pollution conditions that arise from the operations of the Contractor.
Contractors Pollution Liability insurance shall be written in an amount of at least
$1,000,000 per loss, with an annual aggregate of at least $1,000,000. Contractors
Pollution Liability shall cover bodily injury, property damage, cleanup costs and
defense including costs and expenses incurred in the investigation, defense, or
settlement of claims.

If the Contractors Pollution Liability insurance is written on a claims-made basis,
the Contractor warrants that any retroactive date applicable to coverage under the
policy precedes the effective date of this contract; and that continuous coverage
will be maintained or an extended discovery period will be exercised for a period
of three (3) years beginning from the time that work under the contract is
completed.

The City shall be named by endorsement as an additional insured on the
Contractors Pollution Liability insurance policy.

If the scope of services as defined in this contract includes the disposal of any
hazardous materials from the job site, the Contractor must furnish to the City
evidence of Pollution Liability insurance maintained by the disposal site operator
for losses arising from the insured facility accepting waste under this contract.
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Coverage certified to the City under this paragraph must be maintained in
minimum amounts of $1,000,000 per loss, with an annual aggregate of at least
$1,000,000.

Pollution Liability coverage at least as broad as that provided under ISO Pollution
Liability-Broadened Coverage for Covered Autos Endorsement CA 99 48 shall be
provided, and the Motor Carrier Act Endorsement (MCS 90) shall be attached.

D. Minimum Amounts of Insurance.

The Contractor shall maintain the following insurance limits:

1. Automobile Liability insurance with a minimum combined single limit for
bodily injury and property damage of $1,000,000 per accident.

2. Commercial General Liability insurance shall be written with limits no less
than $3,000,000 each occurrence, $3,000,000 general aggregate and a
$2,000,000 products-completed operations aggregate limit.

3. [ Required. Builders Risk insurance shall be written in the amount of the
completed value of the project with no coinsurance provisions.

4. [ Required. Contractors Pollution Liability shall be written in the amounts
set forth above.

E. City Full Availability of Contractor Limits

If the Contractor maintains higher insurance limits than the minimums shown above, the
City shall be insured for the full available limits of Commercial General and Excess or
Umbrella liability maintained by the Contractor, irrespective of whether such limits
maintained by the Contractor are greater than those required by this contract or whether
any certificate of insurance furnished to the City evidences limits of liability lower than
those maintained by the Contractor.

E. Other Insurance Provisions.

The Contractor’'s Automobile Liability, Commercial General Liability, and Builders Risk
insurance policies shall be primary insurance with respect to the City. Any insurance, self-
insurance, or insurance pool coverage maintained by the City shall be in excess of the
Contractor's insurance and shall not contribute with it.

G. Acceptability of Insurers.

Insurance is to be placed with insurers with a current A.M. Best rating of not less than
A:VII.

H. Verification of Coverage.

The Contractor shall furnish the City with original certificates and a copy of the amendatory
endorsements, including but not necessarily limited to the additional insured endorsement,
evidencing the Automobile Liability and Commercial General Liability insurance of the
Contractor before commencement of the work. Before any exposure to loss may occur,
the Contractor shall file with the City a copy of the Builders Risk insurance policy that
includes all applicable conditions, exclusions, definitions, terms, and endorsements
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related to this project. Throughout the term of this Contract, upon request by the City , the
Contractor shall furnish certified copies of all required insurance policies, including
endorsements, required in this contract and evidence of all subcontractors’ coverage.

[l Required. Before any exposure to loss may occur, the Contractor shall file with the City
a copy of the Builders Risk insurance policy that includes all applicable conditions,
exclusions, definitions, terms and endorsements related to this Project.

[ Required. Before any exposure to loss may occur, the Contractor shall file with the City
a copy of the Pollution Liability insurance that includes all applicable conditions,
exclusions, definitions, terms and endorsements related to this Project.

l. Contractor’s Insurance for Other Losses.

The Contractor shall assume full responsibility for all loss or damage from any cause
whatsoever to any tools, Contractor's employee owned tools, machinery, equipment, or
motor vehicles owned or rented by the Contractor, or the Contractor's agents, suppliers
or subcontractors as well as to any temporary structures, scaffolding and protective
fences.

J. Subcontractors.

The Contractor shall include all subcontractors as insured under its policies or shall furnish
separate certifications and endorsements for each subcontractor. All coverage for
subcontractors shall be subject to all of the same insurance requirements as stated herein
for the Contractor.

The Contractor shall cause each and every Subcontractor to provide insurance coverage
that complies with all applicable requirements of the Contractor-provided insurance as set
forth herein, except the Contractor shall have sole responsibility for determining the limits
of coverage required to be obtained by Subcontractors. The Contractor shall ensure that
the City is an additional insured on each and every Subcontractor's Commercial General
liability insurance policy using an endorsement at least as broad as ISO Additional Insured
endorsement CG 20 10 10 01 for ongoing operations and CG 20 37 10 01 for completed
operations..

K. Waiver of Subrogation.

The Contractor and the City waive all rights against each other, any of their subcontractors,
sub-subcontractors or lower tier subcontractors, agents and employees, each of the other,
for damages caused by fire or other perils to the extent covered by Builders Risk insurance
or other property insurance obtained pursuant to the Insurance Requirements Section of
this Contract or other property insurance applicable to the work. The policies shall provide
such waivers by endorsement or otherwise.

L. Notice of Cancellation of Insurance.
The Contractor shall provide the City and all Additional Insureds for this work with written
notice of any policy cancellation within two business days of their receipt of such notice.

M. Failure to Maintain Insurance

Failure on the part of the Contractor to maintain the insurance as required shall constitute
a material breach of contract, upon which the City may, after giving five business days’
notice to the Contractor to correct the breach, immediately terminate the contract or, at its
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discretion, procure or renew such insurance and pay any and all premiums in connection
therewith, with any sums so expended to be repaid to the City on demand, or at the sole
discretion of the City, offset against funds due the Contractor from the City.

8. Compliance with Laws.

A The Contractor shall comply with all applicable federal, state, and local laws,
including regulations for licensing, certification, and operation of facilities and
programs, and accreditation and licensing of individuals, and any other standards
or criteria as set forth in the Project Manual.

B. The Contractor shall pay any applicable business and permit fees and taxes which
may be required for the performance of the work.

C. The Contractor shall comply with all legal and permitting requirements as set forth
in the Project Manual.

9. Non-discrimination.

During the performance of this Contract, the Contractor shall comply with all applicable
equal opportunity laws and/or regulations and shall not discriminate on the basis of race, age,
color, sex, sexual orientation, religion, national origin, creed, veteran status, marital status,
political affiliation, or the presence of any sensory, mental or physical handicap. This provision
shall include but not be limited to the following: employment, upgrading, demotion, transfer,
recruitment, advertising, layoff or termination, rates of pay or other forms of compensation,
selection for training, and the provision of work and services under this Contract. The Contractor
further agrees to maintain notices, posted in conspicuous places, setting forth the provisions of
this nondiscrimination clause. The Contractor understands that violation of this provision shall be
cause for immediate termination of this Contract and the Contractor may be barred from
performing any services or work for the City in the future unless the Contractor demonstrates to
the satisfaction of the City that discriminatory practices have been eliminated and that recurrence
of such discriminatory practices is unlikely.

A The parties will maintain open hiring and employment practices and will welcome
applications for employment in all positions from qualified individuals who are
members of the above-stated minorities.

B. The parties will comply strictly with all requirements of applicable federal, state or
local laws or regulations issued pursuant thereto, relating to the establishment of
nondiscriminatory requirements in hiring and employment practices and assuring
the service of all patrons and customers without discrimination with respect to the
above-stated minority status.

10. Assignment and Subcontractors.

A The Contractor shall not assign this Contract or any interest herein, nor any money
due to or to become due hereunder, without first obtaining the written consent of
the City.

B. The Contractor shall not subcontract any part of the services to be performed

hereunder without first obtaining the consent of the City and complying with the
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provisions of this section.

C. In the event the Contractor does assign this contract or employ any
subcontractor, the Contractor agrees to bind in writing every assignee and
subcontractor to the applicable terms and conditions of the contract documents.

D. The Contractor shall, before commencing any work, notify the Owner in writing of
the names of any proposed subcontractors. The Contractor shall not employ any
subcontractor or other person or organization (including those who are to furnish
the principal items or materials or equipment), whether initially or as a substitute,
against whom the Owner may have reasonable objection. Each subcontractor or
other person or organization shall be identified in writing to the Owner by the
Contractor prior to the date this Contract is signed by the Contractor. Acceptance
of any subcontractor or assighee by the Owner shall not constitute a waiver of any
right of the Owner to reject defective work or work not in conformance with the
contract documents. If the Owner, at any time, has reasonable ohjection to a
subcontractor or assignee, the Contractor shall submit an acceptable substitute.

E. The Contractor shall be fully responsible for all acts and omissions of its
assignees, subcontractors and of persons and organization directly or indirectly
employed by it and of persons and organizations for whose acts any of them may
be liable to the same extent that it is responsible for the acts and omissions of
person directly employed by it.

F. The divisions and sections of the specifications and the identifications of any
drawings shall not control the Contractor in dividing the work among
subcontractors or delineating the work to be performed by any specific trade.

G. Nothing contained in the contract documents shall create or be construed to
create any relationship, contractual or otherwise, between the Owner and any
subcontractor or assignee. Nothing in the contract documents shall create any
obligation on the part of the Owner to pay or to assure payment of any monies
due any subcontractor or assignee.

H. The Contractor hereby assigns to the City any and all claims for overcharges
resulting from antitrust violations as to goods and materials purchased in
connection with this Contract, except as to overcharges resulting from antitrust
violations commencing after the date of the bid or other event establishing the
price of this Contract. In addition, the Contractor warrants and represents that
each of its suppliers and subcontractors shall assign any and all such claims for
overcharges to the City in accordance with the terms of this provision. The
Contractor further agrees to give the City immediate notice of the existence of
any such claim.

In addition to all other obligations of the contractor, if the contractor does employ
any approved subcontractor, the contractor shall supply to every approved
subcontractor a copy of the form, provided in the project manual, to establish
written proof that each subcontract and lower-tier subcontract is a written
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document and contains, as a part, the current prevailing wage rates. The
contractor, each approved subcontractor and each approved lower-tier
subcontractor shall complete and deliver the form directly to the City.

11. Contract Administration and Notices.

This Contract shall be administered for the City by Kevin Hushagen, Public Works
Director, and shall be administered for the Contractor by the Contractor's Contract
Representative, Insert Name of Contractor Representative. Unless stated otherwise herein, all
notices and demands shall be in writing and sent or hand-delivered to the parties at their
addresses as follows:

To City: To Contractor:

Kevin Hushagen, PW Director Name and Title of Binding Officer
City of Stanwood Contractor Business Name
10220 270" Street NW Street Address

Stanwood, WA 98292 City, State ZIP

360-629-9782 Telephone Number

or to such addresses as the parties may hereafter designate in writing. Notices and/or demands
shall be sent by registered or certified mail, postage prepaid, or hand-delivered. Such notices
shall be deemed effective when mailed or hand-delivered at the addresses specified above.

12. Interpretation and Venue. This Contract shall be interpreted and construed in
accordance with the laws of the State of Washington. The venue of any litigation between the
parties regarding this Contract shall be Snohomish County, Washington.

13. Severability

A If a court of competent jurisdiction holds any part, term or provision of this Contract
to be illegal or invalid, in whole or in part, the validity of the remaining provisions shall not
be affected, and the parties’ rights and obligations shall be construed and enforced as if
the Contract did not contain the particular provision held to be invalid.

B. If any provision of this Contract is in direct conflict with any statutory provision of
the State of Washington, that provision which may conflict shall be deemed inoperative
and null and void insofar as it may conflict, and shall be deemed modified to conform to
such statutory provision.

14. Non-Waiver.

A waiver by either party hereto of a breach of the other party hereto of any covenant or
condition of this Contract shall not impair the right of the party not in default to avail itself of any
subsequent breach thereof. Leniency, delay or failure of either party to insist upon strict
performance of any Contract, covenant or condition of this Contract, or to exercise any right herein
given in any one or more instances, shall not be construed as a waiver or relinquishment of any
such Contract, covenant, condition or right.

15. Survival.
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Any provision of this Contract which imposes an obligation after termination or expiration
of this Contract shall survive the term or expiration of this Contract and shall be binding on the
parties to this Contract.

16. Authority.

The person executing this Agreement on behalf of Contractor represents and warrants
that he or she has heen fully authorized by Contractor to execute this Agreement on its behalf
and to legally bind Contractor to all the terms, performances and provisions of this Agreement.
The person executing this Contractor on behalf of the City represents and warrants that he or she
has been fully authorized by the City to execute this Contractor on its behalf and to legally bind
the City to all the terms, performances and provisions of this Contractor.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed
the day and year first set forth above.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed the day
and year first hereinabove written.

CITY OF STANWOOD

By By

Sid Roberts, Mayor hame, title
Approved as to form:; Attest;
Nikki Thompson, City Attorney Lisa Sokolik, City Clerk
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PERFORMANCE and PAYMENT BOND
Bond to the City of Stanwood Bond #

KNOW ALL MEN BY THESE PRESENTS:

That we, the undersigned, as Principal, and
a corporation, organized and existing under the
laws of the State of Washington, as a surety corporation, and qualified under the laws of the State of
Washington to become surety upon bonds of contractors with municipal corporations as surety, are
jointly and severally held and firmly bound to the City of Stanwood in the penal sumof $___

for the payment of which sum on demand we bind
ourselves and our successors, heirs, administrators or personal representatives, as the case may be.

This obligation is entered into pursuant to the statutes of the State of Washington and the ordinances
of the City of Lake Stevens.

Dated at . Washington, this day of , 20

The conditions of the above obligation are such that:

WHEREAS, the City of Stanwood has let or is about to let to the said

the above
bounded Principal, a certain contract, the said contract being numbered , and
providing for Depot Park (which contract is referred to herein and is made a part hereof as though
attached hereto), and

WHEREAS, the said Principal has accepted, or is about to accept, the said contract, and undertake
to perform the work therein provided for in the manner and within the time set forth; now, therefore,

If the said Principal, , shall faithfully perform
all of the provisions of said contract in the manner and within the time therein set forth, or within such
extensions of time as may be granted under said contract, and shall pay all laborers, mechanics,
subcontractors and materialmen, and all persons who shall supply said Principal or subcontractors
with provisions and supplies for the carrying on of said work, and shall indemnify and hold the City of
Stanwood harmless from any damage or expense by reason of failure of performance as specified in
said contract or from defects appearing or developing in the material or workmanship provided or
performed under said contract within a period of one year after its acceptance thereof by the City of
Stanwood, then and in that event, this obligation shall be void; but otherwise, it shall be and remain in
full force and effect.

Signed this day of , 20

Surety Principal
By By
Title Title

Surety Address

Surety Contact and Phone Number

Agent Address

Agent Contact and Phone Number
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ESCROW AGREEMENT for RETAINED PERCENTAGE
Depot Park, Project X
Escrow No.:
City of Stanwood Contract No.
Completion Date:
TO: schedule of applicable escrow fees. Payment of all fees

THIS ESCROW AGREEMENT is for the investment of the
retained percentage of the above contract, in accordance with
chapter 60.28 of the Revised Code of Washington. Itis limited
to FDIC insured Washington State Chartered Banks who are
covered by the State of Washington Public Deposit Protection
Act.

The undersigned, . (as "Contractor"),
has directed the CITY OF STANWQOOD (as "City"), to deliver
to you its warrants which shall be payable to you and/or the
contractor. The warrants are to be held and disposed of by
you in accordance with the following instruction:

INSTRUCTIONS

4: Upon delivery the warrants shall be endorsed by you
and forwarded to the City for collection. You shall use
the monies to purchase investments selected by the
Contractor and approved by the City. You may follow
the last written direction received by you from the
Contractor, for each purchase, provided the direction
otherwise conforms with this agreement. Acceptable
investments are:

A. Bills, certificates, notes or bonds of the United

States;

Other obligations of the United States or its

agencies;

Obligations of any corporation wholly owned by

the Government of the United States;

Indebtedness of the Federal National Mortgage

Association;

Time deposits in commercial banks;

Other investments, except stocks, selected by

the Contractor, subject to express prior written

consent of the City.

2. The investments shall be in a form which allows you
alone to reconvert them into money if you are required
to do so by the City.

3 The investments must mature on or prior to the date set
for the completion of the contract, including extension
there of or thirty (30) days following the final acceptance
of the work.

4 When interest on the investments accrues and is paid,
you shall collect the interest and forward it to the
Contractor unless otherwise directed by the Contractor.

5. You are not authorized to deliver to the Contractor all or
any part of the investments held by you pursuant to this
agreement (or any monies derived from the sale of such
investments, or the negotiation of the City's warrants)
except in accordance with the written instructions from
the City. Compliance with such instructions shall relieve
you of any further liability related thereto.

6. Inthe event the City orders you, in writing, to reconvert
the investments and return all monies, you shall do so
within thirty (30) days of receipt of the order.

7. The Contractor agrees to compensate you for your
services in accordance with your current published

MmO 0 W

shall be the sole responsibility of the Contractor and shall
not be deducted from any monies placed with you
pursuant to this agreement until and unless the City
directs the release to the Contractor of the investments
and monies held hereunder, whereupon you shall be
entitled to reimburse yourself from such monies for the
entire amount of your fee.

8.  This agreement shall not be binding until signed by both
parties and accepted by you.

9. This document contains the entire agreement between
you, the Contractor, and the City, with respect to this
Escrow, and you are not a party to, nor bound by any
instrument or agreement other than this. You shall not
be required to take notice of any default or any other
matter, nor be bound by nor required to give notice or
demand, nor required to take any action whatever except
as herein expressly provided. You shall not be liable for
any loss or damage not caused by your own negligence
or willful misconduct.

CONTRACTOR

Federal Tax |.D. No.

By:

Title:

Address:

DATE:

CITY OF STANWOOD

By:

Title:

DATE:

THE ABOVE ESCROW AGREEMENT RECEIVED AND
ACCEPTED on the day of 20

BANK

By:

Title:

Address:

DISTRIBUTION:
City Clerk
Financial Institution
Contractor

File Copy
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City of Stanwood
Depot Park

STANDARD SPECIFICATIONS

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 2026 edition, as issued by the Washington State
Department of Transportation (WSDOT) and the American Public Works Association (APWA),
Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications,
as modified or supplemented by these Special Provisions, all of which are made a part of the
Contract Documents, shall govern all of the Work.

The current version of the WSDOT Standard Specifications for Road, Bridge, and Municipal
construction can be found here:

http://www.wsdot.wa.gov/Business/Construction/SpecificationsAmendmentsGSPs.htm

The Standard specifications are modified by the special provisions to the General Requirements
(Division 1), presented herein and the Standard Specifications and details contained in the
contract plans. Section and subsection numbers of the special provisions refer to
corresponding section and subsection numbers of the Standard Specifications.
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SPECIAL PROVISIONS
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INTRODUCTION TO THE SPECIAL PROVISIONS

(January 4, 2024 APWA GSP, Option A)

The work on this project shall be accomplished in accordance with the Standard Specifications
for Road, Bridge and Municipal Construction, 2025 edition, as issued by the Washington State
Department of Transportation (WSDOT) and the American Public Works Association (APWA),
Washington State Chapter (hereafter “Standard Specifications”). The Standard Specifications,
as modified or supplemented by these Special Provisions, all of which are made a part of the
Contract Documents, shall govern all of the Work.

These Special Provisions are made up of both General Special Provisions (GSPs) from various
sources, which may have project-specific fill-ins; and project-specific Special Provisions. Each
Provision either supplements, modifies, or replaces the comparable Standard Specification, or is
a new Provision. The deletion, amendment, alteration, or addition to any subsection or portion of
the Standard Specifications is meant to pertain only to that particular portion of the section, and
in no way should it be interpreted that the balance of the section does not apply.

The GSPs are labeled under the headers of each GSP, with the effective date of the GSP and its
source. For example:

(March 8, 2013 APWA GSP)
(April 1, 2013 WSDOTGSP)
(COS GSP) Agency Special Provision

Project specific special provisions are labeled without a date as such:

(*****)

Also incorporated into the Contract Documents by reference are:

e  Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted
edition, with Washington State modifications, if any

e Standard Plans for Road, Bridge and Municipal Construction, WSDOT Manual M21-01,
current edition

e City of Stanwood Street and Ulility Standards, City of Stanwood Public Works Department,
current edition

e City of Stanwood Municipal Code (Current Web Edition)
e Public Right-of-Way Accessibility Guidelines, August 8, 2023

Contractor shall obtain copies of these publications, at Contractor’'s own expense.

CITY OF STANWOOD
DEPOT PARK Page 1
SPECIAL PROVISIONS April 2026
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1 Division 1
2 General Requirements
3
4 DESCRIPTION OF WORK
5
6 (March 13, 1995 WSDOT GSP)
7 This Contract provides for the improvement of *** the parcel at the northwest corner of
8 271% Street NW and 84" Avenue W with concrete and brick pavers and site furnishings
9 such as a gazebo, sun shade system, raised seating walls, water fountain, bench swing,
10 amenity lighting, and signage *** and other work, all in accordance with the attached
11 Contract Plans, these Contract Provisions, and the Standard Specifications.
12
13 1-01 Definition and Terms
14
15 1013 Definitions
16  (January 19, 2022 APWA GSP)
17
18  Delete the heading Completion Dates and the three paragraphs that follow it, and replace them
19  with the following:
20
21 Dates
22 Bid Opening Date
23 The date on which the Contracting Agency publicly opens and reads the Bids.
24 Award Date
25 The date of the formal decision of the Contracting Agency to accept the lowest
26 responsible and responsive Bidder for the Work.
27 Contract Execution Date
28 The date the Contracting Agency officially binds the Agency to the Contract.
29 Notice to Proceed Date
30 The date stated in the Notice to Proceed on which the Contract time begins.
31 Substantial Completion Date
32 The day the Engineer determines the Contracting Agency has full and unrestricted use
33 and benefit of the facilities, both from the operational and safety standpoint, any
34 remaining traffic disruptions will be rare and brief, and only minor incidental work,
35 replacement of temporary substitute facilities, plant establishment periods, or correction
36 or repair remains for the Physical Completion of the total Contract.
37 Physical Completion Date
38 The day all of the Work is physically completed on the project. All documentation
39 required by the Contract and required by law does not necessarily need to be furnished
40 by the Contractor by this date.
41 Completion Date
42 The day all the Work specified in the Contract is completed and all the obligations of the
43 Contractor under the contract are fulfilled by the Contractor. All documentation required
44 by the Contract and required by law must be furnished by the Contractor before
45 establishment of this date.
46 Final Acceptance Date
47 The date on which the Contracting Agency accepts the Work as complete.
48
CITY OF STANWOOD
DEPOT PARK Page 2
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1 Supplement this Section with the following:
2
3 All references in the Standard Specifications or WSDOT General Special Provisions, to the
4 terms “Department of Transportation”, “Washington State Transportation Commission”,
5 “Commission”, “Secretary of Transportation”, “Secretary”, “Headquarters”, and “State
6 Treasurer” shall be revised to read “Contracting Agency”.
7
8 All references to the terms “State” or “state” shall be revised to read “Contracting Agency”
9 unless the reference is to an administrative agency of the State of Washington, a State
10 statute or regulation, or the context reasonably indicates otherwise.
11
12 All references to “State Materials Laboratory” shall be revised to read “Contracting Agency
13 designated location”.
14
15 All references to “final contract voucher cettification” shall be interpreted to mean the
16 Contracting Agency form(s) by which final payment is authorized, and final completion and
17 acceptance granted.
18
19 Additive
20 A supplemental unit of work or group of bid items, identified separately in the Bid Proposal,
21 which may, at the discretion of the Contracting Agency, be awarded in addition to the base
22 bid.
23
24 Alternate
25 One of two or more units of work or groups of bid items, identified separately in the Bid
26 Proposal, from which the Contracting Agency may make a choice between different
27 methods or material of construction for performing the same work.
28
29 Business Day
30 A business day is any day from Monday through Friday except holidays as listed in Section
31 1-08.5.
32
33 Contract Bond
34 The definition in the Standard Specifications for “Contract Bond” applies to whatever bond
35 form(s) are required by the Contract Documents, which may be a combination of a Payment
36 Bond and a Performance Bond.
37
38 Contract Documents
39 See definition for “Contract”.
40
41 Contract Time
42 The period of time established by the terms and conditions of the Contract within which the
43 Work must be physically completed.
44
45 Notice of Award
46 The written notice from the Contracting Agency to the successful Bidder signifying the
47 Contracting Agency’s acceptance of the Bid Proposal.
48

CITY OF STANWOOD
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13
14
15
16
17
18
19
20
21
22
23

24

25
26
27
28
29
30
31
32
33
34
35
36
37
38
39

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the Contractor authorizing
and directing the Contractor to proceed with the Work and establishing the date on which
the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and
equestrian traffic.

1-02 BID PROCEDURES AND CONDITIONS

1-02.1 Prequalification of Bidders

Delete this section and replace it with the following:

1-02.1 Qualifications of Bidder
(February 17, 2026 APWA GSP, Option A)

Before award of a public works contract, a Bidder must meet at least the minimum
qualifications of RCW 39.04.350(1) to be considered a responsible bidder and qualified to be
awarded a public works project.

(COS GSP)
This section is supplemented with the following:

Bidders shall complete and sign the Bidder's Construction Experience form
contained in the Proposal. Said form must be submitted with the bid proposal.

1-02.2 Plans and Specifications
(June 27, 2011 APWA GSP)

Delete this section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed can be found in the
Call for Bids (Advertisement for Bids) for the work.

After award of the contract, plans and specifications will be issued to the Contractor at no
cost as detailed below:

To Prime Contractor No. of Sets | Basis of Distribution
Reduced plans (11" x 17") 2 Furnished automatically
upon award.
Contract Provisions 2 Furnished automatically
upon award.
Large plans (e.g., 22" x 2 Furnished only upon
34" request.
CITY OF STANWOOD
DEPOT PARK Page 4
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17

18
19
20
21
22
23
24

25
26
27
28

29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48

Additional plans and Contract Provisions may be obtained by the Contractor from the source
stated in the Call for Bids, at the Contractor’'s own expense.

1-02.4 Examination of Plans, Specifications and Site of Work

1-02.4(1) General
(December 30, 2022 APWA GSP Option A)

The first sentence of the ninth paragraph, beginning with “Prospective Bidder desiring...”, is
revised to read:

Prospective Bidders desiring an explanation or interpretation of the Bid Documents, shall
request the explanation or interpretation in writing soon enough to allow a written reply to
reach all prospective Bidders before the submission of their Bids.

(COS GSP)
This section is supplemented with the following:

The Contractor shall verify the locations and elevations of existing pipelines, structures,
grades, and utilities prior to construction. The Contractor acknowledges that he has
satisfied himself as to the nature and location of the work and the general and local
conditions, including, but not limited to those bearing upon transportation, disposal,
handling groundwater, access to the sites, and conflicts with pipelines and structures. The
Owner assumes no responsibility for any conclusions or interpretations made by the
Contractor on the basis of the information made available.

The Contractor shall be responsible for any breakage of the utilities or services
resulting from his operations, and shall indemnify, defend and hold the Owner
and its agents harmless from any claim resulting from disruption of or damage
to same.

1-02.5 Proposal Forms
(February 17, 2026 APWA GSP)

Delete this section and replace it with the following:

The Proposal Form will identify the project and its location and describe the work. It will
also list estimated quantities, units of measurement, the items of work, and the materials to
be furnished at the unit bid prices. The bidder shall complete spaces on the proposal form
that call for, but are not limited to, unit prices; extensions; summations; the total bid
amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment of
addenda; the bidder's name, address, telephone number, and signature. Bids shall be in
legible figures (not words) written in ink or typed and expressed in U.S. dollars. The
required certifications are included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms with alternates
and additives, if such be to the advantage of the Contracting Agency. The bidder shall bid
on all alternates and additives set forth in the Proposal Form unless otherwise specified.

1-02.6 Preparation of Proposal

CITY OF STANWOOD
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31
32
33
34
35

36
37
38

39
40

41
42
43

44
45
46
47
48
49

(February 17, 2026 APWA GSP, Option C)
The first sentence of the second paragraph is revised to read as follows:

All prices shall be in legible figures (not words) written in ink or typed, and expressed in
U.S. dollars.

Supplement the second paragraph with the following:

4.  If a minimum bid amount has been established for any item, the unit or lump sum
price must equal or exceed the minimum amount stated.

Delete the last two paragraphs, and replace them with the following:

The Bidder shall submit with their Bid a completed Contractor Certification Wage Law

Compliance form, provided by the Contracting Agency. Failure to return this certification as
part of the Bid Proposal package will make this Bid Nonresponsive and ineligible for Award.
A Contractor Certification of VWage Law Compliance form is included in the Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in any manner.

A bid by a corporation shall be executed in the corporate name, by the president or a vice
president (or other corporate officer accompanied by evidence of authority to sign).

A bid by a partnership shall be executed in the partnership name and signed by a partner.

A bid by a joint venture shall be executed in the joint venture name and signed by a
member of the joint venture.

1-02.7 Bid Deposit
(February 17, 2026 APWA GSP)

Supplement this section with the following:

Bid bonds shall contain the following:

1. Contracting Agency-assigned number for the project;
2. Name of the project;

3. The Contracting Agency named as obligee;

4

The amount of the bid bond stated either as a dollar figure or as a percentage which
represents five percent of the maximum bid amount that could be awarded,;

5. Signature of the bidder’s officer empowered to sign official statements. The signature of
the person authorized to submit the bid should agree with the signature on the bond, and
the title of the person must accompany the said signature;

6. The signature of the surety’s officer empowered to sign the bond and the power of
attorney.

If so stated in the Contract Provisions, bidder must use the bond form included in the
Contract Provisions.

CITY OF STANWOOD
DEPOT PARK Page 6
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1 If so stated in the Contract Provisions, cash will not be accepted for a bid deposit.
2
3 1-02.8 Noncollusion Declaration and Lobbying Certification
4 (COSGSP)
5 Supplement this section with the following:
6 A copy of the Noncollusion Affidavit shall be submitted with the Bidder's proposal. A
7 copy of the required Affidavit is provided in the bid forms included with the Call for Bids
8 (Advertisement for Bids) for this work.
9
10  1-02.9 Delivery of Proposal
11 (November 21, 2025 APWA GSP, Option A)
12
13  Delete this section and replace it with the following:
14
15 GENERAL
16 Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project
17 Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as
18 otherwise required in the Bid Documents, to ensure proper handling and delivery.
19
20 Proposals that are received as required will be publicly opened and read as specified in
21 Section 1-02.12. The Contracting Agency will not open or consider any Bid Proposal that is
22 received after the time specified in the Call for Bids for receipt of Bid Proposals or received
23 in a location other than that specified in the Call for Bids. The Contracting Agency will not
24 open or consider any “Supplemental Information” that is received after the time specified, or
25 received in a location other than that specified in the Call for Bids.
26
27 If an emergency or unanticipated event interrupts normal work processes of the Contracting
28 Agency so that Proposals cannot be received at the office designated for receipt of bids as
29 specified in Section 1-02.12 the time specified for receipt of the Proposal will be deemed to
30 be extended to the same time of day specified in the solicitation on the first work day on
31 which the normal work processes of the Contracting Agency resume.
a2
33 Supplemental bid information submitted after the Proposal submittal but within 48 hours of
34 the time and date the Proposal is due, shall be submitted in a sealed envelope labeled the
35 same as for the Proposal, with “Supplemental Information” added.
36
37 All other information required to be submitted with the Bid Proposal must be submitted with
38 the Bid Proposal itself, at the time stated in the Call for Bids.
39
40
41 1-02.10 Withdrawing, Revising, or Supplementing Proposal
42  (February 17, 2026 APWA GSP)
43
44  Delete this section, and replace it with the following:
45
46 After submitting a physical or an electronic bid, if allowed under 1-02.9, Bid Proposal to the
47 Contracting Agency, the Bidder may withdraw, revise, or supplement it if:
48

CITY OF STANWOOD
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1. The Bidder submits a written request signed by an authorized person and physically
delivers it to the place designated for receipt of Bid Proposals, if a physical Bid
Proposal was submitted, or recalled electronically via electronic method described
in 1-02.9 if an electronic Bid Proposal was submitted, and

2. The Contracting Agency receives the request before the time set for receipt of Bid
Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the Contracting
Agency before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal is received before
the time set for receipt of Bid Proposals, the Contracting Agency will return the unopened
Proposal package to the Bidder. The Bidder must then submit the revised or supplemented
package in its entirety. If the Bidder does not submit a revised or supplemented package
before the time set for receipt of Bid Proposals, then its bid shall be considered withdrawn.

Late revised or supplemented Bid Proposals or late withdrawal requests will be date recorded
by the Contracting Agency and returned unopened. Requests to withdraw, revise, or
supplement a Bid Proposal may be submitted by the following methods:

1. In person.

1-02.12 Public Opening of Proposals
(COS GSP)

Section 1-02.12 is supplemented with the following:

Date of Opening of Bids

Sealed Bids are to be received at the bid opening location prior to the time specified in
the Call for Bids (Advertisement for Bids). The bid opening location, date, and time for
this project is found in the Call for Bids for this work.

1-02.13 Irregular Proposals
(November 21, 2025 APWA GSP)

Delete this section and replace it with the following:

1. A Proposal will be considered irregular and will be rejected if:

a. The Bidder is not prequalified when so required,;

b. The Bidder adds provisions reserving the right to reject or accept the Award, or enter
into the Contract;

c. A price per unit cannot be determined from the Bid Proposal;

d. The Proposal form is not properly executed;

e. The Bidder fails to submit or properly complete a subcontractor list as required in
Section 1-02.6;

f. The Bidder fails to submit the Bidder Questionnaire, if applicable, as required by
Section 1-02.6, or if the documentation that is submitted fails to meet the
requirements of the Special Provisions; or

g. The Bid Proposal does not constitute a definite and unqualified offer to meet the
material terms of the Bid invitation.

2. A Proposal may be considered irregular and may be rejected if:

CITY OF STANWOOD
DEPOT PARK Page 8
SPECIAL PROVISIONS April 2026

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



1 a. The Proposal does not include a unit price for every Bid item;
2 b. Any of the unit prices are excessively unbalanced (either above or below the amount
3 of a reasonable Bid) to the potential detriment of the Contracting Agency;
4 c. The authorized Proposal Form furnished by the Contracting Agency is not used or is
5 altered;
6 d. The completed Proposal form contains unauthorized additions, deletions, alternate
7 Bids, or conditions;
8 e. Receipt of Addenda is not acknowledged,;
9 f. A member of a joint venture or partnership and the joint venture or partnership
10 submit Proposals for the same project (in such an instance, both Bids may be
11 rejected); or
12 g. If Proposal form entries are not made in ink.
13
14 (COS GSP)
15  Supplement this section with the following:
16 The City specifically reserves the right to reject any and/or all Bids, and to waive minor
17 informalities.
18
19 1-02.14 Disqualification of Bidders
20 (May 17, 2018 APWA GSP, Option B)
21
22 Delete this section and replace it with the following:
23
24 A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder
25 responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental
26 Criteria 1-7 listed in this Section.
27
28 The Contracting Agency will verify that the Bidder meets the mandatory bidder
29 responsibility criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2. Evidence that
30 the Bidder meets Supplemental Criteria 3-7 shall be provided by the Bidder as stated later
31 in this Section.
32
33
34 1 Delinquent State Taxes
35
36 A Ciriterion: The Bidder shall not owe delinquent taxes to the Washington State
37 Department of Revenue without a payment plan approved by the Department of
38 Revenue.
39
40 B. Documentation: The Bidder, if and when required as detailed below, shall sign a
41 statement (on a form to be provided by the Contracting Agency) that the Bidder
42 does not owe delinquent taxes to the Washington State Department of Revenue,
43 or if delinquent taxes are owed to the Washington State Department of Revenue,
44 the Bidder must submit a written payment plan approved by the Department of
45 Revenue, to the Contracting Agency by the deadline listed below.
46
47 2 Federal Debarment
48
49 A Ciriterion: The Bidder shall not currently be debarred or suspended by the
50 Federal government.
CITY OF STANWOOD
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B. Documentation: The Bidder shall not be listed as having an “active exclusion” on

the U.S. government's “System for Award Management” database
(Wwww.sam.gov).

Subcontractor Responsibility

A Ciriterion: The Bidder’s standard subcontract form shall include the subcontractor
responsibility language required by RCW 39.06.020, and the Bidder shall have
an established procedure which it utilizes to validate the responsibility of each of

—
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11 its subcontractors. The Bidder’'s subcontract form shall also include a
12 requirement that each of its subcontractors shall have and document a similar
13 procedure to determine whether the sub-tier subcontractors with whom it
14 contracts are also “responsible” subcontractors as defined by RCW 39.06.020.
15
16 B. Documentation: The Bidder, if and when required as detailed below, shall submit
17 a copy of its standard subcontract form for review by the Contracting Agency, and
18 a written description of its procedure for validating the responsibility of
19 subcontractors with which it contracts.
20
21 4 Claims Against Retainage and Bonds
22
23 A Ciriterion: The Bidder shall not have a record of excessive claims filed against the
24 retainage or payment bonds for public works projects in the three years prior to
25 the bid submittal date, that demonstrate a lack of effective management by the
26 Bidder of making timely and appropriate payments to its subcontractors,
27 suppliers, and workers, unless there are extenuating circumstances and such
28 circumstances are deemed acceptable to the Contracting Agency.
29
30 B. Documentation: The Bidder, if and when required as detailed below, shall submit
31 a list of the public works projects completed in the three years prior to the bid
32 submittal date that have had claims against retainage and bonds and include for
33 each project the following information:
34
35 * Name of project
36 * The owner and contact information for the owner;
37 * Alist of claims filed against the retainage and/or payment bond for any of the
38 projects listed;
39 * Awritten explanation of the circumstances surrounding each claim and the
40 ultimate resolution of the claim.
41
42 5. Public Bidding Crime
43
44 A Criterion: The Bidder and/or its owners shall not have been convicted of a crime
45 involving bidding on a public works contract in the five years prior to the bid
46 submittal date.
47
438 B. Documentation: The Bidder, if and when required as detailed below, shall sign a
49 statement (on a form to be provided by the Contracting Agency) that the Bidder
50 and/or its owners have not been convicted of a crime involving bidding on a
51 public works contract.
CITY OF STANWOOD
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6. Termination for Cause / Termination for Default

A Criterion: The Bidder shall not have had any public works contract terminated for
cause or terminated for default by a government agency in the five years prior to
the bid submittal date, unless there are extenuating circumstances and such
circumstances are deemed acceptable to the Contracting Agency.

B. Documentation: The Bidder, if and when required as detailed below, shall sign a
statement (on a form to be provided by the Contracting Agency) that the Bidder

—
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11 has not had any public works contract terminated for cause or terminated for
12 default by a government agency in the five years prior to the bid submittal date;
13 or if Bidder was terminated, describe the circumstances. .
14
15 i Lawsuits
16
17 A Ciriterion: The Bidder shall not have lawsuits with judgments entered against the
18 Bidder in the five years prior to the bid submittal date that demonstrate a pattern
19 of failing to meet the terms of contracts, unless there are extenuating
20 circumstances and such circumstances are deemed acceptable to the
21 Contracting Agency
22
23 B. Documentation: The Bidder, if and when required as detailed below, shall sign a
24 statement (on a form to be provided by the Contracting Agency) that the Bidder
25 has not had any lawsuits with judgments entered against the Bidder in the five
26 years prior to the bid submittal date that demonstrate a pattern of failing to meet
27 the terms of contracts, or shall submit a list of all lawsuits with judgments entered
28 against the Bidder in the five years prior to the bid submittal date, along with a
29 written explanation of the circumstances surrounding each such lawsuit. The
30 Contracting Agency shall evaluate these explanations to determine whether the
31 lawsuits demonstrate a pattern of failing to meet of terms of construction related
32 contracts
33
34 As evidence that the Bidder meets the Supplemental Criteria stated above, the apparent
35 low Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second
36 business day following the bid submittal deadline, a written statement verifying that the
37 Bidder meets the supplemental criteria together with supporting documentation (sufficient
38 in the sole judgment of the Contracting Agency) demonstrating compliance with the
39 Supplemental Criteria. The Contracting Agency reserves the right to request further
40 documentation as needed from the low Bidder and documentation from other Bidders as
41 well to assess Bidder responsibility and compliance with all bidder responsibility criteria.
42 The Contracting Agency also reserves the right to obtain information from third-parties and
43 independent sources of information concerning a Bidder’s compliance with the mandatory
44 and supplemental criteria, and to use that information in their evaluation. The Contracting
45 Agency may consider mitigating factors in determining whether the Bidder complies with
46 the requirements of the supplemental criteria.
47
48 The basis for evaluation of Bidder compliance with these mandatory and supplemental
49 criteria shall include any documents or facts obtained by Contracting Agency (whether
50 from the Bidder or third parties) including but not limited to: (i) financial, historical, or
51 operational data from the Bidder; (ii) information obtained directly by the Contracting
CITY OF STANWOOD
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26
27
28
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30
31
32
33
34
3
36
37
38
39
40
41
42
43
44

45
46
47

48
49
50

Agency from others for whom the Bidder has worked, or other public agencies or private
enterprises; and (iii) any additional information obtained by the Contracting Agency which
is believed to be relevant to the matter.

If the Contracting Agency determines the Bidder does not meet the bidder responsibility
criteria above and is therefore not a responsible Bidder, the Contracting Agency shall
notify the Bidder in writing, with the reasons for its determination. If the Bidder disagrees
with this determination, it may appeal the determination within two (2) business days of the
Contracting Agency’s determination by presenting its appeal and any additional
information to the Contracting Agency. The Contracting Agency will consider the appeal
and any additional information before issuing its final determination. If the final
determination affirms that the Bidder is not responsible, the Contracting Agency will not
execute a contract with any other Bidder until at least two business days after the Bidder
determined to be not responsible has received the Contracting Agency’s final
determination.

Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with
concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility
Criteria may make or submit requests to the Contracting Agency to modify the criteria.
Such requests shall be in writing, describe the nature of the concerns, and propose
specific modifications to the criteria. Bidders shall submit such requests to the Contracting
Agency no later than five (5) business days prior to the bid submittal deadline and address
the request to the Project Engineer or such other person designated by the Contracting
Agency in the Bid Documents.

1-03 Award and Execution of Contract

1-03.1 Consideration of Bids
(December 30, 2022 APWA GSP)

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check them for correctness
of extensions of the prices per unit and the total price. If a discrepancy exists between the
price per unit and the extended amount of any bid item, the price per unit will control. If a
minimum bid amount has been established for any item and the bidder’s unit or lump sum
price is less than the minimum specified amount, the Contracting Agency will unilaterally
revise the unit or lump sum price, to the minimum specified amount and recalculate the
extension. The total of extensions, corrected where necessary, including sales taxes where
applicable and such additives and/or alternates as selected by the Contracting Agency, will be
used by the Contracting Agency for award purposes and to fix the Awarded Contract Price
amount and the amount of the contract bond.

1-03.2 Award of Contract
(COS GSP)

Section 1-03.2 is supplemented with the following:

The award of contract will be made to the lowest bidder including sales tax deemed
responsive and responsible by the City for the bid schedule and whose bid conforms to the
requirements of these specifications, and whose past record of performance on work of
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similar complexity and magnitude indicates that said bidder is qualified to carry out the
obligations of the contract and to complete the work contemplated therein. The contracting
agency reserves the right to award all work bid according to the lowest qualified responsive
and responsible bid tendered, available funds, and as it best serves the interest of the
contracting agency.

1-03.3 Execution of Contract
(February 17, 2026 APWA GSP, Option A)

Revise this section to read:

Copies of the Contract Provisions, including the unsigned Form of Contract, will be
available for signature by the successful bidder on the first business day following award.
The number of copies to be executed by the Contractor will be determined by the
Contracting Agency.

Within *** 10 *** calendar days after the award date, the successful Bidder shall return the
signed Contracting Agency-prepared Contract, an insurance certification as required by
Section 1-07.18, a satisfactory bond as required by law and Section 1-03.4, the Transfer of
Coverage form for the Construction Stormwater General Permit with sections I, Ill, and VIII
completed when provided. Before execution of the Contract by the Contracting Agency, the
successful Bidder shall provide, if required, any of the following: pre-Award information
required by the Contracting Agency as listed under Section 1-02.15, proof of licensure for
electrical, HVAC, or plumbing subcontractors. If the Prime Contractor lists themselves as
petforming electrical, HVAC, or plumbing they are required to submit proof of licensure
prior to execution.

Until the Contracting Agency executes a Contract, no Proposal shall bind the Contracting
Agency nor shall any Work begin within the project limits or within Contracting Agency-

furnished sites. The Contractor shall bear all risks for any Work begun outside such areas
and for any materials ordered before the Contract is executed by the Contracting Agency.

If the Bidder experiences circumstances beyond their control that prevents return of the
Contract documents within the calendar days after the Award date stated above, the
Contracting Agency may grant up to a maximum of *** 10 *** additional calendar days for
return of the documents, provided the Contracting Agency deems the circumstances
warrant it.

1-03.4 Contract Bond
(July 23, 2015 APWA GSP)

Delete the first paragraph and replace it with the following:

The successful bidder shall provide executed payment and performance bond(s) for the full
contract amount. The bond may be a combined payment and performance bond; or be
separate payment and performance bonds. In the case of separate payment and
performance bonds, each shall be for the full contract amount. The bond(s) shall:

1. Be on Contracting Agency-furnished form(s);
2. Be signed by an approved surety (or sureties) that:
a. lIsregistered with the Washington State Insurance Commissioner, and

CITY OF STANWOOD
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1 b. Appears on the current Authorized Insurance List in the State of Washington

2 published by the Office of the Insurance Commissioner,

3 3. Guarantee that the Contractor will perform and comply with all obligations, duties, and

4 conditions under the Contract, including but not limited to the duty and obligation to

5 indemnify, defend, and protect the Contracting Agency against all losses and claims

6 related directly or indirectly from any failure:

7 a. Of the Contractor (or any of the employees, subcontractors, or lower tier

8 subcontractors of the Contractor) to faithfully perform and comply with all contract

9 obligations, conditions, and duties, or
10 b. Of the Contractor (or the subcontractors or lower tier subcontractors of the
11 Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors,
12 material person, or any other person who provides supplies or provisions for carrying
13 out the work;
14 4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the
15 project under titles 50, 51, and 82 RCW; and
16 5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the
17 bond; and
18 6. Be signed by an officer of the Contractor empowered to sign official statements (sole
19 proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by
20 the president or vice president, unless accompanied by written proof of the authority of
21 the individual signing the bond(s) to bind the corporation (i.e., corporate resolution,
22 power of attorney, or a letter to such effect signed by the president or vice president).
23

24 1-03.7 Judicial Review
25 (December 30, 2022 APWA GSP)

26

27  Revise this section to read:

28

29 All decisions made by the Contracting Agency regarding the Award and execution of the
30 Contract or Bid rejection shall be conclusive subject to the scope of judicial review permitted
31 under Washington Law. Such review, if any, shall be timely filed in the Superior Court of the
32 county where the Contracting Agency headquarters is located, provided that where an action
33 is asserted against a county, RCVW 36.01.050 shall control venue and jurisdiction.

34

35 1-04 Scope of the Work

36

37 1-04.1 Intent of the Contract
38 (COS GSP)

39

40 Section 1-04.1 is supplemented with the following:

41 All materials, tools, labor, and guarantees thereof of required to complete the work shall be
42 furnished and supplied in accordance with the Plans, these Special Provisions, the Standard
43 Specifications, and City of Stanwood Standard Details. The Contractor shall include all costs
44 of doing this work within the contract bid item prices.
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1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(December 30, 2022 APWA GSP)

Revise the second paragraph to read:

Any inconsistency in the parts of the contract shall be resolved by following this order of
precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so forth):

OCoOoO~NoOORWN =

10 1. Addenda,
11 2. Proposal Form,
12 3. Special Provisions,
13 4. Contract Plans,
14 5. Standard Specifications,
15 6. Contracting Agency's Standard Plans or Details (if any), and
16 7. WSDOT Standard Plans for Road, Bridge, and Municipal Construction.
17
18 1-044 Minor Changes
19  (January 19, 2022 APWA GSP)
20
21 The first two sentences of the last paragraph of Section 1-04.4 are deleted.
22
23  1-04.4(1) Minor Changes
24  (May 30, 2019 APWA GSP)
25
26  Delete the first paragraph and replace it with the following:
27
28 Payments or credits for changes amounting to $10,000 or less may be made under the Bid
29 item “Minor Change”. At the discretion of the Contracting Agency, this procedure for Minor
30 Changes may be used in lieu of the more formal procedure as outlined in Section 1-04.4,
31 Changes. All “Minor Change” work will be within the scope of the Contract Work and will not
32 change Contract Time.
33
34 1-04.6 Variation in Estimated Quantities
35  (December 30, 2022 APWA GSP Option B)
36
37  Revise the first paragraph to read:
38
39 Payment to the Contractor will be made only for the actual quantities of Work performed and
40 accepted in conformance with the Contract. When the accepted quantity of Work performed
41 under a unit item varies from the original Proposal quantity, payment will be at the unit
42 Contract price for all Work unless the total accepted quantity of the Contract item, adjusted
43 to exclude added or deleted amounts included in change orders accepted by both parties,
44 increases or decreases by more than 25 percent from the original Proposal quantity, and if
45 the total extended bid price for that item at time of award is equal to or greater than 10
46 percent of the total contract price at time of award. In that case, payment for contract work
47 may be adjusted as described herein.
48
49 1-04.11 Final Cleanup
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(COS GSP)
Section 1-04.11 is deleted in its entirety and replaced with the following:

From time to time or as may be ordered by the Engineer, the Contractor shall cleanup and
remove debris, refuse, and discarded materials of any kind resulting from the Work. Failure
to do so may result in cleanup done by the Owner and the cost thereof charged to the
Contractor and deducted from the Contractor’s progress estimate.

1

2

3

4

5

6

7

8

.2}
10 The Contractor shall perform final cleanup as provided in this Section. The Engineer will not
11 establish the Physical Completion Date until this is done. All public and private property the
12 Contractor occupied to do the Work, including but not limited to the Street Right of Way,
13 material sites, borrow and waste sites, and construction staging area shall be left neat and
14 presentable. Immediately after completion of the Work, the Contractor shall cleanup and
15 remove all refuse and unused materials of any kind resulting from the Work. Failure to do the
16 final cleanup may result in the final cleanup being done by the Owner and the cost thereof
17 charged to the Contractor and deducted from the Contractor’s final progress estimate.
18
19
20

The Contractor shall:

21 1. Remove all rubbish, surplus materials, discarded materials, falsework, piling, camp
22 buildings, temporary structures, equipment, and debris;

23 2. Remove from the Project, all unneeded, oversized rock left from grading, surfacing, or
24 paving unless the Contract specifies otherwise, or the Engineer approves otherwise;
25 3. On all concrete and asphalt pavement work, flush the pavement clean and remove the
26 wash water and debris;

27 4. Sweep and flush structure decks and remove wash water and debris;

28 5. Clean out from all open culverts and drains, inlets, catch basins, manholes and water
29 main valve chambers, within the limits of the Project Site, all dirt and debris of any kind
30 that is the result of the Contractor's operations;

31 6. Level and fine grade all excavated material not used for backfill where the Contract
32 requires;

33 7. Fine grade all slopes;

34 8. Upon completion of grading and cleanup operations at any privately-owned site for
35 which a written agreement between the Contractor and property owner is required, the
36 Contractor shall obtain and furnish to the Engineer a written release from all damages,
37 duly executed by the property owner, stating that the restoration of the property has
38 been satisfactorily accomplished.

39

40 All costs associated with cleanup shall be incidental to the Work and shall be included in the
41 various Bid items in the Bid, and shall be at no additional cost to the Owner.

42

43 1-056 Control of Work

44

45 1-05.4 Conformity With And Deviations From Plans And Stakes
46  Section 1-05.4 is supplemented with the following:

47

48 (January 13, 2021 WSDOT GSP)

49 Contractor Surveying - Roadway

50 The Contracting Agency has provided primary survey control in the Plans.

51
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1 The Contractor shall be responsible for setting, maintaining, and resetting all alignment
2 stakes, slope stakes, and grades necessary for the construction of the roadbed, drainage,
3 surfacing, paving, channelization and pavement marking, illumination and signals, guardrails
4 and barriers, and signing. Except for the survey control data to be furnished by the
5 Contracting Agency, calculations, surveying, and measuring required for setting and
6 maintaining the necessary lines and grades shall be the Contractor's responsibility.
7
8 The Contractor shall inform the Engineer when monuments are discovered that were not
9 identified in the Plans and construction activity may disturb or damage the monuments. All
10 monuments noted on the plans “DO NOT DISTURB" shall be protected throughout the length
11 of the project or be replaced at the Contractors expense.
12
13 Detailed survey records shall be maintained, including a description of the work performed
14 on each shift, the methods utilized, and the control points used. The record shall be adequate
15 to allow the survey to be reproduced. A copy of each day's record shall be provided to the
16 Engineer within three working days after the end of the shift.
17
18 The meaning of words and terms used in this provision shall be as listed in "Definitions of
19 Surveying and Associated Terms" current edition, published by the American Congress on
20 Surveying and Mapping and the American Society of Civil Engineers.
21
22 The survey work shall include but not be limited to the following:
23
24 1. Verify the primary horizontal and vertical control furnished by the Contracting
25 Agency, and expand into secondary control by adding stakes and hubs as well as
26 additional survey control needed for the project. Provide descriptions of secondary
27 control to the Contracting Agency. The description shall include coordinates and
28 elevations of all secondary control points.
29
30 2. Establish, the centerlines of all alignments, by placing hubs, stakes, or marks on
31 centerline or on offsets to centerline at all curve points (PCs, PTs, and Pls) and at
32 points on the alignments spaced no further than 50 feet.
33
34 3. Establish clearing limits, placing stakes at all angle points and at intermediate points
35 not more than 50 feet apart. The clearing and grubbing limits shall be 5 feet beyond
36 the toe of a fill and 10 feet beyond the top of a cut unless otherwise shown in the
37 Plans.
38
39 4. Establish grading limits, placing slope stakes at centerline increments not more than
40 50 feet apart. Establish offset reference to all slope stakes. If Global Positioning
41 Satellite (GPS) Machine Controls are used to provide grade control, then slope
42 stakes may be omitted at the discretion of the Contractor
43
44 5. Establish the horizontal and vertical location of all drainage features, placing offset
45 stakes to all drainage structures and to pipes at a horizontal interval not greater
46 than 25 feet.
47
48 6. Establish roadbed and surfacing elevations by placing stakes at the top of subgrade
49 and at the top of each course of surfacing. Subgrade and surfacing stakes shall be
50 set at horizontal intervals not greater than 50 feet in tangent sections, 25 feet in
51 curve sections with a radius less than 300 feet, and at 10-foot intervals in
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10.

intersection radii with a radius less than 10 feet. Transversely, stakes shall be
placed at all locations where the roadway slope changes and at additional points
such that the transverse spacing of stakes is not more than 12 feet. If GPS Machine
Controls are used to provide grade control, then roadbed and surfacing stakes may
be omitted at the discretion of the Contractor.

Establish intermediate elevation benchmarks as needed to check work throughout
the project.

Provide references for paving pins at 25-foot intervals or provide simultaneous
surveying to establish location and elevation of paving pins as they are being
placed.

For all other types of construction included in this provision, (including but not limited
to channelization and pavement marking, illumination and signals, guardrails and
barriers, and signing) provide staking and layout as necessary to adequately locate,
construct, and check the specific construction activity.

Contractor shall determine if changes are needed to the profiles or roadway
sections shown in the Contract Plans in order to achieve proper smoothness and
drainage where matching into existing features, such as a smooth transition from
new pavement to existing pavement. The Contractor shall submit these changes to
the Engineer for review and approval 10 days prior to the beginning of work.

The Contractor shall provide the Contracting Agency copies of any calculations and staking
data when requested by the Engineer.

The Contractor shall ensure a surveying accuracy within the following tolerances:

Vertical Horizontal
Slope stakes +0.10 feet +0.10 feet
Subgrade grade stakes set
0.04 feet below grade +0.01 feet 0.5 feet
(parallel to alignment)
10.1 feet
(normal to alighment)
Stationing on roadway N/A 0.1 feet
Alignment on roadway N/A +0.04 feet
Surfacing grade stakes +0.01 feet 0.5 feet

(parallel to alignment)
0.1 feet
(normal to alignment)

Roadway paving pins for

surfacing or paving +0.01 feet 0.2 feet
(parallel to alignment)
0.1 feet
(normal to alignment)
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1 The Contracting Agency may spot-check the Contractor's surveying. These spot-checks will
2 not change the requirements for normal checking by the Contractor.
3
4 When staking roadway alignment and stationing, the Contractor shall perform independent
5 checks from different secondary control to ensure that the points staked are within the
6 specified survey accuracy tolerances.
7
8 The Contractor shall calculate coordinates for the alignment. The Contracting Agency will
9 verify these coordinates prior to issuing approval to the Contractor for commencing with the
10 work. The Contracting Agency will require up to seven calendar days from the date the data
11 is received.
12
13 Contract work to be performed using contractor-provided stakes shall not begin until the
14 stakes are approved by the Contracting Agency. Such approval shall not relieve the
15 Contractor of responsibility for the accuracy of the stakes.
16
17 Stakes shall be marked in accordance with Standard Plan A10.10. When stakes are needed
18 that are not described in the Plans, then those stakes shall be marked, at no additional cost
19 to the Contracting Agency as ordered by the Engineer.
20
21 Payment
22 Payment will be made for the following bid item when included in the proposal:
23
24 "Roadway Surveying", lump sum.
25
26 The lump sum contract price for "Roadway Surveying" shall be full pay for all labor,
27 equipment, materials, and supervision utilized to perform the Work specified, including any
28 resurveying, checking, correction of errors, replacement of missing or damaged stakes, and
29 coordination efforts.
30
31 1-06.7 Removal of Defective and Unauthorized Work
32
33  Section 1-05.7, including title and subsections, is deleted and replaced with the following:
34
35 1-05.7 Nonconforming Work
36 (February 17, 2026 APWA GSP)
37
38  Supplement this section with the following:
39
40 The rights exercised under the provisions of this Section shall not diminish the Contracting
41 Agency'’s right to pursue any other avenue for additional remedy or damages with respect
42 to the Contractor's failure to perform the Work as required. The Engineer has the right to
43 reject all or part of the Nonconforming Work, and the Engineer’s decision is final and not
44 subject to protest.
45
46 No additional contract time or compensation will be allowed when the Contracting Agency
47 exercises their rights provided by this Section.
48
49 1-05.7(1) ldentification of Nonconforming Work
50 Replace this section with the following:
51
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The Contractor is responsible for quality control and shall identify all Nonconforming VWork.
The Contracting Agency may also identify Nonconforming Work. However, failure by the
Contracting Agency to identify Nonconforming Work shall not relieve the Contractor from
their responsibility for the quality of the Work, nor shall it constitute acceptance or approval
of the Nonconforming Work.

1-05.7(2) Reporting of Nonconforming Work
Replace this section with the following:

The Contractor shall immediately report all Nonconforming Work to the Engineer and shall
include any relevant information known for suggested remediation of Nonconforming Work.

When the Contracting Agency identifies Nonconforming Work, the Engineer will notify the
Contractor in writing specifying a time when a remedy must be complete. If the Contractor
fails to remedy Nonconforming Work within the time specified in a written notice from the
Engineer, or fails to perform any part of the Work required by the Contract Documents, the
Engineer may correct and remedy such Work as may be identified in the written notice.

1-05.7(3) Remediation of Nonconforming Work
Supplement this section with the following:

The Contractor shall be responsible and bear all costs for remediating Nonconforming
Work.

If the Contracting Agency remedies Nonconforming Work after the specified time when a
remedy was to be completed, by any means deemed necessary, direct and indirect costs
incurred by the Contracting Agency attributable to correcting and remedying
Nonconforming Work not corrected by the time provided in the notice, or Work the
Contractor failed or refused to perform, shall be paid by the Contractor.

If the Contractor fails to comply with a written order to remedy what the Engineer
determines to be an emergency situation, the Engineer may have the Nonconforming Work
corrected immediately, have the Work removed and replaced, or have Work the Contractor
refuses to perform completed by using Contracting Agency or other forces. An emergency
situation is any situation when, in the opinion of the Engineer, a delay in its remedy could
be potentially unsafe, or might cause risk of loss or damage to the public.

When costs are incurred by the Contracting Agency, payment will be deducted by the
Engineer from monies due, or to become due, to the Contractor. Such direct and indirect
costs shall include in particular, but without limitation, compensation for additional
professional services required, and compensation for removal, repair, replacement and/or
correction of the Contractor's Nonconforming Work.

1-05.9 Equipment
(COS GSP)

The following new paragraph is inserted between the second and third paragraphs:

Use of equipment with metal tracks will not be permitted on concrete or asphalt surfaces
unless otherwise authorized by the Engineer.
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1-05.10 Guarantees
(COS GSP)

Section 1-05.10 is supplemented as follows:

1-05.11

Guarantees and maintenance bonds shall be in accordance with City of Stanwood, State
of Washington, Public Works Performance and Payment Bond forms and requirements.
The performance bond shall be in the full amount of contract. The Contractor guarantees
all items of material, equipment, and workmanship against mechanical, structural, or other
defects for which the Contractor is responsible that may develop or become evident within
a period of one year from and after acceptance of the work by the Owner. This guarantee
shall be understood to require prompt remedy of defects upon written notification to the
Contractor. If the Owner determines the defect requires immediate repair, the Owner may,
without further notice to the Contractor, make the necessary corrections, the cost of which
shall be borne by the Contractor. To support the above guarantee, the Contractor's
performance bond shall remain in full force and effect for one year following the
acceptance of the project by the Owner.

Final Inspection

Delete this section and replace it with the following:

1-05.11 Final Inspections and Operational Testing

(October 1, 2005 APWA GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the work to be substantially complete, the Contractor shall
so notify the Engineer and request the Engineer establish the Substantial Completion Date.
The Contractor’s request shall list the specific items of work that remain to be completed in
order to reach physical completion. The Engineer will schedule an inspection of the work
with the Contractor to determine the status of completion. The Engineer may also establish
the Substantial Completion Date unilaterally.

If, after this inspection, the Engineer concurs with the Contractor that the work is
substantially complete and ready for its intended use, the Engineer, by written notice to the
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer
does not consider the work substantially complete and ready for its intended use, the
Engineer will, by written notice, so notify the Contractor giving the reasons therefor.

Upon receipt of written notice concurring in or denying substantial completion, whichever is
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized
interruption, the work necessary to reach Substantial and Physical Completion. The
Contractor shall provide the Engineer with a revised schedule indicating when the
Contractor expects to reach substantial and physical completion of the work.

The above process shall be repeated until the Engineer establishes the Substantial
Completion Date and the Contractor considers the work physically complete and ready for
final inspection.
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1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the work physically complete and ready for final inspection,
the Contractor by written notice, shall request the Engineer to schedule a final inspection.
The Engineer will set a date for final inspection. The Engineer and the Contractor will then
make a final inspection and the Engineer will notify the Contractor in writing of all particulars
in which the final inspection reveals the work incomplete or unacceptable. The Contractor
shall immediately take such corrective measures as are necessary to remedy the listed
deficiencies. Corrective work shall be pursued vigorously, diligently, and without interruption

—
COONIOTODLWN -

11 until physical completion of the listed deficiencies. This process will continue until the
12 Engineer is satisfied the listed deficiencies have been corrected.
13
14 If action to correct the listed deficiencies is not initiated within 7 days after receipt of the
15 written notice listing the deficiencies, the Engineer may, upon written notice to the
16 Contractor, take whatever steps are necessary to correct those deficiencies pursuant to
17 Section 1-05.7. The Contractor will not be allowed an extension of contract time because of
18 a delay in the performance of the work attributable to the exercise of the Engineer’s right
19 hereunder.
20
21 Upon correction of all deficiencies, the Engineer will notify the Contractor and the Contracting
22 Agency, in writing, of the date upon which the work was considered physically complete. That
23 date shall constitute the Physical Completion Date of the contract, but shall not imply
24 acceptance of the work or that all the obligations of the Contractor under the contract have
25 been fulfilled.
26
27 1-05.11(3) Operational Testing
28
29 It is the intent of the Contracting Agency to have at the Physical Completion Date a
30 complete and operable system. Therefore when the work involves the installation of
31 machinery or other mechanical equipment; street lighting, electrical distribution or signal
32 systems; irrigation systems; buildings; or other similar work it may be desirable for the
33 Engineer to have the Contractor operate and test the work for a period of time after final
34 inspection but prior to the physical completion date. WWhenever items of work are listed in the
35 Contract Provisions for operational testing they shall be fully tested under operating
36 conditions for the time period specified to ensure their acceptability prior to the Physical
37 Completion Date. During and following the test period, the Contractor shall correct any items
38 of workmanship, materials, or equipment which prove faulty, or that are not in first class
39 operating condition. Equipment, electrical controls, meters, or other devices and equipment
40 to be tested during this period shall be tested under the observation of the Engineer, so that
41 the Engineer may determine their suitability for the purpose for which they were installed.
42 The Physical Completion Date cannot be established until testing and corrections have been
43 completed to the satisfaction of the Engineer.
44
45 The costs for power, gas, labor, material, supplies, and everything else needed to
46 successfully complete operational testing, shall be included in the unit contract prices
47 related to the system being tested, unless specifically set forth otherwise in the proposal.
48
49 Operational and test periods, when required by the Engineer, shall not affect a manufacturer’s
50 guaranties or warranties furnished under the terms of the contract.
51
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1 1-05.12 Final Acceptance

2  Add the following new section:

3

4 1-05.12(1) One-Year Guarantee Period

5 (March 8, 2013 APWA GSP)

6

7 The Contractor shall return to the project and repair or replace all defects in

8 workmanship and material discovered within one year after Final Acceptance of the

9 Work. The Contractor shall start work to remedy any such defects within 7 calendar
10 days of receiving Contracting Agency’s written notice of a defect, and shall complete
11 such work within the time stated in the Contracting Agency’s notice. In case of an
12 emergency, where damage may result from delay or where loss of services may result,
13 such corrections may be made by the Contracting Agency’s own forces or another
14 contractor, in which case the cost of corrections shall be paid by the Contractor. In the
15 event the Contractor does not accomplish corrections within the time specified, the work
16 will be otherwise accomplished and the cost of same shall be paid by the Contractor.
17
18 When corrections of defects are made, the Contractor shall then be responsible for
19 correcting all defects in workmanship and materials in the corrected work for one year
20 after acceptance of the corrections by Contracting Agency.
21
22 This guarantee is supplemental to and does not limit or affect the requirements that the
23 Contractor’s work comply with the requirements of the Contract or any other legal rights
24 or remedies of the Contracting Agency.
25

26 1-05.13 Superintendents, Labor and Equipment of Contractor
27  (August 14, 2013 APWA GSP)

29  Delete the sixth and seventh paragraphs of this section.

31 1-05.15 Method of Serving Notices
32 (January 4, 2024 APWA GSP)

33
34  Revise the second paragraph to read:
35
36 All correspondence from the Contractor shall be served and directed to the Engineer. All
37 correspondence from the Contractor constituting any notification, notice of protest, notice
38 of dispute, or other correspondence constituting notification required to be furnished
39 under the Contract, must be written in paper format, hand delivered or sent via certified
40 mail delivery service with return receipt requested to the Engineer's office. Electronic
41 copies such as e-mails or electronically delivered copies of correspondence will not
42 constitute such notice and will not comply with the requirements of the Contract.
43
44  Add the following new section:
45
46 1-06.16 Water and Power
47 (October 1, 2005 APWA GSP)
48
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1 The Contractor shall make necessary arrangements, and shall bear the costs for power and
2 water necessary for the performance of the work, unless the contract includes power and
3 water as a pay item.
4
5 Add the following new section:
6
7 1-05.18 Record Drawings
8 (March 8, 2013 APWA GSP)
.2
10 The Contractor shall maintain one set of full size plans for Record Drawings, updated with
11 clear and accurate red-lined field revisions on a daily basis, and within 2 business days after
12 receipt of information that a change in Work has occurred. The Contractor shall not conceal
13 any work until the required information is recorded.
14
15 This Record Drawing set shall be used for this purpose alone, shall be kept separate from
16 other Plan sheets, and shall be clearly marked as Record Drawings. These Record
17 Drawings shall be kept on site at the Contractor’s field office, and shall be available for
18 review by the Contracting Agency at all times. The Contractor shall bring the Record
19 Drawings to each progress meeting for review.
20
21 The preparation and upkeep of the Record Drawings is to be the assigned responsibility of a
22 single, experienced, and qualified individual. The quality of the Record Drawings, in terms
23 of accuracy, clarity, and completeness, is to be adequate to allow the Contracting Agency to
24 modify the computer-aided drafting (CAD) Contract Drawings to produce a complete set of
25 Record Drawings for the Contracting Agency without further investigative effort by the
26 Contracting Agency.
27
28 The Record Drawing markups shall document all changes in the Work, both concealed and
29 visible. Items that must be shown on the markups include but are not limited to:
30
31 e Actual dimensions, arrangement, and materials used when different than shown in the
32 Plans.
33 Changes made by Change Order or Field Order.
34 Changes made by the Contractor.
35 e Accurate locations of storm sewer, sanitary sewer, water mains and other water
36 appurtenances, structures, conduits, light standards, vaults, width of roadways,
37 sidewalks, landscaping areas, building footprints, channelization and pavement
38 markings, etc. Include pipe invert elevations, top of castings (manholes, inlets, etc.).
39
40 If the Contract calls for the Contracting Agency to do all surveying and staking, the Contracting
41 Agency will provide the elevations at the tolerances the Contracting Agency requires for the
42 Record Drawings.
43
44 When the Contract calls for the Contractor to do the surveying/staking, the applicable
45 tolerance limits include, but are not limited to the following:
Vertical Horizontal
As-built sanitary & storm invert and grate 1+ 0.01 foot 1 0.01 foot
elevations
As-built monumentation 1+ 0.001 foot + 0.001 foot
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As-built waterlines, inverts, valves, + 0.10 foot + 0.10 foot

hydrants

As-built ponds/swales/water features + 0.10 foot + 0.10 foot
As-built buildings (fin. Floor elev.) + 0.01 foot 1+ 0.10 foot
As-built gas lines, power, TV, Tel, Com + 0.10 foot + 0.10 foot
As-built signs, signals, etc. N/A + 0.10 foot

Making Entries on the Record Drawings:

e Use erasable colored pencil (not ink) for all markings on the Record Drawings,
conforming to the following color code:

e Additions - Red

e Deletions - Green

¢ Comments - Blue

e Dimensions- Graphite

e Provide the applicable reference for all entries, such as the change order number, the
request for information (RFIl) number, or the approved shop drawing number.

¢ Date all entries.

[ ]

Clearly identify all items in the entry with notes similar to those in the Contract
Drawings (such as pipe symbols, centerline elevations, materials, pipe joint
abbreviations, etc.).

The Contractor shall certify on the Record Drawings that said drawings are an accurate
depiction of built conditions, and in conformance with the requirements detailed above. The
Contractor shall submit final Record Drawings to the Contracting Agency. Contracting
Agency acceptance of the Record Drawings is one of the requirements for achieving
Physical Completion.

Payment will be made for the following bid item:

Record Drawings Lump Sum
(Minimum Bid $1,500)

Payment for this item will be made on a prorated monthly basis for work completed in
accordance with this section up to 75% of the lump sum bid. The final 25% of the lump sum
item will be paid upon submittal and approval of the completed Record Drawings set
prepared in conformance with these Special Provisions.

A minimum bid amount has been entered in the Bid Proposal for this item. The Contractor
must bid at least that amount.

1-06 Control of Material

1-06.1 Approval of Materials Prior to Use
(COS GSP)

Section 1-06.1 is supplemented with the following:
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Approval of a Material source shall not mean acceptance of the Material. The Material

shall meet the requirements of the Contract.
1-06.2 Acceptance of Materials
1-06.2(1) Samples and Tests for Acceptance
(COS GSP)

Supplement this Section with the following:

1-06.2(1)A

1-06.2(1)B

General

The work specified in this Section includes the control tests, test sample collection,
required field-testing, and special inspections as specified herein, and indicated on
the Plans.

All testing as required by this Section shall be paid for by the Contractor. All costs to
prepare and implement the sample and testing program shall be included in the bid
prices for the various items associated with the sampling and testing program.

Retesting and reinspection required because of defective work and testing performed
for the convenience of the Contractor shall also be paid for by the Contractor.

Testing requirements shall not be cause for claims of delay by the Contractor and all
expenses accruing there from shall be deemed incidental to the performance of the
Contract. The Contractor shall be responsible for all material testing specified in the
Contract Documents and any applicable permits and codes. The materials testing
laboratory shall be accredited for performing the various testing methods either by
AASHTO R18, AASHTO, 130/IEC 17025 or the American Association for Laboratory
Accreditation and further approved by the City. The materials testing laboratory shall
send test results directly to the Engineer.

Test Methods
Earthwork and Materials

Compaction Control
Optimum moisture content and maximum density tests shall be determined by
the following method:

ASTM D1557 — Laboratory Compaction Characteristics of Soil Using Modified
Effort

In-Place Tests
In-place density and moisture content tests shall be made by an independent
testing laboratory according to the following messages:

ASTM D693 — Standard Test Method for In-Place Density and Water Content of
Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth).

Aggregates
All aggregates shall be tested in accordance with applicable WSDOT test include:
Title Test Method
Sampling AASHTO T2
Sieve Analysis of Fine and Coarse Aggregates 104A
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Material Finer than No. 200 Sieve Aggregates 102A

Percentage of Particles Smaller than 0.025 mm and 0.005 mm 603A
Organic Impurities TMA
Abrasion of Coarse Aggregates by Use of the Los Angeles Machine 101A
Sand Equivalent 109A
1 Cast-In-Place Concrete
2 Cast-in-place concrete shall be tested in accordance with applicable parts of Chapter
3 16 of ACI 301. Concrete reinforcement and concrete special instructions shall be
4 performed in accordance with local Building Official and VWWABO requirements.
5 Hot Mix Asphalt
6 Paving asphalt shall be tested in accordance with the following WSDOT test
7 methods:
8
Characteristics Test Method
Tests on Residue from RTFC Procedure 208
Absolute Viscosity at 140 degrees F, poise 203
Kinematic Viscosity at 275 degrees F, ¢cSt, min. 202
Penetration at 77 degrees F, 100g/5 sec., min.’ 201
Percent of Original Penetration at 77 degrees F, min. 2
Ductibility at 45 degrees F, cm, min.
Flashpoint, (Cleveland Open Cup), degrees F min. (test on original asphalt) 206
Solubility in Tricholoroethylene percent, min. (test on original asphalt) 214
T Original penetration, as well as penetration after KTFC loss shall be determined by AASHTO Test
Method T 49.
.2}
10 Complete Extractive of Uncompacted Mix
11 Test Methods shall be in accordance with the following:
12 1. AASHTO T68
13 2. ASTM D2172
14 3. AASHTO T30
15
16 Density of Compacted Mix
17 Test method shall be in accordance with AASHTO T166.
18 1. The Contractor shall employ an independent testing laboratory approved by
19 the City to conduct complete extraction tests on the uncompacted asphalt
20 concrete pavement mix.
21 2. The Contractor shall provide the Engineer with an affidavit from the
22 asphalt supplier of the characteristics of the paving asphalt. The
23 paving asphalt shall be tested in accordance with WSDOT
24 Construction Manual and Standard Specifications, latest editions.

25 1-06.2(1)C Sampling and Testing Frequency

26 The Contractor shall provide the following quality control tests at the humber and

27 frequency described herein. On-site testing technicians and testing laboratories shall
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23

be WABO-certified. The precise location of the tests shall be designated by the
Engineer. The Contractor shall cooperate with laboratory personnel employed to
conduct the density testing, sampling of material(s), and special inspections. The
Contractor shall provide safe access within the work site for laboratory personnel
such that density testing and visual inspection can be performed. The Contractor
shall provide samples of materials to be tested in the quantities required and herein
specified to the appropriate laboratory personnel. The Contractor shall furnish all
labor, equipment, tools, and materials necessary to obtain and deliver samples as
herein designated. The Contractor shall also provide and repair any test holes
required in order to facilitate the testing and sampling and to provide for the testing
laboratory's exclusive use for storage and curing of test samples until removed to the

laboratory.

Any areas tested and further failing compliance with the Specifications shall be
recompacted and retested at the Contractor's expense, until a successful density test
indicating compliance with these Specifications has been achieved.

Soil Testing

The following soil quality control tests shall be completed at the given frequency:

Material Test
Backfill for
foundations, walls,
trenches and roads

Gradation’

In-Place Density® * *

Moisture-Density

Relationship®

Pipe Bedding Gradation’

Subgrade and Fills

Relationship
Gradation

In-Place Density? *
Moisture-Density

Minimum Sampling &
Testing Frequency

One for each type of fill material with
gquantities exceeding 25 cy.

One every 250 cy or one per day for
each type of soil or fill material with
quantities exceeding 25 cy. For
trenches, one per day and one every 250
feet of trench.

One prior to start of backfilling operation,
one every 20 densities and any time
material type changes.

One - Certification may be substituted
for WSDOT-approved stackpiles.

One every 250 cy of each type material.
One for every 20 densities for each
material

One for every moisture-density

T All acceptance tests shall be conducted from in-place samples.
2 Additional tests shall be conducted when variations occur due to the Contractors, operations, weather

conditions, site conditions, etc.

¥ The nuclear densometer, if properly calibrated, may be used but only to supplement the required testing
frequency and procedures. The densometer shall be calibrated and is recommended for use when the

time for complete results becomes critical.

4 Depending on soil conditions, it is anticipated that compaction tests shall be required at depths of 2 feet
above the pipe and at each additional 5 feet to the existing surface plus a test at the surface.

Hot Mix Asphalt

The following hot mix asphalt quality control tests shall be completed at the given

frequency:
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Minimum Sampling &
Material Test Testing Frequency
Design Mix (include test results).
Aggregate (each size) — 100 pounds.

Mix Design (By Contractor) Submittal - Acohalt — 1 gallon. Mineral Filler — 10
pounds
Asphalt (including prime Sample and Submit material certifications with test
and tack coat) T results for each shipment or lot of
ests
asphalt.
Aggregates (from bins or Submit material certifications with test
source) Gradation results for each shipment or lot of
asphalt.

Featured Faces Same as gradation
L.A. Abrasion Same as gradation
Specific Gravity Same as gradation
Hot Mix Asphalt (including Marshall Method One initial test during mix design and
Asphalt Treated Base) Test one per 3,000 tons thereafter.
Specific Gravity One per each Marshall test.
One per 50 Tons with not less than

Compaction two per day.
1
2 Concrete
3 All testing shall conform to applicable portions of ACI. Special inspections of
4 concrete and concrete reinforcement shall comply with WABO requirements.
5 All concrete must meet the specified requirements for minimum 28-day compressive
6 strength.
7 All concrete cylinders shall be molded and tested for strength by an independent
8 testing laboratory employed by the Contractor.
9 The Contractor shall furnish all concrete required for molding of the cylinders. In
10 cases where cylinders are stored at the project site, the Contractor shall provide
11 storage and protection for the cylinders in accordance with ACI requirements.
12 Concrete tests and testing frequency shall be in accordance with the more stringent
13 of the testing requirements specified in Section 03300-3.17 of these Specifications,
14 and the following table:
15
Minimum Sampling &
Material Test Testing Frequency
Coarse Aggregate (for each Submit material certifications with
. 99 1g Gradation test results for each shipment or lot
grading size)
of asphalt.

Deleterious
Substances
L.A. Abrasion Same as gradation.

One initially and every 250 cy
thereafter. One moisture to be

Same as gradation.

Moisture specific

ravity and . .
grasity - conducted prior to any batching and
absorption . .
more frequently if hauling and
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Material Test

Fine Aggregate’ Gradation and
fineness
modules

Deleterious
Substances
Moisture, specific
gravity and
absorption’

Concrete

Slump

Entrained Air
Ambient and
concrete
temperatures
Concrete

Compressive
strength and
evaluation of
results per
ACI 214.
(Includes unit
weight of
cylinder).

Minimum Sampling &
Testing Frequency
storage does not provide a
consistent moisture content

Same as course aggregdate.

Same as course aggregdate.

Same as course aggregdate.

Conduct one test every day of
placement and on additional test for
every 50 cy placed and more
frequently if batching appears
inconsistent. Conduct in conjunction
with taking concrete cylinders.

Conduct with each slump test.

Conduct with each slump test.

For all concrete placement, take one
set of five cylinders per day and one
additional set of cylinders for every
50 cy of each class of structural
concrete. Cylinders shall be 4 inch
by 8 inch. Test one cylinder at 7 days
and three at 28 days. Fifth cylinder
shall be held in reserve. A plot and
statistical evaluation shall be
maintained in accordance with ACI
214 for compressive strength results.
Field cure cylinders shall be made
when in situ strengths are required to
be known.

1Aggregate moisture tests are to be conducted in conjunction with concrete strength tests for water/cement

(w/c) calculations.

1

2

3  Add the following new section:

4 1-06.7 Shop Drawings and Submittals

5 (COSGSP)

6 Where a time constraint is required for notifications, the referenced time limitation shall

7 begin on the first business day following receipt of the notification.

8 1-06.7(1) General

9 Shop drawing and submittal review by the City or City’s representative will be limited

10 to general design requirements only, and shall not relieve the Contractor from
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responsibility for errors or omissions or responsibility for consequences due to
deviations from the Contract Documents. No changes may be made in any submittal
after it has been reviewed except with written notice and approval from the City.

The Contractor shall review each submittal and provide approval in writing or by
stamping, with a statement indicating that the Contractor has reviewed and approved
the submittal, verified dimensional information, materials, catalog numbers, and
similar data, confirmed that specified criteria has been met, and acknowledges that
the product, method, or information will function as intended.

Shop drawing and submittal data for each item shall contain sufficient information on
each item to determine if it is in compliance with the contract requirements.

The City will provide review setvices for a first and second review of each submittal
item free of charge to the Contractor. The cost to provide additional reviews shall be
charged to the Contractor by withholding the appropriate amounts from each
progress payment.

Shop drawing and submittal items that have been installed in the work but have not
been approved through the review process shall be removed, and an approved
product shall be furnished, all at the Contractor's expense. Under no circumstances
shall payment be made to the Contractor for materials not approved through the
submittal process.

1-06.7(2) Required Information

All submittals shall include a cover sheet as provided by the City. Shop drawings
and submittals shall contain the following information for all items:

a. Project Name

b. Contractor

c. Engineer

d. City

e. Applicable specification and drawing reference
f. Associated Bid item

g. Dimensions and weights

h. Catalog information

Manufacturer's specifications

Special handling instructions

—

k. Maintenance requirements

Wiring and control diagrams
. List of contract exceptions

Other information as required by the Engineer

© 2 3

Installation and Operating Instructions

1-06.7(3) Review Schedule
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Shop drawings and submittals will be reviewed as promptly as possible and
transmitted to Contractor not later than 10 working days after receipt by the
Engineer. The Contractor shall revise and resubmit previously rejected submittals as
necessary to obtain approval. Delays caused by the need for resubmittal may not be
a basis for an extension of contract time or delay damages at the discretion of the
City. One set of electronic shop drawings will be returned to the Contractor via email
after review.

1-06.7(4) Substitutions

Any product or construction method that does not meet these specifications will be
considered a substitution. Substitutions must be approved prior to their installation
or use on this project.

1-06.7(5) After Contract Execution

Within 10 working days after the date of the Notice of Award of Contract, City will
consider formal requests from Contractor for substitution of product in place of those
specified. Contractor shall submit one electronic copy of request for substitution to
the email address specified above. Data shall include the necessary change in
construction methods, including a detailed description of proposed method and
related drawings illustrating methods. An itemized comparison of proposed
substitution with product or method shall be provided.

In making a request for substitution, Contractor represents that he/she has
personally investigated the proposed product or method and has determined that it is
equal or superior to, in all respects, the product specified. All substitutions shall be
reviewed and approved by the City prior to incorporation into the project. Upon
review and acceptance by the City, Contractor shall coordinate installation of
accepted substitutions into the work, making changes that may be required for work
to be completed. Contractor waives all claims for additional costs related to
substitutions that consequently become apparent.

1-07 Legal Relations and Responsibilities to the Public

1-07 .1 Laws to be Observed
(COS GSP)

Section 1-07.1 is supplemented with the following:

The Contractor shall at all times eliminate noise to the maximum practicable extent. Air
compressing plants shall be equipped with silencers, and the exhaust of all gasoline
motors or other power equipment shall be provided with mufflers. Special care shall be
used to avoid noise or other nuisances, and the Contractor shall strictly observe all federal,
state, and local regulations concerning noise.

Compliance with Laws
The Contractor shall comply with the requirements of all other City ordinances, state

statutes, laws, and regulations, whether or not stated herein, which are specifically
applicable to the public improvements and work to be performed.
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Contractor’s Safety Responsibilities

These construction documents and the joint and several phases of construction hereby
contemplated are to be governed at all times by applicable provisions of the federal law(s),
including but not limited to the latest amendments of the following:

Williams-Steiger Occupational Safety and Health Act of 1980, Public Law 91-596.

Part 1910 - Occupational Safety and Health Standards, Chapter XVII of Title 29, Code of
Federal Regulations.

This project, the Contractor and its subcontractors, shall, at all times, be governed by
Chapter Xlll of Title 29, Code of Federal Regulations, Part 1518 - Safety and Health
Regulations for Construction (35 CFR 75), as amended to date.

To implement the program, and to provide safe and healthful working conditions for all
persons, the construction superintendent or his/her designated safety officer shall conduct
general project safety meetings at the site at least once each month during the course of
construction.

The prime contractor and all subcontractors shall immediately report all accidents, injuries,
and health hazards to the Manager, in writing. This shall not obviate any mandatory
reporting under the provisions of the Occupational Safety and Health Act of 1970. This
program shall become a part of the contract documents and the contract between the
Owner and the Contractor, and all subcontractors, as though fully written therein.

Where the location of the work is in proximity to overhead wires and power lines, the
Contractor shall coordinate all work with the utility and shall provide for such measures as
may be necessary for the protection of the workers.

(October 1, 2005 APWA GSP)
Supplement this section with the following:

In cases of conflict between different safety regulations, the more stringent regulation shall
apply.

The Washington State Department of Labor and Industries shall be the sole and paramount
administrative agency responsible for the administration of the provisions of the Washington
Industrial Safety and Health Act of 1973 (WISHA).

The Contractor shall maintain at the project site office, or other well known place at the
project site, all articles necessary for providing first aid to the injured. The Contractor shall
establish, publish, and make known to all employees, procedures for ensuring immediate
removal to a hospital, or doctor’'s care, persons, including employees, who may have been
injured on the project site. Employees should not be permitted to work on the project site
before the Contractor has established and made known procedures for removal of injured
persons to a hospital or a doctor’s care.
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The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the
Contractor's plant, appliances, and methods, and for any damage or injury resulting from
their failure, or improper maintenance, use, or operation. The Contractor shall be solely and
completely responsible for the conditions of the project site, including safety for all persons
and property in the performance of the work. This requirement shall apply continuously, and
not be limited to normal working hours. The required or implied duty of the Engineer to
conduct construction review of the Contractor’'s performance does not, and shall not, be
intended to include review and adequacy of the Contractor’s safety measures in, on, or near
the project site.

1-07.2 State Taxes
Delete this section, including its sub-sections, in its entirety and replace it with the following:

1-07.2 State Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules on the State sales
tax. Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules. The Contractor
should contact the Washington State Department of Revenue for answers to questions in
this area. The Contracting Agency will not adjust its payment if the Contractor bases a bid
on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract
amounts. In some cases, however, state retail sales tax will not be included. Section 1-
07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the Contract Bond if a
FHWA-funded Project) only if the Contractor has obtained from the VWashington State
Department of Revenue a cettificate showing that all contract-related taxes have been paid
(RCW 60.28.051). The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of Revenue,
whether the amount owed relates to this contract or not. Any amount so deducted will be
paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets,
roads, etc., which are owned by a municipal corporation, or political subdivision of the state,
or by the United States, and which are used primarily for foot or vehicular traffic. This
includes storm or combined sewer systems within and included as a part of the street or
road drainage system and power lines when such are part of the roadway lighting system.
For work performed in such cases, the Contractor shall include Washington State Retail
Sales Taxes in the various unit bid item prices, or other contract amounts, including those
that the Contractor pays on the purchase of the materials, equipment, or supplies used or
consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or

existing buildings, or other structures, upon real property. This includes, but is not limited to,
the construction of streets, roads, highways, etc., owned by the state of Washington; water
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mains and their appurtenances; sanitary sewers and sewage disposal systems unless such
sewers and disposal systems are within, and a part of, a street or road drainage system;
telephone, telegraph, electrical power distribution lines, or other conduits or lines in or above
streets or roads, unless such power lines become a part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or to real property,
whether or not such personal property becomes a part of the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the Contracting Agency,
retail sales tax on the full contract price. The Contracting Agency will automatically add this
sales tax to each payment to the Contractor. For this reason, the Contractor shall not
include the retail sales tax in the unit bid item prices, or in any other contract amount subject
to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or
consumable supplies not integrated into the project. Such sales taxes shall be included in
the unit bid item prices or in any other contract amount.

1-07.2(3) Services
The Contractor shall not collect retail sales tax from the Contracting Agency on any contract

wholly for professional or other services (as defined in Washington State Department of
Revenue Rules 138 and 244).

1-07.6 Permits and Licenses
Section 1-07.6 is supplemented with the following:

(COS GSP)

Business License

Contractor and subcontractors must obtain a City of Stanwood business license. The Contractor
may apply for a city business license at https://stanwoodwa.org/488/Business-Licensing.

1-07.7 Load Limits
Section 1-07.7 is supplemented with the following:

(March 13, 1995 WSDOT GSP)

If the sources of materials provided by the Contractor necessitates hauling over roads other
than State Highways, the Contractor shall, at the Contractor's expense, make all
arrangements for the use of the haul routes.

1-07.8 High Visibility Apparel

1-07.8 (1) Traffic Control Personnel
Section 1-07.8(1) is revised to read:

(September 16, 2025 WSDOT GSP)
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1 All personnel performing the Work described in Section 2-04 (including traffic control
2 supervisors, flaggers, and others performing traffic control labor of any kind) shall comply
3 with the following:
4
5 1. During daylight hours with clear visibility, workers shall wear a high-visibility
6 ANSI/ISEA 107 Type R Class 2 or 3 garment with background material that are
7 fluorescent yellow-green, fluorescent orange-red, or fluorescent red in color;
8 and a high visibility hardhat that is white, yellow, yellow-green, orange, or red
9 in color; and

10

11 2. During hours of darkness (%2 hour before sunset to %2 hour after sunrise) or

12 other low-visibility conditions (snow, fog, etc.), workers shall wear a high-

13 visibility ANSI/ISEA 107 Type R Class 2 or 3 garment with background material

14 that are fluorescent yellow-green, fluorescent orange-red, or fluorescent red in

15 color; a high-visibility lower garment meeting ANSI/ISEA 107 Class E, and a

16 high visibility hardhat marked with at least 12 square inches of retroreflective

17 material applied to provide 360 degrees of visibility.

18

19 1-07.9 Wages

20

21 1-07.9(5) Required Documents

22  (February 17, 2026 APWA GSP, Option B)

23

24  Revise this section to read:

25

26 All Statements of Intent to Pay Prevailing Wages and Affidavits of VWWages Paid shall be

27 submitted to the Engineer through the State L&l online Prevailing Wage Intent & Affidavit

28 (PWIA) system. When apprenticeship is a requirement of the Contract, include all

29 apprentices in PWIA.

30

31 1-07.11 Requirements for Nondiscrimination

32

33 1-07.11(2) Contractual Requirements

34 (November 25, 2024 APWA GSP)

35 Delete item 11 of the first paragraph of Section 1-07.11(2).

36

37 10714 Responsibility for Damage

38 (COS GSP)

39

40  Section 1-07.14 is supplemented with the following:

41

42 The Contractor further agrees that it is waiving immunity under Industrial Insurance Law

43 Title 51 RCW for any claims brought against the City by its employees. In the event

44 Contractor fails, after receipt of timely notice from the City, to appear, defend, or pay as

45 required by the first paragraph of this section, then in that event and in that event only, the

46 City may in its sole discretion, deduct from the progress payments to the Contractor and

47 pay any amount sufficient to pay any claim, of which the City may have knowledge and

48 regardless of the informalities of notice of such claim, arising out of the performance of
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this contract, provided the City has theretofore given notice of receipt of such claim to the
Contractor and the Contractor has failed to act thereon.

1-07.15 Temporary Water Pollution Prevention
(COS GSP)

Section 1-07.15 is revised as follows:

Temporary Water Pollution/Erosion Control work shall consist of temporary control
measures as shown on the plans, specified in these Special Provisions and Standard
Specifications, or as directed by the Engineer. This work is intended to provide prevention,
control, and abatement of water pollution, and to minimize damage to adjacent properties
and streams or other bodies of water.

Where directed by the Engineer and as shown on the plans, the Contractor shall construct
inlet protection fabric over catch basins, filter fabric or silt fences to treat runoff prior to
discharge from the work site.

Additional work as directed by the Engineer and not shown on the Plans shall be
compensated as set forth in Standard Specifications Section 1-09.6.

Silt fence or filter fabric fence and inlet protection shall be constructed per the details
provided in the plans and in accordance with Section 8-01 of the Standard Specifications.
The Contractor shall be responsible for maintaining, removing, and disposing of all
temporary Water Pollution/Erosion control items.

1-07.17 Utilities and Similar Facilities
The second sentence of the seventh paragraph is replaced with the following:

No additional compensation will be made to the Contractor for reason of delay caused by
actions of any utility company and the Contractor shall consider such costs to be incidental
to the other items of the contract.

Section 1-07.17 is further supplemented with the following:

Locations and dimensions shown in the Plans for existing facilities are in accordance with
available information obtained without uncovering, measuring, or other verification.

The Contractor is alerted to the existence of Chapter 19.122 RCW, a law relating to
underground utilities. Any cost to the Contractor incurred as a result of this law shall be at
the Contractor's expense. No excavation shall begin until all known facilities in the vicinity
of the excavation area have been located and marked.

The Contractor shall give advance notice to all utility companies involved where work is to

take place and in all other respects comply with the provisions of Chapter 19.122 RCW.
Notice shall include, but not be limited to, the following utility companies:

1. Water, sewer, storm, streets — minimum two working days in advance
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The following is a list of some utilities serving the Stanwood area. This is not intended or

Power (Electric and Natural Gas) — minimum 48 hours in advance

Telephone — minimum 30 days in advance

Natural Gas — minimum 48 hours in advance

Cable Television — minimum 48 hours in advance

Transit — minimum 10 working days in advance

represented to be a complete list and is provided for the Contractor’s convenience.

Utility Agency/ Address Contact Phone
Company
Water/ City of 10220 270" Street Kevin Hushagen : (360) 629-9782
Sanitary Stanwood NW
Sewer/ Stanwood, WA 98292
Storm
Sewer
Natural Cascade 1520 South 2™ Street | Addam Sad (360) 336-3866
Gas Natural Gas Mt. Vernon, VWA 98273
Telephone : Frontier 13923 Smokey Point Wayne Wendell (360) 757-3406
Blvd, Marysville, WA
98271
Telephone | Astound Casey Kolling (425) 754-6317
Power Snohomish = 9124 270" Street NW | David Stunz (360) 329-5713
County Stanwood, WA 98292
PUD No. 1

Note that most utility companies may be contacted for locations through the “One Call”
system, 1-800-424-5555. In the event of a gas emergency, call 911

The Contractor shall coordinate the Work with these utilities and shall notify the Engineer in
advance of any conflicts affecting the Work schedule. The utility companies shall withess or
petform all shutdowns, connections or disconnections.

Wherever in the course of the construction operation it becomes necessary to cause an
outage of utilities, it shall be the Contractor's responsibility to notify the affected users not
less than twenty-four (24) hours in advance of the creation of such outage. The Contractor
shall make reasonable effort to minimize the duration of outages.

The Contractor shall be responsible for any breakage of utilities or services resulting from its
operations and shall hold the Contracting Agency and its agents harmless from any claims
resulting from disruption of, or damage to, same.
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1 Other Notifications
2
3  Service Area Turn Off: All service area turn off notices must be distributed to affected parties two
4  working days in advance of any scheduled shut off. City to provide door hangers and affected
5 service area map. The contractor shall fill in all required information prior to hanging door hanger.
6
7  Entry onto Private Property: Each property owner shall be given 48 hours advance written notice
8  prior to entry by the Contractor.
£
10 1-07.17(2) Utility Construction, Removal or Relocation by Others
11 (COS GSP)
12
13  Section 1-07.17(2) is supplemented with the following:
14
15 Under no circumstances will discrepancies in location or incompleteness in description of
16 existing utilities or improvements, whether they are visible from the surface, buried, or
17 otherwise obscured, be considered as a basis for additional compensation to the
18 Contractor.
19
20 Potholing
21 Locations of possible conflicts at utility crossings can be seen on the Plans. Based on the
22 actual location of utility markings, it may be necessary to uncover existing utilities and determine
23  the exact locations.
24  After completing field marking of the existing utilities, the Contractor shall determine if an
25  existing utility may be in conflict with the planned improvements. Should a conflict seem likely,
26  the Contractor shall notify the City. If the City concurs that a conflict is likely, the Contractor will
27  be directed to expose the location of the subject utility (pothole). When potholing is required by
28 the City, the Contractor shall expose the location of the existing utility and record the size of
29  pipe and horizontal and vertical location on the Contractor's Record Drawings. Upon receipt of
30 this information, the Engineer will determine if a conflict exists. The City will notify the
31 Contractor within seven full working days as to what design modifications, if any, are required to
32  resolve the conflict.
33
34  Payment shall be made for the following Bid item when included in the Proposal:
35 “Potholing” shall be measured per each.
36 The unit contract price for “Potholing” shall be full compensation for all labor, tools,
37 equipment, and materials necessary to expose the locations of existing utilities, record
38 vertical and horizontal locations, backfill, and compact excavated areas per City of
39 Stanwood Standard Details. For the purpose of establishing a common basis for evaluating
40 bids, an arbitrary quantity has been shown on the bid form and does not necessarily
41 represent the quantity, if any, of “Potholing” that may be necessary for project work.
42 Therefore, the “significant change” provisions of Section 1-04.6 do not apply. Actual
43 quantities will be determined in the field as work progresses. The Minor Change bid item wiill
44 be used cover any delays encountered due to the results of potholing.
45
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1 1-07.18 Public Liability and Property Damage Insurance
2
3 Delete this section in its entirety, and replace it with the following:
4
5 1-07.18 Insurance
6 (February 17, 2026 APWA GSP)
7
8 1-07.18(1) General Requirements
9 A The Contractor shall procure and maintain the insurance described in all subsections of
10 section 1-07.18 of these Special Provisions, from insurers with a current A. M. Best rating of
11 not less than A-: VIl and licensed to do business in the State of Washington. The
12 Contracting Agency reserves the right to approve or reject the insurance provided, based on
13 the insurer’s financial condition.
14
15 B. The Contractor shall keep this insurance in force without interruption from the
16 commencement of the Contractor's Work through the term of the Contract and for thirty (30)
17 days after the Physical Completion date, unless otherwise indicated below.
18
19 C. If any insurance policy is written on a claims-made form, its retroactive date, and that of all
20 subsequent renewals, shall be no later than the effective date of this Contract. The policy
21 shall state that coverage is claims made and state the retroactive date. Claims-made form
22 coverage shall be maintained by the Contractor for a minimum of 36 months following the
23 Completion Date or earlier termination of this Contract, and the Contractor shall annually
24 provide the Contracting Agency with proof of renewal. If renewal of the claims made form of
25 coverage becomes unavailable, or economically prohibitive, the Contractor shall purchase
26 an extended reporting period (“tail”) or execute another form of guarantee acceptable to the
27 Contracting Agency to assure financial responsibility for liability for services performed.
28
29 D. The Contractor's Automobile Liability, Commercial General Liability and Excess or Umbrella
30 Liability insurance policies shall be primary and non-contributory insurance as respects the
31 Contracting Agency'’s insurance, self-insurance, or self-insured pool coverage. Any
32 insurance, self-insurance, or self-insured pool coverage maintained by the Contracting
33 Agency shall be excess of the Contractor’s insurance and shall not contribute with it.
34
35 E. The Contractor shall provide the Contracting Agency and all additional insureds with written
36 notice of any policy cancellation, within two business days of their receipt of such notice.
37
38 F. The Contractor shall not begin Work under the Contract until the required insurance has
39 been obtained and approved by the Contracting Agency.
40
41 G. Failure on the part of the Contractor to maintain the insurance as required shall constitute a
42 material breach of contract, upon which the Contracting Agency may, after giving five
43 business days’ notice to the Contractor to correct the breach, immediately terminate the
44 Contract or, at its discretion, procure or renew such insurance and pay any and all premiums
45 in connection therewith, with any sums so expended to be repaid to the Contracting Agency
46 on demand, or at the sole discretion of the Contracting Agency, offset against funds due the
47 Contractor from the Contracting Agency.
438
49  H. All costs for insurance shall be incidental to and included in the unit or lump sum prices of
50 the Contract and no additional payment will be made.
51
CITY OF STANWOOD
DEPOT PARK Page 40
SPECIAL PROVISIONS April 2026

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



11. Under no circumstances shall a wrap up policy be obtained, for either initiating or
2 maintaining coverage, to satisfy insurance requirements for any policy required under this
3 Section. A “wrap up policy” is defined as an insurance agreement or arrangement under
4 which all the parties working on a specified or designated project are insured under one
5 policy for liability arising out of that specified or designated project.
6
7 1-07.18(2) Additional Insured
8  Allinsurance policies, with the exception of Workers Compensation, and of Professional Liability
9 and Builder’s Risk (if required by this Contract) shall name the following listed entities as

10  additional insured(s) using the forms or endorsements required herein:

11 = the Contracting Agency and its officers, elected officials, employees, agents, and

12 volunteers

13

14  The above-listed entities shall be additional insured(s) for the full available limits of liability

15  maintained by the Contractor, irrespective of whether such limits maintained by the Contractor
16  are greater than those required by this Contract, and irrespective of whether the Certificate of

17  Insurance provided by the Contractor pursuant to 1-07.18(4) describes limits lower than those
18  maintained by the Contractor.

20  For Commercial General Liability insurance coverage, the required additional insured
21 endorsements shall be at least as broad as ISO forms CG 20 10 10 01 for ongoing operations
22 and CG 20 37 10 01 for completed operations.

24  1-07.18(3) Subcontractors

25 The Contractor shall cause each subcontractor of every tier to provide insurance coverage that
26  complies with all applicable requirements of the Contractor-provided insurance as set forth

27  herein, except the Contractor shall have sole responsibility for determining the limits of coverage
28  required to be obtained by subcontractors.

30 The Contractor shall ensure that all subcontractors of every tier add all entities listed in 1-

31 07.18(2) as additional insureds, and provide proof of such on the policies as required by that
32  section as detailed in 1-07.18(2) using an endorsement as least as broad as ISO CG 2010 10
33 01 for ongoing operations and CG 20 37 10 01 for completed operations.

35 Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
36  Agency evidence of insurance and copies of the additional insured endorsements of each
37  subcontractor of every tier as required in 1-07.18(4) Verification of Coverage.

39 1-07.18(4) Verification of Coverage

40 The Contractor shall deliver to the Contracting Agency a Certificate(s) of Insurance and

41 endorsements for each policy of insurance meeting the requirements set forth herein when the
42  Contractor delivers the signed Contract for the Work. Failure of Contracting Agency to demand
43  such verification of coverage with these insurance requirements or failure of Contracting Agency
44  to identify a deficiency from the insurance documentation provided shall not be construed as a
45  waiver of Contractor’s obligation to maintain such insurance.

46
47  Verification of coverage shall include:
48
49 1. An ACORD certificate or a form determined by the Contracting Agency to be equivalent.
50
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1 2. Copies of all endorsements naming Contracting Agency and all other entities listed in 1-
2 07.18(2) as additional insured(s), showing the policy number. The Contractor may
3 submit a copy of any blanket additional insured clause from its policies instead of a
4 separate endorsement.
5
6 3. Any other amendatory endorsements to show the coverage required herein.
7
8 4. A notation of coverage enhancements on the Certificate of Insurance shall not satisfy
9 these requirements — actual endorsements must be submitted.
10
11 5. Allinsurance coverage maintained or procured pursuant to this agreement shall be
12 endorsed to waive subrogation against the Contracting Agency, its elected or appointed
13 officers, agents, officials, employees, and volunteers or shall specifically allow the
14 Contractor or others providing insurance evidence in compliance with these
15 Specifications to waive their right of subrogation prior to a loss. The Contractor hereby
16 waives its own right of subrogation against the Contracting Agency and shall require
17 similar written express waivers and insurance clauses from each of its subcontractors.
18
19  Upon request by the Contracting Agency, the Contractor shall forward to the Contracting
20  Agency a full and certified copy of the insurance policy(s). If Builders Risk insurance is required
21 on this Project, a full and certified copy of that policy is required when the Contractor delivers
22  the signed Contract for the Work.
23
24 1-07.18(5) Coverages and Limits
25 The insurance shall provide the minimum coverages and limits set forth below. Contractor’s
26  maintenance of insurance, its scope of coverage, and limits as required herein shall not be
27  construed to limit the liability of the Contractor to the coverage provided by such insurance, or
28  otherwise limit the Contracting Agency’s recourse to any remedy available at law or in equity.
29
30  All deductibles and self-insured retentions must be disclosed and are subject to approval by the
31 Contracting Agency. The cost of any claim payments falling within the deductible or self-insured
32  retention shall be the responsibility of the Contractor. In the event an additional insured incurs a
33 liability subject to any policy’s deductibles or self-insured retention, said deductibles or self-
34  insured retention shall be the responsibility of the Contractor.
35
36 1-07.18(5)A Commercial General Liability
37  Commercial General Liability insurance shall be written on coverage forms at least as broad as
38  ISO occurrence form CG 00 01, including but not limited to liability arising from premises,
39 operations, stop gap liability, independent contractors, products-completed operations, personal
40 and advertising injury, and liability assumed under an insured contract. There shall be no
41 exclusion for liability arising from explosion, collapse or underground property damage.
42
43  The Commercial General Liability insurance shall be endorsed to provide a per project general
44  aggregate limit, using 1SO form CG 25 03 05 09 or an equivalent endorsement.
45
46  Contractor shall maintain Commercial General Liability Insurance arising out of the Contractor’s
47  completed operations for at least three years following Substantial Completion of the Work.
48
49  Such policy must provide the following minimum limits:
50 $2,000,000 Each Occurrence
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1 $3,000,000 General Aggregate
2 $3,000,000 Products & Completed Operations Aggregate
3 $2,000,000 Personal & Advertising Injury each offence
4 $2,000,000 Stop Gap / Employers’ Liahility each accident
5
6 1-07.18(5)B Automobile Liability
7  Automobile Liability shall cover owned, non-owned, hired, and leased vehicles; and shall be
8 written on a coverage form at least as broad as ISO form CA 00 01. If the Work involves the
9 transport of pollutants, the automobile liability policy shall include MCS 90 and CA 99 48
10  endorsements.
11
12  Such policy must provide the following minimum limit:
13 $1,000,000 Combined single limit each accident
14

15  1-07.18(5)C Workers’ Compensation
16  The Contractor shall comply with Workers’ Compensation coverage as required by the Industrial
17  Insurance laws of the State of Washington.

20 1-07.23 Public Convenience and Safety

22 (COSGSP)
23  Section 1-07.23 is supplemented with the following:

24

25 No road or street shall be closed to the public except as permitted in these plans and
26 specifications or with the approval of the Engineer and proper governmental authority. Fire
27 hydrants on or adjacent to the work shall be kept accessible to fire-fighting equipment at
28 all times. Provision shall be made by the Contractor to ensure the proper functioning of all
29 gutters, sewer inlets, drainage ditches and culverts, irrigation ditches and natural water
30 courses, and storm sewer facilities throughout the project. Temporary interruption of
31 service will be allowed only with the permission of the Engineer.

32

33 The Stanwood Police Department and North County Regional Fire Authority shall be
34 notified at least four (4) hours in advance of any actions by the Contractor that may affect
35 the functions of either the Police Department or Fire Department.

36

37 The Contractor shall conduct its work and take preventative measures so that dust or other
38 particulate matter in the project area shall not become objectionable to the adjacent
39 property owners or general public. Should the Owner determine the Contractor is not
40 fulfilling its obligation in this regard; the Owner reserves the right to take such action as
41 may be necessary to remedy the objectionable condition and to charge the Contractor
42 with any cost that may be incurred in such remedial action. All work shall be carried on
43 with due regard for the safety of the public. No driveway, whether public, commercial, or
44 private, may be closed without prior approval of the Owner, project supervisor, or Engineer
45 unless written authority has been given by the affected property owner. The Contractor
46 shall be responsible for notifying the affected property owners 24 hours in advance of
47 scheduled interruptions to access.
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1-07.24 Rights of Way
(April 22, 2025 APWA GSP)

Delete this section and replace it with the following:

Street Right of Way lines, limits of easements, and limits of construction permits are
indicated in the Plans. The Contractor’s construction activities shall be confined within these
limits unless arrangements for use of private property are made as described below.

Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way
and easements, both permanent and temporary, necessary for carrying out the work.
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s
attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other than public Right of
Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement
agreement obtained by the Contracting Agency from the owner of the private property.
Copies of the easement agreements may be included in the Contract Provisions or made
available to the Contractor as soon as practical after they have been obtained by the
Engineer.

Whenever easements or rights of entry have not been acquired prior to advertising, these
areas are so noted in the Plans. The Contractor shall not proceed with any portion of the
work in areas where right of way, easements or rights of entry have not been acquired until
the Engineer certifies to the Contractor that the right of way or easement is available or that
the right of entry has been received. If the Contractor is delayed due to acts of omission on
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, the
Contractor will be entitled to an extension of time. The Contractor agrees that such delay
shall not be a breach of contract.

Each property owner shall be given 48 hours’ notice prior to entry by the Contractor. This
includes entry onto easements and private property where private improvements must be
adjusted.

The Contractor shall be responsible for providing, without expense or liability to the
Contracting Agency, any additional land and access thereto that the Contractor may desire
for temporary construction facilities, storage of materials, or other Contractor needs.
However, before using any private property, whether adjoining the work or not, the
Contractor shall file with the Engineer a written permission of the private property owner,
and, upon vacating the premises, a written release from the property owner of each property
disturbed or otherwise interfered with by reasons of construction pursued under this
contract. The statement shall be signed by the private property owner, or proper authority
acting for the owner of the private property affected, stating that permission has been
granted to use the property and all necessary permits have been obtained or, in the case of
a release, that the restoration of the property has been satisfactorily accomplished. The
statement shall include the parcel number, address, and date of signature. Written releases
must be filed with the Engineer before the Completion Date will be established.

1-08 Prosecution and Progress
Add the following new section:
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1-08.0 Preliminary Matters
(May 25, 2006 APWA GSP)

Add the following new section:

1-08.0(1) Preconstruction Conference
(October 21, 2025 APWA GSP)

Prior to the Contractor beginning the work, a preconstruction conference will be held
between the Contractor, the Engineer and such other interested parties as may be invited.
The purpose of the preconstruction conference will be:

1. To review the initial progress schedule;

2. To establish a working understanding among the various parties associated or affected
by the work;

3. To establish and review procedures for progress payment, notifications, approvals,
submittals, etc.;

To review Training or Apprenticeship Plans, when applicable.

To discuss FSBE Goals when applicable.

To establish normal working hours for the work;

To review safety standards and traffic control; and

To discuss such other related items as may be pertinent to the work.

N O A

The Contractor shall prepare and submit at the preconstruction conference the following:
1. A breakdown of all lump sum items;

2. A preliminary schedule of working drawing submittals; and

3. A list of material sources for approval if applicable.

Add the following new section:

1-08.0(2) Hours of Work
(*****)

Except in the event of an emergency, no work shall be done between the hours of 6:00 p.m.
and 7:00 a.m., on Fridays, on weekends, or on holidays observed by the City of Stanwood
and identified in Section 1-08.5 of the Standard Specifications. If the proper and efficient
prosecution of the work requires operations during the night, hours of operation more than 10
hours per day, or work weeks greater than 40 hours in duration, the written permission of the
Owner shall be obtained before starting such items of the work and shall be in full compliance
with terms therewith.

The Contractor shall provide a written request to the Owner at least five (5) business days in
advance of working non-regular or extended hours. The request shall detail the dates, times,
locations of work, and a description of the work to be performed, as well as the personnel and
equipment that will be used during these times. No additional payment will be made for
overtime costs incurred from working outside the normal working hours. The Contractor shall
factor all possible overtime costs into his bid prices for the project. In general, nighttime work
shall not be approved for this project; the request to work non-regular hours would involve
eatlier start times and later finish times and/or weekend work.
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Except in the case of emergency or unless otherwise approved by the Contracting Agency,
the normal straight time working hours for the contract shall be any consecutive 10-hour period
between 7:00 a.m. and 6:00 p.m. of a working day with a maximum 1-hour lunch break and a
4-day work week of Monday through Thursday. The normal straight time 10-hour working
period for the contract shall be established at the preconstruction conference or prior to the
Contractor commencing the work.

If a Contractor desires to perform work on holidays, Fridays, Saturdays, Sundays, or before
7:00 a.m. or after 6:00 p.m. on any day, the Contractor shall apply in writing to the Engineer
for permission to work such times. Permission to work longer than an 8-hour period between
7:00 a.m. and 6:00 p.m. is not required. Such requests shall be submitted to the Engineer no
later than noon on the working day prior to the day for which the Contractor is requesting
permission to work.

Permission to work Fridays, Saturdays, Sundays, holidays or other than the agreed upon
normal straight time working hours Monday through Thursday may be given subject to certain
other conditions set forth by the Contracting Agency or Engineer. These conditions may
include but are not limited to: requiring the Engineer or such assistants as the Engineer may
deem necessary to be present during the work; requiring the Contractor to reimburse the
Contracting Agency for the costs in excess of straight-time costs for Contracting Agency
employees who worked during such times, on non-Federal aid projects; considering the work
performed on Saturdays and holidays as working days with regards to the contract time; and
considering multiple work shifts as multiple working days with respect to contract time even
though the multiple shifts occur in a single 24-hour period. Assistants may include, but are not
limited to, survey crews; personnel from the Contracting Agency’s material testing lab;
inspectors; and other Contracting Agency employees when in the opinion of the Engineer,
such work necessitates their presence.

1-08.1 Subcontracting
(COS GSP)

Section 1-08.1 is supplemented with the following:

A Subcontractor or an Agent to the Subcontractor will not be permitted to perform any work
under the contract until the following documents have been completed and submitted to
the Engineer:

1. Request to Sublet Work (form 421-012).
2.  Statement of Intent to Pay Prevailing VWages (Form 700-029-000).

The Contractor's records pertaining to the requirements of this Special Provision shall be
open to inspection or audit by representatives of the Department during the life of the
contract and for a period of not less than three years after the date of acceptance of the
contract. The Contractor shall retain these records for that period. The Contractor shall
also guarantee that these records of all Subcontractors and Agents shall be open to similar
inspection or audit for the same period.

1-08.1(7)A Payment Reporting
(November 25, 2024 APWA GSP
Delete this section and replace it with the following:
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1-08.1(7)A  VACANT

1-08.1(8)B Clauses Required in Subcontracts of All Tiers
(November 25, 2024 APWA GSP)

Delete item 8 of the second paragraph of Section 1-08.1(8)B.

1-08.3 Progress Schedule

o~ O ORhWN-=

(COS GSP)
10
11 Section 1-08.3 is supplemented with the following:
12
13 The order of work will be at the Contractor's option, in keeping with good construction
14 practice and the terms of the contract. All work shall be carried out in accordance with the
15 requirements of the City of Stanwood in compliance with the plans and specifications.
16 However, the Contractor shall so schedule the work within the time constraints noted in
17 the various contract documents, including any permits. The Contractor is cautioned to
18 review said documents and permits and schedule the work appropriately as no additional
19 compensation will be made to the Contractor due to the time constraints imposed by such
20 documents.
21
22 1-08.3(2) Progress Schedule Types
23

24 1-08.3(2)A  Type A Progress Schedule
25  (February 17, 2026 APWA GSP)

26

27  Revise this section to read:

28

29 The Contractor shall submit *** 5 *** copies of a Type A Progress Schedule no later than at
30 the preconstruction conference, or some other mutually agreed upon submittal time. The
31 schedule may be a critical path method (CPM) schedule, bar chart, or other standard schedule
32 format. Regardless of which format is used, the schedule shall identify the critical path. The
33 Engineer will evaluate the Type A Progress Schedule and accept or return the schedule for
34 corrections within 15 calendar days of receiving the submittal.

35

36

37 1-08.4 Prosecution of Work

38

39  Delete this section and replace it with the following:

40

41 1-08.4  Notice to Proceed and Prosecution of Work

42 (February 17, 2026 APWA GSP)

43

44 Notice to Proceed will be given after the Contract has been executed and the contract bond
45 and evidence of insurance have been approved and filed by the Contracting Agency. The
46 Contractor shall not commence with the Work until the Notice to Proceed has been given by
47 the Engineer. The Contractor shall commence construction activities on the project site within
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ten days of the Notice to Proceed Date, unless otherwise approved in writing. The Contractor
shall diligently pursue the Work to the Physical Completion Date within the time specified in
the Contract. Voluntary shutdown or slowing of operations by the Contractor shall not relieve
the Contractor of the responsibility to complete the Work within the time(s) specified in the
Contract.

When shown in the Plans, the first order of Work shall be the installation of high visibility
fencing to delineate all areas for protection or restoration, as described in the Contract.
Installation of high visibility fencing adjacent to the roadway shall occur after the placement
of all necessary signs and traffic control devices in accordance with 2-04.3. Upon
construction of the fencing, the Contractor shall request the Engineer to inspect the fence.
No other Work shall be performed on the site until the Contracting Agency has accepted the
installation of high visibility fencing, as described in the Contract.

1-08.5 Time for Completion
(February 17, 2026 APWA GSP, Option A)

Revise the third and fourth paragraphs to read:

Contract time shall begin on the first working day following the Notice to Proceed Date.

Each working day shall be charged to the Contract as it occurs, until the Contract Work is
physically complete. If substantial completion has been granted and all the authorized
working days have been used, charging of working days will cease. Each week the
Engineer will provide the Contractor a statement that shows the number of working days:
(1) charged to the Contract the week before; (2) specified for the physical completion of the
Contract; and (3) remaining for the physical completion of the Contract. The statement will
also show the nonworking days and all partial or whole days the Engineer declares as
unworkable. The statement will be identified as a Written Determination by the Engineer. If
the Contractor does not agree with the Written Determination of working days, the
Contractor shall pursue the protest procedures in accordance with Section 1-04.5. By
failing to follow the procedures of Section 1-04.5, the Contractor shall be deemed as having
accepted the statement as correct. If the Contractor is approved to work 10 hours a day
and 4 days a week (a 4-10 schedule) and the fifth day of the week in which a 4-10 shift is
worked would ordinarily be charged as a working day then the fifth day of that week will be
charged as a working day whether or not the Contractor works on that day.

Revise the sixth paragraph to read:

The Engineer will give the Contractor written notice of the Completion Date of the Contract
after all the Contractor’s obligations under the Contract have been performed by the
Contractor. The following events must occur before the Completion Date can be
established:

1. The physical Work on the project must be complete; and

2. The Contractor must furnish all documentation required by the Contract and required by
law, to allow the Contracting Agency to process final acceptance of the Contract. The
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1 following documents must be received by the Engineer prior to establishing a completion
2 date:
3 a. Certified Payrolls (per Section 1-07.9(3)).
4 b. Material Acceptance Certification Documents
5 c. Monthly Reports in DMCS of the amounts paid including the final payment
6 confirmation to all firms required by Section 1-08.1(7)A if applicable
7 d. Final Contract VVoucher Certification
8 e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all
9 subcontractors
10 f. Acopy of the Notice of Termination sent to the Washington State Department of
11 Ecology (Ecology); the elapse of 30 calendar days from the date of receipt of the
12 Notice of Termination by Ecology; and no rejection of the Notice of Termination by
13 Ecology. This requirement will not apply if the Construction Stormwater General
14 Permit is transferred back to the Contracting Agency in accordance with Section 8-
15 01.3(16).
16 g. Property owner releases per Section 1-07.24
17
18  Section 1-08.5 is supplemented with the following:
19
20 (COS GSP)
21 This project shall be physically completed in its entirety within *** 60 *** working days.
22

23 1-08.9 Liquidated Damages
24  (February 17, 2026 APWA GSP, Option B)

25

26  Revise the second and third paragraphs to read:

27

28 Accordingly, the Contractor agrees:

29

30 1. To pay (according to the following formula) liquidated damages for each working

31 day beyond the number of working days established for Physical Completion,

32 and

33

34 2 To authorize the Engineer to deduct these liquidated damages from any money

35 due or coming due to the Contractor.

36

37 Liquidated Damages Formula

38

39 LD=0.15C/T

40

41 Where:

42

43 LD = liquidated damages per working day (rounded to the nearest dollar)

44 C = original Contract amount

45 T = original time for Physical Completion

46

47 When the Contract Work has progressed to Substantial Completion as defined in the

48 Contract, the Engineer may determine the Contract Work is Substantially Complete. The

49 Engineer will notify the Contractor in writing of the Substantial Completion Date. For
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overruns in Contract time occurring after the date so established, the formula for liquidated
damages shown above will nhot apply. For overruns in Contract time occurring after the
Substantial Completion Date, liquidated damages shall be assessed on the basis of direct
engineering and related costs assignable to the project until the actual Physical Completion
Date of all the Contract Work. The Contractor shall complete the remaining Work as
promptly as possible. Upon request by the Engineer, the Contractor shall furnish a written
schedule for completing the physical Work on the Contract.

1-09 Measurement and Payment

—
OOV ~NOARAWN -

11 1-09.2(1) General Requirements for Weighing Equipment
12 (COS GSP)

13

14 The last paragraph of Section 1-09.2 is supplemented with the following:

15

16 Trucks and Tickets

17

18 All tickets shall, at a minimum, contain the following information:

19

20 1. Ticket serial number

21 2. Date and hour of weighing

22 3. Weigher's identification

23

24 Duplicate tally tickets shall be prepared to accompany each truckload of materials delivered
25 to the project.

26 It is the responsibility of the Contractor to see that tickets are given to the Inspector
27 on the project for each truckload of material delivered. Pay quantities will be
28 prepared on the basis of said tally tickets, delivered to the Inspector at time of
29 delivery of materials. Tickets not collected at the time of delivery will not be honored
30 for payment.

31

32 1-09.2(5) Measurement
33  (December 30, 2022 APWA GSP)

34

35  Revise the first paragraph to read:

36

37 Scale Verification Checks — At the Engineer’s discretion, the Engineer may perform
38 verification checks on the accuracy of each batch, hopper, or platform scale used in
39 weighing contract items of Work.

40

41 1-09.6 Force Account
42 (December 30, 2022 APWA GSP)

43

44  Supplement this section with the following:

45

46 The Contracting Agency has estimated and included in the Proposal, dollar amounts for all
47 items to be paid per force account, only to provide a common proposal for Bidders. All such
48 dollar amounts are to become a part of Contractor's total bid. However, the Contracting
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Agency does not warrant expressly or by implication, that the actual amount of work will
correspond with those estimates. Payment will be made on the basis of the amount of work
actually authorized by the Engineer.

1-09.9 Payments
(February 17, 2026 APWA GSP, Option B)

Delete the fourth paragraph and replace it with the following:

Progress payments for completed Work and material on hand will be based upon progress
estimates prepared by the Engineer. A progress estimate cutoff date will be established at
the preconstruction conference.

The initial progress estimate will be made not later than 30 days after the Contractor
commences the Work, and successive progress estimates will be made every month
thereafter until the Completion Date. Progress estimates made during progress of the Work
are tentative, and made only for the purpose of determining progress payment. The progress
estimates are subject to change at any time prior to the calculation of the Final Payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price ltems in the Bid Form — the approximate quantity of acceptable units of
Work completed multiplied by the unit price.

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum
breakdown for that item, or absent such a breakdown, based on the Engineet’s
determination.

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site or
other storage area approved by the Engineer.

4. Change Orders — entitlement for approved extra cost or completed extra Work as
determined by the Engineer.

Progress payments will be made in accordance with the progress estimate less:
1. Retainage per Section 1-09.9(1), on non FHWA-funded projects;
2. The amount of Progress Payments previously made; and
3. Funds withheld by the Contracting Agency for disbursement in accordance with the
Contract Documents.

Progress payments for Work performed shall not be evidence of acceptable performance or
an admission by the Contracting Agency that any Work has been satisfactorily completed.
The determination of payments under the Contract will be final in accordance with Section 1-
05.1.

The sixth paragraph of Section 1-09.9 is deleted.

1-09.11 Disputes and Claims

1-09.11(3) Time Limitation and Jurisdiction
(December 30, 2022 APWA GSP)

Revise this section to read:
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For the convenience of the parties to the Contract it is mutually agreed by the parties that
all claims or causes of action which the Contractor has against the Contracting Agency
arising from the Contract shall be brought within 180 calendar days from the date of final
acceptance (Section 1-05.12) of the Contract by the Contracting Agency; and it is further
agreed that all such claims or causes of action shall be brought only in the Superior Court
of the county where the Contracting Agency headquarters is located, provided that where
an action is asserted against a county, RCW 36.01.050 shall control venue and jurisdiction.
The parties understand and agree that the Contractor’s failure to bring suit within the time
period provided, shall be a complete bar to all such claims or causes of action. It is further
mutually agreed by the parties that when claims or causes of action which the Contractor
asserts against the Contracting Agency arising from the Contract are filed with the
Contracting Agency or initiated in court, the Contractor shall permit the Contracting Agency
to have timely access to all records deemed necessary by the Contracting Agency to assist
in evaluating the claims or action.

1-09.13 Claims Resolution

1-09.13(3) Arbitration

1-09.13(3)A Arbitration General
(January 19, 2022 APWA GSP)

Revise the third paragraph to read:

The Contracting Agency and the Contractor mutually agree to be bound by the decision of the
arbitrator, and judgment upon the award rendered by the arbitrator may be entered in the
Superior Court of the county in which the Contracting Agency's headquarters is located,
provided that where claims subject to arbitration are asserted against a county, RCW
36.01.050 shall control venue and jurisdiction of the Superior Court. The decision of the
arbitrator and the specific basis for the decision shall be in writing. The arbitrator shall use the
Contract as a basis for decisions.

1-09.13(4) Venue for Litigation
(December 30, 2022 APWA GSP)

Revise this section to read;

Litigation shall be brought in the Superior Court of the county in which the Contracting
Agency’s headquarters is located, provided that where claims are asserted against a county,
RCW 36.01.050 shall control venue and jurisdiction of the Superior Court. It is mutually agreed
by the parties that when litigation occurs, the Contractor shall permit the Contracting Agency
to have timely access to all records deemed necessary by the Contracting Agency to assist in
evaluating the claims or action.

END OF DIVISION 1
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2-01

Division 2
Temporary Features

Mobilization

(COS GSP)

Section 2-01 is supplemented with the following:

2-03

Payment will be made for the following bid item:

Mobilization Per Lump Sum

Mobilization shall include, but not be limited to, the following items: the movement of the
Contractor's personnel, equipment, supplies, and incidentals to the project site; the
establishment of his office, buildings, and other facilities necessary for work on the project;
providing sanitary facilities for the Contractor's personnel; obtaining permits or licenses
required to complete the project not furnished by the City; and other work and operations

which must be performed or costs that must be incurred.

Public Convenience and Safety

2-03.3 Construction Requirements

(November 4, 2024 WSDOT)
Lane, ramp, shoulder, and roadway closures are only permitted as follows:

Traffic control on 271% Street SW and 84" Avenue W must allow for one lane of
traffic in each direction, unless otherwise approved by the Engineer.

If the Engineer determines the permitted closure hours adversely affect traffic, the
Engineer may adjust the hours accordingly. The Engineer will notify the Contractor in
writing of any change in the closure hours. Exceptions to these restrictions are listed
below and when applicable take precedence over closures listed above. The Engineer
may also consider on a case-by-case basis additional exceptions following a written
request by the Contractor.

Lane, ramp, shoulder, and roadway closures are not allowed on any of the following:

1. Aholiday,

2. Aholiday weekend; holidays that occur on Friday, Saturday, Sunday or Monday
are considered a holiday weekend. A holiday weekend includes Saturday,
Sunday, and the holiday.

3. After ** 3:00 P.M. *** on the day prior to a holiday or holiday weekend, and

4. Before ** 8:00 A.M. *** on the day after the holiday or holiday weekend.
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1 Traffic Delays
2 When Automated Flagger Assistance Devices (AFADs) or flaggers are used to control
3 traffic, traffic shall not be stopped for more than *** 5 *** minutes at any time. All traffic
4 congestion shall be allowed to clear before traffic is delayed again.
5
6 If the delay becomes greater than *** 5 *** minutes, the Contractor shall immediately
7 begin to take action to cease the operations that are causing the delays. If the *** 5 ***
8 minute delay limit has been exceeded, as determined by the Engineer, the Contractor
9 shall provide to the Engineer, a written proposal to revise their work operations to meet
10 the *** 5 *** minute limit. This proposal shall be accepted by the Engineer prior to
11 resuming any work requiring traffic control.
12
13 There shall be no delay to medical, fire, or other emergency vehicles. The Contractor
14 shall alert all flaggers and personnel of this requirement.
15
16 General Restrictions
17 Construction vehicles using a closed traffic lane shall travel only in the normal direction
18 of traffic flow unless expressly allowed in an accepted traffic control plan. Construction
19 vehicles shall be equipped with flashing or rotating amber lights.
20
21 No two consecutive on-ramps, off-ramps, or intersections shall be closed at the same
22 time and only one ramp at an interchange shall be closed, unless specifically shown in
23 the Plans.
24
25 Roads or ramps that are designated as part of a detour shall not be closed or restricted
26 during the implementation of that detour, unless specifically shown in the Plans.
27
28 Controlled Access
29 No special access or egress shall be allowed by the Contractor other than normal legal
30 movements or as shown in the Plans.
31
32 Contractor’s vehicles of 10,000 GVW or greater shall not exit or enter a lane open to
33 public traffic except as follows:
34
35 Egress and ingress shall only occur during the hours of allowable lane closures,
36 and:
37
38 1. For exiting an open lane of traffic, by decelerating in a lane that is closed
39 during the allowable hours for lane closures.
40
41 2. For entering an open lane of traffic, by accelerating in a closed lane during
42 the allowable hours for lane closures.
43
44 Traffic control vehicles are excluded from the gross vehicle weight requirement. If placing
45 construction signs will restrict traveled lanes, then the work will be permitted during the
46 hours of allowable lane closures.
47
48 Advance Notification
49 The Contractor shall notify the Engineer in writing of any traffic impacts related to lane
50 closure, shoulder closure, sidewalk closure, or any combination for the week by 12:00
51 p.m. (noon) Wednesday the week prior to the stated impacts.
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The Contractor shall notify the Engineer in writing ten working days in advance of any
traffic impacts related to full roadway closure, ramp closure, or both.

The Contractor shall notify the Engineer in writing of any changes to the stated traffic
impacts a minimum of 48 hours prior to the traffic impacts.
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Division 3
Earthwork

3-01 Clearing, Grubbing, and Roadside Cleanup

3-01.1 Description
Section 3-01.1 is supplemented with the following:

“Tree removal” means removing and disposing of trees, including the roots and debris.

3-01.3 Construction Requirements
Section 3-01.3 is supplemented with the following:

Tree Removal

Trees identified for removal shall be completely removed, including the roots, unless the
Engineer determines that complete removal is not necessary. In such cases, the trunk shall
be cut at ground level and treated with an approved herbicide.

3-01.4 Measurement
Section 3-01.4 is supplemented with the following:

The removal of trees will be measured per each for each tree removed.

3-01.5 Payment
Section 3-01.5 is supplemented with the following:

“Tree Removal”, per each.

The unit Contract price for each for “Tree Removal” shall be full compensation for
performing the Work as specified, including property owner notifications and filling
root/stump holes with topsoil, herbicide treatment, as well as all Work to process, mulch,
prepare, and stockpile, as required.

3-02 Removal of Structures and Obstructions

3-02.1 Description
Section 3-02.1 is supplemented with the following:

The Work includes removal of curb, curb and gutter, and cement concrete sidewalk.

3-02.3 Construction Requirements
Section 3-02.3 is supplemented with the following:

3-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters
Section 3-02.3(3) is supplemented with the following:

All full-depth sawcuts shall be continuous, and shall be made with saws specifically
equipped for the purpose. No skip cutting or jack hammering will be allowed unless
specifically approved otherwise in writing by the Engineer. The location of all pavement
cuts shall be where shown in the Plans or as approved by the Engineer in the field
before cutting commences.
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1 The approximate thickness of the asphalt concrete pavement is

2

3 *k%k

4 2715t St NW—-6"to 10”

5 *k%k

6

7 All sawcutting performed in the Contract shall provide for and include removal and

8 disposal of slurry created from water cooling/lubrication, in accordance with the

9 Washington State Department of Ecology regulations. Waste material (slurry) shall not
10 be allowed to enter drainage systems, ditches, or streams.
11
12 Removal of Cement Concrete Curbs, Curbs and Gutters and Sidewalk
13 The Contractor shall use a sawcut to delineate concrete curbing, gutters, and sidewalk
14 to be removed from curbs, gutters, and sidewalk to remain. The Contractor shall take
15 care to avoid damaging adjacent curbs, gutters, and sidewalk to remain. Any damage
16 caused to the curbs, gutters, and sidewalk to remain, as a result of the Contractor’s
17 operations, shall be repaired to the satisfaction of the Engineer at no additional cost to
18 the Contracting Agency.
19
20 Removal of Drainage Structures and Pipes
21 Where shown in the Plans, or at other locations as determined by the Engineer, the
22 Contractor shall remove catch basins, regardless of the size or type, and storm drain
23 pipe. Each catch basin or storm drain pipe shall be removed in its entirety. Where pipe
24 removal is not required for the construction of the new drainage system, the existing pipe
25 may be abandoned in place. Locations of abandonment shall be confirmed by the
26 Engineer.
27
28 Pipe removal shall include removal of caps, flanges, fittings, and associated
29 components.
30
31 Voids left by catch basin or storm drain pipe removal shall be backfilled and compacted
32 in accordance with Section 2-03.3(14)C.
33
34 All materials removed shall become the property of the Contractor and shall be disposed
35 of outside the project limits.
36
37  Add the following new section:
38
39 3-02.3(4) Removal of Obstructions
40 The following miscellaneous Obstructions shall be removed and salvaged.
41

Item (Approx. Location) Quantity
Stanwood Hospitality Sign (East side of site) 1 EA

42
43 During removal, care will be taken to salve sign for City storage and future use.
44

45 3-02.4 Measurement
46  Section 3-02.4 is supplemented with the following:

47
48 Removing cement concrete curb and gutter will be measured by the linear foot along the line
49 and slope of the existing curb and gutter, if present, prior to removal.
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3-02

Removing cement concrete sidewalk will be measured by the square yard, exclusive of
adjacent curbs and gutters and/or asphalt.

Removal of drainage Structures will be measured per each for each drainage Structure
removed.

Sawecutting existing pavement will be measured by the linear foot. Measurement will occur
once, regardless of the number of passes required to sawcut to the depth required to
accomplish the removal.

.5 Payment

Section 3-02.5 is supplemented with the following:

310

3-10
This

“Removing Cement Conc. Curb and Gutter”, per linear foot.
The unit Contract price per linear foot for “Removing Cement Conc. Curb and Gutter” shall
be full compensation for performing the Work as specified, including disposal.

"Removing Cement Conc. Sidewalk", per square yard.
The unit Contract price per linear foot for "Removing Cement Conc. Sidewalk" shall be full
compensation for performing the Work as specified, including disposal.

“Removing Existing Drainage Structure”, per each.

The unit Contract price per each for “Removing Drainage Structure” shall be full pay to
perform the Work as specified, including completely removing items, furnishing and placing
backfill material, compacting the voids, plugging and abandeoning pipes, saw cutting, and
disposing of the items.

“Sawecutting Existing Pavement”, per linear foot.

The unit Contract price per linear foot for “Sawcutting Existing Pavement” shall be full pay for
all labor, material, tools, and equipment necessary to satisfactorily complete the Work as
defined in the Contract Plans and these Special Provisions. No measurement will be made
for sawcutting when sawcutting is paid for as part of the unit price of other pay items or for
additional cuts within the removal limits not shown in the Site Preparation and TESC Plans.

Protection/Adjustment of Existing Monitoring Wells

.1 Description
Section addresses protection of monitoring wells and adjusting wells for final grade.

Approximately 25 existing ground water monitoring wells are present throughout the project site,

as shown in the Plans. All but one are completed with flush mount well monuments.

3-10

3-10

.2 Vacant
.3 Construction Requirements
3-10.3(1) General

The Contractor shall protect and preserve all existing ground water monitoring wells as
shown in the Plans, from damage or covering during construction. Monitoring wells shall be
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1 made accessible for sampling by the Engineer during all project Work. The Contractor shall

2 stake or otherwise mark well locations so they are locatable by visual means, and provide

3 access to the Engineer to monitor or sample wells during construction.

4

5 3-10.3(2) Adjusting Monitoring Wells

6 For wells in embankment, fill, or cut, areas (i.e., grade changes) or areas to be paved (e.g.,

7 sidewalk) as shown in the Plans, the Contractor shall shorten or extend the well as needed,

8 and install new flush mount completions (monuments) level with final grades or paved

9 surfaces. No PVC solvent may be used to repair or extend monitoring wells; all connections
10 must be made using box threaded joints or couplings with stainless steel
11 rivets. The Contractor shall extend wells by adding box-threaded 2-inch schedule 40 PVC
12 monitoring well riser pipe to the well riser pipe, surrounded by a 6 or 8-inch PVC or steel
13 casing. New monuments must be flush mount, road-rated, rain-tight, bolt-
14 secured, minimum 8-inch  diameter monitoring well monuments set in concrete. All
15 modifications to existing wells must be made by the Contractor in the presence
16 of the Engineer. The Contractor shall not access or open any monitoring wells without
17 authorization and monitoring by the Engineer.
18
19 The Contractor shall replace in-kind, atits own cost, all wells damaged or
20 otherwise rendered unusable by the Contractor’s activities or failure to protect. Replacement
21 shall include drilling, installation, and development of a new monitoring well in accordance
22 with Chapter 173-160 WAC Minimum Standards for Construction and Maintenance of Wells,
23 by a drilling Contractor licensed under Chapter 173-162 WAC, Regulation and Licensing of
24 Well Contractors and Operators at the same or nearby location, depth, and construction,
25 under the full time observation of the Engineer. The Contractor shall bear the cost of well
26 replacement, including the Engineer’s time to monitor, log, develop, and prepare borehole
27 logs for the new well(s).
28

29 3104 Measurement
30 Adjust monitoring well to finished grade shall be per each monitoring well which is lengthened or
31 shortened to match adjacent finished grade.

33 3105 Payment
34  Payment will be made in accordance with Section 1-04.1, for the following Bid item when it is
35  included in the Proposal:

36

37 “Adjust Monitoring Well to Finished Grade”, per each.

38 The unit Contract price per each “Adjust Monitoring Well to Finished Grade” shall be full
39 compensation for Work to adjust grade of monitoring wells to match adjacent finished grade
40 as specified in the Plans and in these Provisions.

41

42

43

44

45 END OF DIVISION 3

46
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1 Division §
2 Surface Treatments and Pavements
3
4 5-04 Hot Mix Asphalt
5 (December 12, 2025 APWA GSP)
6
7  Delete Section 5-04 and replace it with the following:
8
9 5-04.1 Description
10 This Work shall consist of providing and placing one or more layers of plant-mixed hot mix
11 asphalt (HMA) on a prepared foundation or base in accordance with these Specifications
12 and the lines, grades, thicknesses, and typical cross-sections shown inthe Plans. The
13 manufacture of HMA may include warm mix asphalt (WMA) processes in accordance with
14 these Specifications. VWWMA processes include organic additives, chemical additives, and
15 foaming.
16
17 HMA shall be composed of asphalt binder and mineral materials as may be required, mixed
18 in the proportions specified to provide a homogeneous, stable, and workable mixture.
19
20 5-04.2 Materials
21 Materials shall meet the requirements of the following sections:
22 Asphalt Binder 9-02.1(4)
23 Cationic Emulsified Asphalt 9-02.1(6)
24 Anti-Stripping Additive 9-02.4
25 HMA Additive 9-02.5
26 Aggregates 9-03.8
27 Recycled Asphalt Pavement (RAP) 9-03.8(3)B, 9-03.21
28 Reclaimed Asphalt Shingles (RAS) 9-03.8(3)B, 9-03.21
25 Mineral Filler 9-03.8(9)
30 Recycled Material 9-03.21
31
32 The Contract documents may establish that the various mineral materials required for the
33 manufacture of HMA will be furnished in whole or in part by the Contracting Agency. If the
34 documents do not establish the furnishing of any of these mineral materials by the
35 Contracting Agency, the Contractor shall be required to furnish such materials in the
36 amounts required for the designated mix. Mineral materials include coarse and fine
37 aggregates, and mineral filler.
38
39 The Contractor may choose to utilize recycled asphalt pavement (RAP) in the production of
40 HMA. The RAP may be from pavements removed under the Contract, if any, or pavement
41 material from an existing stockpile.
42
43 The Contractor may use up to 20 percent RAP by total weight of HMA with no additional
44 sampling or testing of the RAP.
45
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1 If the Contractor wishes to utilize High RAP/Any RAS, the design must be listed on the
2 WSDOT Qualified Products List (QPL).
3
4 The grade of asphalt binder shall be as required by the Contract. Blending of asphalt binder
5 from different sources is not permitted.
6
7 The Contractor may only use warm mix asphalt (VWWMA) processes in the production of HMA
8 with 20 percent or less RAP by total weight of HMA. The Contractor shall submit to the
9 Engineer for approval the process that is proposed and how it will be used in the
10 manufacture of HMA.
11
12 Production of aggregates shall comply with the requirements of Section 3-01.
13 Preparation of stockpile site, the stockpiling of aggregates, and the removal of aggregates
14 from stockpiles shall comply with the requirements of Section 3-02.
15
16 5-04.2(1) How to Get an HMA Mix Design on the QPL
17 If the Contractor wishes to submit a mix design for inclusion in the Qualified Products List
18 (QPL), please follow the WSDOT process outlined in Standard Specification 5-04.2(1).
19
20 5-04.2(1)A Vacant
21
22 5-04.2(2) Mix Design - Obtaining Project Approval
23 No paving shall begin prior to the approval of the mix design by the Engineer.
24
25 Nonstatistical evaluation will be used for all HMA not designated as Commercial HMA in
26 the Contract documents.
27
28 Commercial evaluation will be used for Commercial HMA and for other classes of HMA in
29 the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores,
30 prelevel, temporary pavement, and pavement repair. Other nonstructural applications of
31 HMA accepted by commercial evaluation shall be as approved by the Project Engineer.
32 Sampling and testing of HMA accepted by commercial evaluation will be at the option of the
33 Project Engineer. The Proposal quantity of HMA that is accepted by commercial evaluation
34 will be excluded from the quantities used in the determination of nonstatistical evaluation.
35
36 Nonstatistical Mix Design. Fifteen days prior to the first day of paving the Contracteor shall
37 provide one of the following mix design verification certifications for Contracting Agency
38 review;
39
40 e The WSDOT Mix Design Evaluation Report from the current WSDOT QPL, or one of
41 the mix design verification ceriifications listed below.
42 e The proposed HMA mix design on WSDOT Form 350-042 with the seal and
43 certification (stamp & signature) of a valid licensed Washington State Professional
44 Engineer. * (see below)
45 e The Mix Design Report for the proposed HMA mix design developed by a qualified
46 City or County laboratory that is within one year of the approval date. * (see below)
47
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1 The mix design shall be performed by a lab accredited by a national authority such as
2 Laboratory Accreditation Bureau, L-A-B for Construction Materials Testing, The Construction
3 Materials Engineering Council (CMEC's) ISO 17025 or AASHTO Accreditation Program
4 (AAP) and shall supply evidence of participation in the AASHTO: resource proficiency
5 sample program.
6
7 Mix designs for HMA accepted by Nonstatistical evaluation shall:
8
9 ¢ Be designed for ***$$1$%$*** million equivalent single axle loads (ESALSs).
10 e Have the aggregate structure and asphalt binder content determined in accordance
11 with WSDOT Standard Operating Procedure 732 and meet the requirements of
12 Sections 9-03.8(2), except that Hamburg testing for ruts and stripping are at the
13 discretion of the Engineer, and 9-03.8(6).
14 e Have anti-strip requirements, if required, for the proposed mix design determined in
15 accordance with AASHTO T 283 or T 324 or based on historic anti-strip and
16 aggregate source compatibility from previous WSDOT lab testing.
17
18 * At the discretion of the Engineer, agencies may accept verified mix designs older than
19 12 months from the original verification date with a certification from the Contractor that the
20 materials and sources are the same as those shown on the original mix design.
21
22 Commercial Evaluation Mix Design. Approval of a mix design for “Commercial Evaluation”
23 will be based on a review of the Contractor’s submittal of WSDOT Form 350-042 (for
24 commercial mixes, AASHTO T 324 evaluation is not required) or a Mix Design from the
25 current WSDOT QPL or from one of the processes allowed by this section. Testing of the
26 HMA by the Contracting Agency for mix design approval is not required.
27
28 For the Bid Item Commercial HMA, the Contractor shall select a class of HMA and design
29 level of ESALs appropriate for the required use.
30
31 5-04.2(2)B Using Warm Mix Asphalt Processes
32 The Contractor may elect to use additives that reduce the optimum mixing temperature or
33 serve as a compaction aid for producing HMA. Additives include organic additives, chemical
34 additives and foaming processes. The use of Additives is subject to the following:
35
36 ¢ Do not use additives that reduce the mixing temperature more than allowed in Section
37 5-04.3(6) in the production of mixtures.
38 e Before using additives, obtain the Engineer's approval using WSDOT Form 350-076
39 to describe the proposed additive and process.
40
41 5-04.3 Construction Requirements
42
43 5-04.3(1) Weather Limitations
44 Do not place HMA for wearing course on any Traveled Way beginning October 1st through
45 March 31st of the following year without written concurrence from the Engineer.
46
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Do not place HMA on any wet surface, or when the average surface temperatures are less
than those specified below, or when weather conditions otherwise prevent the proper
handling or finishing of the HMA.

Minimum Surface Temperature for Paving

Compacted Thickness (Feet)

Wearing Course

OCther Courses

Less than 0.10 55°F 45°F
0.10to .20 45°F 35°F
More than 0.20 35°F 35°F

5-04.3(2) Paving Under Traffic

When the Roadway being paved is open to traffic, the requirements of this Section
shall apply.

The Contractor shall keep intersections open to traffic at all times except when paving the
intersection or paving across the intersection. During such time, and provided that there has
been an advance warning to the public, the intersection may be closed for the minimum time
required to place and compact the mixture. In hot weather, the Engineer may require the
application of water to the pavement to accelerate the finish rolling of the pavement and to
shorten the time required before reopening to traffic.

Before closing an intersection, advance warning signs shall be placed, and signs shall also
be placed marking the detour or alternate route.

During paving operations, temporary pavement markings shall be maintained throughout the
project. Temporary pavement markings shall be installed on the Roadway prior to opening
to traffic. Temporary pavement markings shall be in accordance with Section 8-23.

All costs in connection with performing the Work in accordance with these requirements,
except the cost of temporary pavement markings, shall be included in the unit Contract
prices for the various Bid items involved in the Contract.

5-04.3(3) Equipment

5-04.3(3)A Mixing Plant
Plants used for the preparation of HMA shall conform to the following requirements:

1. Equipment for Preparation of Asphalt Binder — Tanks for the storage of asphalt
binder shall be equipped to heat and hold the material at the required temperatures. The
heating shall be accomplished by steam coils, electricity, or other approved means so
that no flame shall be in contact with the storage tank. The circulating system for the
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1 asphalt binder shall be designed to ensure proper and continuous circulation during the
2 operating period. A valve for the purpose of sampling the asphalt binder shall be placed
3 in either the storage tank or in the supply line to the mixer.
4
5 2. Thermometric Equipment — An armored thermometer, capable of detecting
6 temperature ranges expected in the HMA mix, shall be fixed in the asphalt binder feed
7 line at a location near the charging valve at the mixer unit. The thermometer location
8 shall be convenient and safe for access by Inspectors. The plant shall also be equipped
9 with an approved dial-scale thermometer, a mercury actuated thermometer, an electric
10 pyrometer, or another approved thermometric instrument placed at the discharge chute
11 of the drier to automatically register or indicate the temperature of the heated
12 aggregates. This device shall be in full view of the plant operator.
13
14 3. Heating of Asphalt Binder — The temperature of the asphalt binder shall not exceed
15 the maximum recommended by the asphalt binder manufacturer nor shall it be below the
16 minimum temperature required to maintain the asphalt binder in a homogeneous state.
17 The asphalt binder shall be heated in a manner that will avoid local variations in heating.
18 The heating method shall provide a continuous supply of asphalt binder to the mixer at a
19 uniform average temperature with no individual variations exceeding 25°F. Also, when a
20 WMA additive is included in the asphalt binder, the temperature of the asphalt binder
21 shall not exceed the maximum recommended by the manufacturer of the WMA additive.
22
23 4. Sampling and Testing of Mineral Materials — The HMA plant shall be equipped with a
24 mechanical sampler for the sampling of the mineral materials. The mechanical sampler
25 shall meet the requirements of Section 1-05.6 for the crushing and screening operation.
26 The Contractor shall provide for the setup and operation of the field-testing facilities of
27 the Contracting Agency as provided for in Section 3-01.2(2).
28
29 5. Sampling HMA — The HMA plant shall provide for sampling HMA by one of the following
30 methods:
31
32 a. A mechanical sampling device attached to the HMA plant.
33
34 b. Platforms or devices to enable sampling from the hauling vehicle without
35 entering the hauling vehicle.
36
37 5-04.3(3)B Hauling Equipment
38 Trucks used for hauling HMA shall have tight, clean, smooth metal beds and shall have a
39 cover of canvas or other suitable material of sufficient size to protect the mixture from
40 adverse weather. WWhenever the weather conditions during the work shift include, or are
41 forecast to include precipitation or an air temperature less than 45°F or when time from
42 loading to unloading exceeds 30 minutes, the cover shall be securely attached to protect the
43 HMA.
44
45 The Contractor shall provide an environmentally benign means to prevent the HMA mixture
46 from adhering to the hauling equipment. Excess release agent shall be drained prior to filling
47 hauling equipment with HMA.. Petroleum derivatives or other coating material that
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1 contaminate or alter the characteristics of the HMA shall not be used. For live bed trucks,
2 the conveyer shall be in operation during the process of applying the release agent.
3
4 5-04.3(3)C Pavers
5 HMA pavers shall be self-contained, power-propelled units, provided with an internally
6 heated vibratory screed and shall be capable of spreading and finishing courses of HMA
7 plant mix material in lane widths required by the paving section shown in the Plans.
8
9 The HMA paver shall be in good condition and shall have the most current equipment
10 available from the manufacturer for the prevention of segregation of the HMA mixture
11 installed, in good condition, and in working order. The equipment certification shall list the
12 make, model, and year of the paver and any equipment that has been retrofitted.
13
14 The screed shall be operated in accordance with the manufacturer's recommendations and
15 shall effectively produce a finished surface of the required evenness and texture without
16 tearing, shoving, segregating, or gouging the mixture. A copy of the manufacturer's
17 recommendations shall be provided upon request by the Contracting Agency. Extensions
18 will be allowed provided they produce the same results, including ride, density, and surface
19 texture as obtained by the primary screed. Extensions without augers and an internally
20 heated vibratory screed shall not be used in the Traveled \Way.
21
22 When specified in the Contract, reference lines for vertical control will be required. Lines
23 shall be placed on both ocuter edges of the Traveled Way of each Roadway. Horizontal
24 control utilizing the reference line will be permitted. The grade and slope for intermediate
25 lanes shall be controlled automatically from reference lines or by means of a mat
26 referencing device and a slope control device. When the finish of the grade prepared for
27 paving is superior to the established tolerances and when, in the opinion of the Engineer,
28 further improvement to the line, grade, cross-section, and smoothness can best be achieved
29 without the use of the reference line, a mat referencing device may be substituted for the
30 reference line. Substitution of the device will be subject to the continued approval of the
31 Engineer. A joint matcher may be used subject to the approval of the Engineer. The
32 reference line may be removed after the completion of the first course of HMA when
33 approved by the Engineer. Whenever the Engineer determines that any of these methods
34 are failing to provide the necessary vertical control, the reference lines will be reinstalled by
35 the Contractor.
36
37 The Contractor shall furnish and install all pins, brackets, tensioning devices, wire, and
38 accessories necessary for satisfactory operation of the automatic control equipment.
39
40 If the paving machine in use is not providing the required finish, the Engineer may suspend
41 Work as allowed by Section 1-08.6. Any cleaning or solvent type liquids spilled on the
42 pavement shall be thoroughly removed before paving proceeds.
43
44 5-04.3(3)D Material Transfer Device or Material Transfer Vehicle
45 A Material Transfer Device/Vehicle (MTD/V) shall only be used with the Engineer’s approval,
46 unless otherwise required by the Contract.
47
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1 Where an MTD/V is required by the Contract, the Engineer may approve paving without an
2 MTD/V, at the request of the Contractor. The Engineer will determine if an equitable
3 adjustment in cost or time is due.
4
5 When used, the MTD/V shall mix the HMA after delivery by the hauling equipment and prior
6 to placement by the paving machine. Mixing of the HMA shall be sufficient to obtain a
7 uniform temperature throughout the mixture. If a windrow elevator is used, the length of the
8 windrow may be limited in urban areas or through intersections, at the discretion of the
9 Engineer.
10
11 To be approved for use, an MTV:
12
13 1. Shall be self-propelled vehicle, separate from the hauling vehicle or paver.
14
15 2. Shall not be connected to the hauling vehicle or paver.
16
17 3. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.
18
19 4. Shall mix the HMA after delivery by the hauling equipment and prior to placement
20 into the paving machine.
21
22 5. Shall mix the HMA sulfficiently to obtain a uniform temperature throughout the
23 mixture.
24
25 To be approved for use, an MTD:
26
27 1. Shall be positively connected to the paver.
28
29 2. May accept HMA directly from the haul vehicle or pick up HMA from a windrow.
30
31 3. Shall mix the HMA after delivery by the hauling equipment and prior to placement
32 into the paving machine.
33
34 4. Shall mix the HMA sufficiently to obtain a uniform temperature throughout the
35 mixture.
36
37 5-04.3(3)E Rollers
38 Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire type, in good
39 condition and capable of reversing without backlash. Operation of the roller shall be in
40 accordance with the manufacturer’s recommendations. VWhen ordered by the Engineer for
41 any roller planned for use on the project, the Contractor shall provide a copy of the
42 manufacturer’s recommendation for the use of that roller for compaction of HMA. The
43 number and weight of rollers shall be sufficient to compact the mixture in compliance with
44 the requirements of Section 5-04.3(10). The use of equipment that results in crushing of the
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1 aggregate will not be permitted. Rollers producing pickup, washboard, uneven compaction
2 of the surface, displacement of the mixture or other undesirable results shall not be used.
3
4 5-04.3(4) Preparation of Existing Paved Surfaces
5 When the surface of the existing pavement or old base is irregular, the Contractor shall bring
6 it to a uniform grade and cross-section as shown on the Plans or approved by the Engineer.
7
8 Preleveling of uneven or broken surfaces over which HMA is to be placed may be
9 accomplished by using an asphalt paver, a motor patrol grader, or by hand raking, as
10 approved by the Engineer.
11
12 Compaction of preleveling HMA shall be to the satisfaction of the Engineer and may require
13 the use of small steel wheel rollers, plate compactors, or pneumatic rollers to avoid bridging
14 across preleveled areas by the compaction equipment. Equipment used for the compaction
15 of preleveling HMA shall be approved by the Engineer.
16
17 Before construction of HMA on an existing paved surface, the entire surface of the
18 pavement shall be clean. All fatty asphalt patches, grease drippings, and other objectionable
19 matter shall be entirely removed from the existing pavement. All pavements or bituminous
20 surfaces shall be thoroughly cleaned of dust, soil, pavement grindings, and other foreign
21 matter. All holes and small depressions shall be filled with an appropriate class of HMA. The
22 surface of the patched area shall be leveled and compacted thoroughly. Prior to the
23 application of tack coat, or paving, the condition of the surface shall be approved by the
24 Engineer.
25
26 A tack coat of asphalt shall be applied to all paved surfaces on which any course of HMA is
27 to be placed or abutted; except that tack coat may be omitted from clean, newly paved
28 surfaces at the discretion of the Engineer. Tack coat shall be uniformly applied to cover the
29 existing pavement with a thin film of residual asphalt free of streaks and bare spots at a rate
30 between 0.02 and 0.10 gallons per square yard of retained asphalt. The rate of application
31 shall be approved by the Engineer. A heavy application of tack coat shall be applied to all
32 joints. For Roadways open to traffic, the application of tack coat shall be limited to surfaces
33 that will be paved during the same working shift. The spreading equipment shall be
34 equipped with a thermometer to indicate the temperature of the tack coat material.
35
36 Equipment shall not operate on tacked surfaces until the tack has broken and cured. If the
37 Contractor's operation damages the tack coat it shall be repaired prior to placement of the
38 HMA.
39
40 The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1 and CSS-1h
41 emulsified asphalt may be diluted once with water at a rate not to exceed one-part water to
42 one-part emulsified asphalt. The tack coat shall have sufficient temperature such that it may
43 be applied uniformly at the specified rate of application and shall not exceed the maximum
44 temperature recommended by the emulsified asphalt manufacturer. PG grade asphalt or
45 non-tracking tack formulas may be used upon approval of the Engineer.
46
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1 5-04.3(4)A Crack Sealing
2 When the Proposal includes a pay item for crack sealing, seal cracks in accordance with
3 Section 5-03.
4
5 5-04.3(4)B Vacant
6
7 5-04.3(4)C Pavement Repair
8 The Contractor shall excavate pavement repair areas and shall backfill these with HMA in
9 accordance with the details shown in the Plans and as marked in the field. The Contractor
10 shall conduct the excavation operations in a manner that will protect the pavement that is to
11 remain. Pavement not designated to be removed that is damaged as a result of the
12 Contractor's operations shall be repaired by the Contractor to the satisfaction of the
13 Engineer at no cost to the Contracting Agency. The Contractor shall excavate only within
14 one lane at a time unless approved otherwise by the Engineer. The Contractor shall not
15 excavate more area than can be completely finished during the same shift, unless approved
16 by the Engineer.
17
18 Unless otherwise shown in the Plans or determined by the Engineer, excavate to a depth of
19 1.0 feet. The Engineer will make the final determination of the excavation depth required.
20 The minimum width of any pavement repair area shall be 40 inches unless shown otherwise
21 in the Plans. Before any excavation, the existing pavement shall be sawcut or shall be
22 removed by a pavement grinder. Excavated materials will become the property of the
23 Contractor and shall be disposed of in a Contractor-provided site off the Right of Way or
24 used in accordance with Sections 2-02.3(3) or 9-03.21.
25
26 Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A heavy application
27 of tack coat shall be applied to all surfaces of existing pavement in the pavement repair
28 area.
29
30 Placement of the HMA backfill shall be accomplished in lifts not to exceed 0.35-foot
31 compacted depth. Lifts that exceed 0.35-foot of compacted depth may be accomplished with
32 the approval of the Engineer. Each lift shall be thoroughly compacted by a mechanical
33 tamper or a roller.
34
35 5-04.3(5) Producing/Stockpiling Aggregates and RAP
36 Aggregates and RAP shall be stockpiled according to the requirements of Section 3-02.
37 Sufficient storage space shall be provided for each size of aggregate and RAP. Materials
38 shall be removed from stockpile(s) in a manner to ensure minimal segregation when being
39 moved to the HMA plant for processing into the final mixture. Different aggregate sizes shall
40 be kept separated until they have been delivered to the HMA plant.
41
42 5-04.3(5)A Vacant
43
44 5-04.3(6) Mixing
45 After the required amount of mineral materials, asphalt binder, recycling agent and anti-
46 stripping additives have been introduced into the mixer the HMA shall be mixed until
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1 complete and uniform coating of the particles and thorough distribution of the asphalt binder
2 throughout the mineral materials is ensured.
3
4 When discharged, the temperature of the HMA shall not exceed the optimum mixing
5 temperature by more than 25°F as shown on the reference mix design report or as approved
6 by the Engineer. Also, when a WMA additive is included in the manufacture of HMA, the
7 discharge temperature of the HMA shall not exceed the maximum recommended by the
8 manufacturer of the VWMA additive. A maximum water content of 2 percent in the mix, at
9 discharge, will be allowed providing the water causes no problems with handling, stripping,
10 or flushing. If the water in the HMA causes any of these problems, the moisture content shall
11 be reduced as directed by the Engineer.
12
13 Storing or holding of the HMA in approved storage facilities will be permitted with approval of
14 the Engineer, but in no event shall the HMA be held for more than 24 hours. HMA held for
15 more than 24 hours after mixing shall be rejected. Rejected HMA shall be disposed of by the
16 Contractor at no expense to the Contracting Agency. The storage facility shall have an
17 accessible device located at the top of the cone or about the third point. The device shall
18 indicate the amount of material in storage. No HMA shall be accepted from the storage
19 facility when the HMA in storage is below the top of the cone of the storage facility, except
20 as the storage facility is being emptied at the end of the working shift.
21
22 Recycled asphalt pavement (RAP) utilized in the production of HMA shall be sized prior to
23 entering the mixer so that a uniform and thoroughly mixed HMA is produced. If there is
24 evidence of the recycled asphalt pavement not breaking down during the heating and mixing
25 of the HMA, the Contractor shall immediately suspend the use of the RAP until changes
26 have been approved by the Engineer. After the required amount of mineral materials, RAP,
27 new asphalt binder and asphalt rejuvenator have been introduced into the mixer the HMA
28 shall be mixed until complete and uniform coating of the particles and thorough distribution
29 of the asphalt binder throughout the mineral materials, and RAP is ensured.
30
31 5-04.3(7) Spreading and Finishing
32 The mixture shall be placed upon an approved surface, spread, and struck off to the grade
33 and elevation established. HMA pavers complying with Section 5-04.3(3) shall be used to
34 distribute the mixture. Unless otherwise directed by the Engineer, the nominal compacted
35 depth of any layer of any course shall not exceed the following:
36
ar HMA Class 1” 0.35 feet
38 HMA Class %" and HMA Class %"
39 wearing course 0.30 feet
40 other courses 0.35 feet
41 HMA Class %" 0.15 feet
42
43 On areas where irregularities or unavoidable obstacles make the use of mechanical
44 spreading and finishing equipment impractical, the paving may be done with other
45 equipment or by hand.
46
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When more than one JMF is being utilized to produce HMA, the material produced for each
JMF shall be placed by separate spreading and compacting equipment. The intermingling of
HMA produced from more than one JMF is prohibited. Each strip of HMA placed during a
work shift shall conform to a single JMF established for the class of HMA specified unless
there is a need to make an adjustment in the JMF.

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA

For HMA accepted by nonstatistical evaluation, the aggregate propetrties of sand equivalent,
uncompacted void content, and fracture will be evaluated in accordance with Section 3-04.
Sampling and testing of aggregates for HMA accepted by commercial evaluation will be at
the option of the Engineer.

5-04.3(9) HMA Mixture Acceptance
Acceptance of HMA shall be as provided under nonstatistical, or commercial evaluation.

Nonstatistical evaluation will be used for the acceptance of HMA unless Commercial
Evaluation is specified.

Commercial evaluation will be used for Commercial HMIA and for other classes of HMA in
the following applications: sidewalks, road approaches, ditches, slopes, paths, trails, gores,
prelevel, temporary pavement, and pavement repair. Other nonstructural applications of
HMA accepted by commercial evaluation shall be as approved by the Engineer. Sampling
and testing of HMA accepted by commercial evaluation will be at the option of the Engineer.

The mix design will be the initial JMF for the class of HMA. The Contractor may request a
change in the JMF. Any adjustments to the JMF will require the approval of the Engineer
and may be made in accordance with this section.

HMA Tolerances and Adjustments

1. Job Mix Formula Tolerances — The constituents of the mixture at the time of
acceptance shall be within tolerance. The tolerance limits will be established as
follows:

For Asphalt Binder and Air Voids (Va), the acceptance limits are determined by
adding the tolerances below to the approved JMF values. These values will also
be the Upper Specification Limit (USL) and Lower Specification Limit (LSL)
required in Section 1-06.2(2)D2

Property Non-Statistical Evaluation Commercial Evaluation
Asphalt Binder +/- 0.5% +/-0.7%
Air Voids, Va 2.5% min. and 5.5% max N/A

For Aggregates in the mixture:

a. First, determine preliminary upper and lower acceptance limits by applying the
following tolerances to the approved JMF.
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22
23
24
25

26

27
28
29

30
31
32
33
34
35

36
37

38

Aggregate Percent Non-Statistical Commercial
Passing Evaluation Evaluation
1", 34", %", and 3/8" sieves +/- 6% +/- 8%
No. 4 sieve +/-6% +- 8%
No. 8 Sieve +/- 6% +/-8%
No. 200 sieve +/- 2.0% +/- 3.0%

b. Second, adjust the preliminary upper and lower acceptance limits determined
from step (a) the minimum amount necessary so that none of the aggregate
properties are outside the control points in Section 9-03.8(6), except as
specified below in (¢). The resulting values will be the upper and lower
acceptance limits for aggregates, as well as the USL and LSL required in
Section 1-06.2(2)D2.

c. These tolerances and specification limits constitute the allowable limits as
described in Section 1-06.2. The tolerance limit for aggregate shall not
exceed the limits of the control points, except the No. 8 tolerance is +/- 6%
from the JMF, the No. 200 tolerance is +/- 2.0% from the JMF with a
minimum of 2% and a maximum of 8.0% passing the No. 200 sieve. Other
tolerance limits for sieves designated as 100 percent passing will be 99-100

2. Job Mix Formula Adjustments — An adjustment to the aggregate gradation or
asphalt binder content of the JMF requires approval of the Engineer. Adjustments to
the JMF will only be considered if the change produces material of equal or better
quality and may require the development of a new mix design if the adjustment
exceeds the amounts listed below.

a. Aggregates —2 percent for the aggregate passing the 134", 1", 34", 14", %", and the
No. 4 sieves, 1 percent for aggregate passing the No. 8 sieve, and 0.5 percent for
the aggregate passing the No. 200 sieve. The adjusted JMF shall be within the
range of the control points in Section 9-03.8(6).

b. Asphalt Binder Content — The Engineer may order or approve changes to
asphalt binder content. The maximum adjustment from the approved mix design
for the asphalt binder content shall be 0.3 percent.

5-04.3(9)A Vacant

5-04.3(9)B Vacant

5-04.3(9)C Mixture Acceptance — Nonstatistical Evaluation

HMA mixture which is accepted by Nonstatistical Evaluation will be evaluated by the
Contracting Agency by dividing the HMA tonnage into lots.
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1 5-04.3(9)C1 Mixture Nonstatistical Evaluation — Lots and Sublots
2 A lot is represented by randomly selected samples of the same mix design that will be
3 tested for acceptance. A lot is defined as the total quantity of material or work produced for
4 each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to
5 one day's production or 800 tons, whichever is less except that the final sublot will be a
6 minimum of 400 tons and may be increased to 1200 tons.
7
8 All of the test results obtained from the acceptance samples from a given lot shall be
9 evaluated collectively. If the Contractor requests a change to the JMF that is approved, the
10 material produced after the change will be evaluated on the basis of the new JMF for the
11 remaining sublots in the current lot and for acceptance of subsequent lots. For a lot in
12 progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the
13 Engineer is satisfied that material conforming to the Specifications can be produced.
14
15 Sampling and testing for evaluation shall be performed on the frequency of one sample per
16 sublot.
17
18 5-04.3(9)C2 Mixture Nonstatistical Evaluation Sampling
19 Samples for acceptance testing shall be obtained by the Contractor when ordered by the
20 Engineer. The Contractor shall sample the HMA mixture in the presence of the Engineer
21 and in accordance with AASHTO T 168. A minimum of three samples should be taken for
22 each class of HMA placed on a project. If used in a structural application, at least one of the
23 three samples shall be tested.
24
25 Sampling and testing HMA in a structural application where quantities are less than 400 tons
26 is at the discretion of the Engineer.
27
28 For HMA used in a structural application and with a total project quantity less than 800 tons
29 but more than 400 tons, a minimum of one acceptance test shall be performed. In all cases,
30 a minimum of 3 samples will be obtained at the point of acceptance, a minimum of one of
31 the three samples will be tested for conformance to the JMF:
32
33 ¢ If the test results are found to be within specification requirements, additional testing
34 will be at the Engineer’s discretion.
35
36 ¢ If test results are found not to be within specification requirements, additional testing
37 of the remaining samples to determine a CPF shall be performed.
38
39 5-04.3(9)C3 Mixture Nonstatistical Evaluation — Acceptance Testing
40 Testing of HMA for compliance of V, will at the option of the Contracting Agency. If tested,
41 compliance of Va will use WSDOT SOP 731.
42
43 Testing for compliance of asphalt binder content will be by WSDOT FOP for AASHTO T
44 308.
45
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1 Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11.
2
3 5-04.3(9)C4 Mixture Nonstatistical Evaluation — Pay Factors
4 For each lot of material falling outside the tolerance limits in 5-04.3(9), the Contracting
5 Agency will determine a CPF using the following price adjustment factors:
6
Table of Price Adjustment Factors
Constituent Factor
“f!!
2
All aggregate passing: 122", 1", %", 2", %" and
No.4 sieves
All aggregate passing No. 8 sieve 15
All aggregate passing No. 200 sieve 20
Asphalt binder 40
Air Voids (Va) (where applicable) 20
7
8 Each lot of HMA produced under Nonstatistical Evaluation and having all constituents falling
9 within the tolerance limits of the job mix formula shall be accepted at the unit Contract price
10 with no further evaluation. VWhen one or more constituents fall outside the nonstatistical
11 tolerance limits in the Job Mix Formula shown in Table of Price Adjustment Factors, the lot
12 shall be evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The
13 nonstatistical tolerance limits will be used in the calculation of the CPF and the maximum
14 CPF shall be 1.00. When less than three sublots exist, backup samples of the existing
15 sublots or samples from the Roadway shall be tested to provide a minimum of three sets of
16 results for evaluation.
17
18 5-04.3(9)C5 Vacant
19
20 5-04.3(9)C6 Mixture Nonstatistical Evaluation — Price Adjustments
21 For each lot of HMA mix produced under Nonstatistical Evaluation when the calculated CPF
22 is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined. The NCMF
23 equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The total job
24 mix compliance price adjustment will be calculated as the product of the NCMF, the quantity
25 of HMA in the lot in tons, and the unit Contract price per ton of mix.
26
27 If a constituent is not measured in accordance with these Specifications, its individual pay
28 factor will be considered 1.00 in calculating the CPF.
29
30 5-04.3(9)C7 Mixture Nonstatistical Evaluation - Retests
31 The Contractor may request a sublot be retested. To request a retest, the Contractor shall
32 submit a written request within 7 calendar days after the specific test results have been
33 received. A split of the original acceptance sample will be retested. The split of the sample
34 will not be tested with the same tester that ran the original acceptance test. The sample will
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1 be tested for a complete gradation analysis, asphalt binder content, and, at the option of the
2 agency, Va. The results of the retest will be used for the acceptance of the HMA in place of
3 the original sublot sample test results. The cost of testing will be deducted from any monies
4 due or that may come due the Contractor under the Contract at the rate of $500 per sample.
5
6 5-04.3(9)D Mixture Acceptance — Commercial Evaluation
7 If sampled and tested, HMA produced under Commercial Evaluation and having all
8 constituents falling within the tolerance limits of the job mix formula shall be accepted at the
9 unit Contract price with no further evaluation. VWhen one or more constituents fall outside the
10 commercial tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be
11 evaluated in accordance with Section 1-06.2 to determine the appropriate CPF. The
12 commercial tolerance limits will be used in the calculation of the CPF and the maximum CPF
13 shall be 1.00. When less than three sublots exist, backup samples of the existing sublots or
14 samples from the street shall be tested to provide a minimum of three sets of results for
15 evaluation.
16
17 For each lot of HMA mix produced and tested under Commercial Evaluation when the
18 calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will be determined.
19 The NCMF equals the algebraic difference of CPF minus 1.00 multiplied by 60 percent. The
20 Job Mix Compliance Price Adjustment will be calculated as the product of the NCMF, the
21 quantity of HMA in the lot in tons, and the unit Contract price per ton of mix.
22
23 If a constituent is not measured in accordance with these Specifications, its individual pay
24 factor will be considered 1.00 in calculating the CPF.
25
26 5-04.3(10) HMA Compaction Acceptance
27 HMA mixture accepted by nonstatistical evaluation that is used in traffic lanes, including
28 lanes for intersections, ramps, truck climbing, weaving, and speed change, and having a
29 specified compacted course thickness greater than 0.10-foot, shall be compacted to a
30 specified level of relative density. The specified level of relative density shall be a CPF of not
31 less than 0.75 when evaluated in accordance with Section 1-06.2, using a LSL of 92.0
32 (minimum of 92 percent of the maximum density). The maximum density shall be
33 determined by WSDOT FOP for AASHTO T 729. The specified level of density attained will
34 be determined by the evaluation of the density of the pavement. The density of the
35 pavement shall be determined in accordance with WSDOT FOP for WAQTC TM 8, except
36 that gauge correlation will be at the discretion of the Engineer, when using the nuclear
37 density gauge and WSDOT SOP 736 when using cores to determine density.
38
39 Tests for the determination of the pavement density will be taken in accordance with the
40 required procedures for measurement by a nuclear density gauge or Roadway cores after
41 completion of the finish rolling.
42
43 If the Contracting Agency uses a nuclear density gauge to determine density the test
44 procedures FOP for WAQTC TM 8 and WSDOT SOP T 729 will be used on the day the mix
45 is placed and prior to opening to traffic.
46

CITY OF STANWOOD
DEPOT PARK Page 74
SPECIAL PROVISIONS April 2026

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



1 Roadway cores for density may be obtained by either the Contracting Agency or the
2 Contractor in accordance with WSDOT SOP 734. The core diameter shall be 4-inches
3 minimum, unless otherwise approved by the Engineer. Roadway cores will be tested by the
4 Contracting Agency in accordance with WSDOT FOP for AASHTO T 166.
5
6 If the Contract includes the Bid item “Roadway Core”, the cores shall be obtained hy the
7 Contractor in the presence of the Engineer on the same day the mix is placed and at
8 locations designated by the Engineer. If the Contract does not include the Bid item
9 “Roadway Core”, the Contracting Agency will obtain the cores.
10
11 For a lot in progress with a CPF less than 0.75, a new lot will begin at the Contractor’'s
12 request after the Engineer is satisfied that material conforming to the Specifications can be
13 produced.
14
15 HMA mixture accepted by commercial evaluation and HMA constructed under conditions
16 other than those listed above shall be compacted on the basis of a test point evaluation of
17 the compaction train. The test point evaluation shall be performed in accordance with
18 instructions from the Engineer. The number of passes with an approved compaction train,
19 required to attain the maximum test point density, shall be used on all subsequent paving.
20
21 HMA for preleveling shall be thoroughly compacted. HMA that is used for preleveling wheel
22 rutting shall be compacted with a pneumatic tire roller unless otherwise approved by the
23 Engineer.
24
25 Test Results
26 For a sublot that has been tested with a nuclear density gauge that did not meet the
27 minimum of 92 percent of the reference maximum density in a compaction lot with a CPF
28 below 1.00 and thus subject to a price reduction or rejection, the Contractor may request
29 that a core be used for determination of the relative density of the sublot. The relative
30 density of the core will replace the relative density determined by the nuclear density gauge
31 for the sublot and will be used for calculation of the CPF and acceptance of HMA
32 compaction lot.
33
34 When cores are taken by the Contracting Agency at the request of the Contractor, they shall
35 be requested by noon of the next workday after the test results for the sublot have been
36 provided or made available to the Contractor. Core locations shall be outside of wheel paths
37 and as determined by the Engineer. Traffic control shall be provided by the Contractor as
38 requested by the Engineer. Failure by the Contractor to provide the requested traffic control
39 will result in forfeiture of the request for cores. WWhen the CPF for the lot based on the results
40 of the HMA cores is less than 1.00, the cost for the coring will be deducted from any monies
41 due or that may become due the Contractor under the Contract at the rate of $200 per core
42 and the Contractor shall pay for the cost of the traffic control.
43
44 5-04.3(10)A HMA Compaction — General Compaction Requirements
45 Compaction shall take place when the mixture is in the proper condition so that no undue
46 displacement, cracking, or shoving occurs. Areas inaccessible to large compaction
47 equipment shall be compacted by other mechanical means. Any HMA that becomes loose,
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broken, contaminated, shows an excess or deficiency of asphalt, or is in any way defective,
shall be removed and replaced with new hot mix that shall be immediately compacted to
conform to the surrounding area.

The type of rollers to be used and their relative position in the compaction sequence shall
generally be the Contractor's option, provided the specified densities are attained. Unless
the Engineer has approved otherwise, rollers shall only be operated in the static mode when
the internal temperature of the mix is less than 175°F. Regardless of mix temperature, a
roller shall not be operated in a mode that results in checking or cracking of the mat. Rollers
shall only be operated in static mode on bridge decks.

5-04.3(10)B HMA Compaction - Cyclic Density

Low cyclic density areas are defined as spots or streaks in the pavement that are less than
90 percent of the theoretical maximum density. At the Engineer’s discretion, the Engineer
may evaluate the HMA pavement for low cyclic density, and when doing so will follow
WSDOT SOP 733. A $1500 Cyclic Density Price Adjustment will be assessed for any 500-
foot section with two or more density readings below 90 percent of the theoretical maximum
density.

5-04.3(10)C Vacant
5-04.3(10)D HMA Nonstatistical Compaction

5-04.3(10)D1 HMA Nonstatistical Compaction - Lots and Sublots

HMA compaction which is accepted by nonstatistical evaluation will be based on acceptance
testing performed by the Contracting Agency dividing the project into compaction lots.

A lot is represented by randomly selected samples of the same mix design that will be
tested for acceptance. A lot is defined as the total quantity of material or work produced for
each Job Mix Formula placed. Only one lot per JMF is expected. A sublot shall be equal to
one day'’s production or 400 tons, whichever is less except that the final sublot will be a
minimum of 200 tons and may be increased to 800 tons. Testing for compaction will be at
the rate of 5 tests per sublot per WSDOT T 738.

The sublot locations within each density lot will be determined by the Engineer. For a lot in
progress with a CPF less than 0.75, a new lot will begin at the Contractor’s request after the
Engineer is satisfied that material conforming to the Specifications can be produced.

HMA mixture accepted by commercial evaluation and HMA constructed under conditions
other than those listed above shall be compacted on the basis of a test point evaluation of
the compaction train. The test point evaluation shall be performed in accordance with
instructions from the Engineer. The number of passes with an approved compaction train,
required to attain the maximum test point density, shall be used on all subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used to prelevel wheel ruts
shall be compacted with a pneumatic tire roller unless otherwise approved by the Engineer.
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5-04.3(10)D2 HMA Compaction Nonstatistical Evaluation — Acceptance Testing

The location of the HMA compaction acceptance tests will be randomly selected by the
Engineer from within each sublot, with one test per sublot.

5-04.3(10)D3 HMA Nonstatistical Compaction — Price Adjustments

For each compaction lot with one or two sublots, having all sublots attain a relative density
that is 92 percent of the reference maximum density the HMA shall be accepted at the unit
Contract price with no further evaluation. When a sublot does not attain a relative density
that is 92 percent of the reference maximum density, the lot shall be evaluated in

—
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11 accordance with Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall
12 be 1.00, however, lots with a calculated CPF in excess of 1.00 will be used to offset lots with
13 CPF values below 1.00 but greater than 0.90. Lots with CPF lower than 0.90 will be
14 evaluated for compliance per 5-04.3(11). Additional testing by either a nuclear moisture-
15 density gauge or cores will be completed as required to provide a minimum of three tests for
16 evaluation.
17
18 For compaction below the required 92%, a Non-Conforming Compaction Factor (NCCF) wiill
19 be determined. The NCCF equals the algebraic difference of CPF minus 1.00 multiplied by
20 40 percent. The Compaction Price Adjustment will be calculated as the product of CPF, the
21 qguantity of HMA in the compaction control lot in tons, and the unit Contract price per ton of
22 mix.
23
24 5-04.3(11) Reject Work
25
26 5-04.3(11)A Reject Work General
27 Work that is defective or does not conform to Contract requirements shall be rejected. The
28 Contractor may propose, in writing, alternatives to removal and replacement of rejected
29 material. Acceptability of such alternative proposals will be determined at the sole discretion
30 of the Engineer. HMA that has been rejected is subject to the requirements in Section 1-
31 06.2(2) and this specification, and the Contractor shall submit a corrective action proposal to
32 the Engineer for approval.
33
34 5-04.3(11)B Rejection by Contractor
35 The Contractor may, prior to sampling, elect to remove any defective material and replace it
36 with new material. Any such new material will be sampled, tested, and evaluated for
37 acceptance.
38
39 5-04.3(11)C Rejection Without Testing (Mixture or Compaction)
40 The Engineer may, without sampling, reject any batch, load, or section of Roadway that
41 appears defective. Material rejected before placement shall not be incorporated into the
42 pavement. Any rejected section of Roadway shall be removed.
43
44 No payment will be made for the rejected materials or the removal of the materials unless
45 the Contractor requests that the rejected material be tested. If the Contractor elects to have
46 the rejected material tested, a minimum of three representative samples will be obtained
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1 and tested. Acceptance of rejected material will be based on conformance with the
2 nonstatistical acceptance Specification. If the CPF for the rejected material is less than 0.75,
3 no payment will be made for the rejected material; in addition, the cost of sampling and
4 testing shall be borne by the Contractor. If the CPF is greater than or equal to 0.75, the cost
5 of sampling and testing will be borne by the Contracting Agency. If the material is rejected
6 before placement and the CPF is greater than or equal to 0.75, compensation for the
7 rejected material will be at a CPF of 0.75. If rejection occurs after placement and the CPF is
8 greater than or equal to 0.75, compensation for the rejected material will be at the calculated
9 CPF with an addition of 25 percent of the unit Contract price added for the cost of removal
10 and disposal.
11
12 5-04.3(11)D Rejection - A Partial Sublot
13 In addition to the random acceptance sampling and testing, the Engineer may also isolate
14 from a normal sublot any material that is suspected of being defective in relative density,
15 gradation or asphalt binder content. Such isolated material will not include an original
16 sample location. A minimum of three random samples of the suspect material will be
17 obtained and tested. The material will then be statistically evaluated as an independent lot in
18 accordance with Section 1-06.2(2).
19
20 5-04.3(11)E Rejection - An Entire Sublot
21 An entire sublot that is suspected of being defective may be rejected. VWhen a sublot is
22 rejected a minimum of two additional random samples from this sublot will be obtained.
23 These additional samples and the original sublot will be evaluated as an independent lot in
24 accordance with Section 1-06.2(2).
25
26 5-04.3(11)F Rejection - A Lot in Progress
27 The Contractor shall shut down operations and shall not resume HMA placement until such
28 time as the Engineer is satisfied that material conforming to the Specifications can be
29 produced:
30
31 1. Whenthe CPF of a lot in progress drops below 1.00 and the Contractor is taking no
32 corrective action, or
33 2. When the Pay Factor (PF) for any constituent of a lot in progress drops below 0.95
34 and the Contractor is taking no corrective action, or
35 3. When either the PF for any constituent or the CPF of a lot in progress is less than
36 0.75.
37
38 5-04.3(11)G Rejection - An Entire Lot (Mixture or Compaction)
39 An entire lot with a CPF of less than 0.75 will be rejected.
40
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1 5-04.3(12) Joints
2
3 5-04.3(12)A HMA Joints
4
5 5-04.3(12)A1 Transverse Joints
6 The Contractor shall conduct operations such that the placing of the top or wearing course is
7 a continuous operation or as close to continuous as possible. Unscheduled transverse joints
8 will be allowed, and the roller may pass over the unprotected end of the freshly placed
9 mixture only when the placement of the course must be discontinued for such a length of
10 time that the mixture will cool below compaction temperature. When the Work is resumed,
11 the previously compacted mixture shall be cut back to produce a slightly beveled edge for
12 the full thickness of the course.
13
14 A temporary wedge of HMA constructed on a 20H:1V shall be constructed where a
15 transverse joint as a result of paving or planing is open to traffic. The HMA in the temporary
16 wedge shall be separated from the permanent HMA by strips of heavy wrapping paper or
17 other methods approved by the Engineer. The wrapping paper shall be removed and the
18 joint trimmed to a slightly beveled edge for the full thickness of the course prior to
19 resumption of paving.
20
21 The material that is cut away shall be wasted and new mix shall be placed against the cut.
22 Rollers or tamping irons shall be used to seal the joint.
23
24 5-04.3(12)A2 Longitudinal Joints
25 The longitudinal joint in any one course shall be offset from the course immediately below by
26 not more than 6 inches nor less than 2 inches. All longitudinal joints constructed in the
27 wearing course shall be located at a lane line or an edge line of the Traveled Way. A
28 notched wedge joint shall be constructed along all longitudinal joints in the wearing surface
29 of new HMA unless otherwise approved by the Engineer. The notched wedge joint shall
30 have a vertical edge of not less than the maximum aggregate size or more than % of the
31 compacted lift thickness and then taper down on a slope not steeper than 4H:1V. The
32 sloped portion of the HMA notched wedge joint shall be uniformly compacted.
33
34 5-04.3(12)B Bridge Paving Joint Seals
35 Bridge Paving Joint Seals shall be in accordance with Section 5-03.
36
37 5-04.3(13) Surface Smoothness
38 The completed surface of all courses shall be of uniform texture, smooth, uniform as to
39 crown and grade, and free from defects of all kinds. The completed surface of the wearing
40 course shall not vary more than % inch from the lower edge of a 10-foot straightedge placed
41 on the surface parallel to the centerline. The transverse slope of the completed surface of
42 the wearing course shall vary not more than % inch in 10 feet from the rate of transverse
43 slope shown in the Plans.
44
45 When deviations in excess of the above tolerances are found that result from a high place in
46 the HMA, the pavement surface shall be corrected by one of the following methods:
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1. Removal of material from high places by grinding with an approved grinding machine,
or

Removal and replacement of the wearing course of HMA, or

3. By other method approved by the Engineer.

0o ~NOoO b WON -
N

9 Correction of defects shall be carried out until there are no deviations anywhere greater than
10 the allowable tolerances.
11
12 Deviations in excess of the above tolerances that result from a low place in the HMA and
13 deviations resulting from a high place where corrective action, in the opinion of the
14 Engineer, will not produce satisfactory results will be accepted with a price adjustment. The
15 Engineer shall deduct from monies due or that may become due to the Contractor the sum
16 of $1500.00 for each and every section of single traffic lane 100 feet in length in which any
17 excessive deviations described above are found.
18
19 When utility appurtenances such as manhole covers and valve boxes are located in the
20 traveled way, the utility appurtenances shall be adjusted to the finished grade prior to
21 paving. This requirement may be waived when requested by the Contractor, at the
22 discretion of the Engineer or when the adjustment details provided in the project plan or
23 specifications call for utility appurtenance adjustments after the completion of paving.
24
25 Utility appurtenance adjustment discussions will be included in the Pre-Paving and Pre-
26 Planing Briefing (5-04.3(14)B3). Submit a written request to waive this requirement to the
27 Engineer prior to the start of paving.
28
29 5-04.3(14) Planing (Milling) Bituminous Pavement
30 The planing plan must be approved by the Engineer and a pre-planing meeting must be held
31 prior to the start of any planing. See Section 5-04.3(14)B2 for information on planing
32 submittals.
33
34 Where planing an existing pavement is specified in the Contract, the Contractor must
35 remove existing surfacing material and to reshape the surface to remove irregularities. The
36 finished product must be a prepared surface acceptable for receiving an HMA overlay.
37
38 Use the cold milling method for planing unless otherwise specified in the Contract. Do not
39 use the planer on the final wearing course of hew HMA.
40
41 Conduct planing operations in a manner that does not tear, break, burn, or otherwise
42 damage the surface which is to remain. The finished planed surface must be slightly
43 grooved or roughened and must be free from gouges, deep grooves, ridges, or other
44 imperfections. The Contractor must repair any damage to the surface by the Contractor’s
45 planing equipment, using an Engineer approved method.
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Repair or replace any metal castings and other surface improvements damaged by planing,
as determined by the Engineer.

A tapered wedge cut must be planed longitudinally along curb lines sufficient to provide a
minimum of 4 inches of curb reveal after placement and compaction of the final wearing
course. The dimensions of the wedge must be as shown on the Drawings or as specified by
the Engineer.
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9
10 A tapered wedge cut must also be made at transitions to adjoining pavement surfaces (meet
11 lines) where butt joints are shown on the Drawings. Cut butt joints in a straight line with
12 vertical faces 2 inches or more in height, producing a smooth transition to the existing
13 adjoining pavement.
14
15 After planing is complete, planed surfaces must be swept, cleaned, and if required by the
16 Contract, patched and preleveled.
17
18 The Engineer may direct additional depth planing. Before performing this additional depth
19 planing, the Contractor must conduct a hidden metal in pavement detection survey as
20 specified in Section 5-04.3(14)A.
21
22 5-04.3(14)A Pre-Planing Metal Detection Check
23 Before starting planing of pavements, and before any additional depth planing required by
24 the Engineer, the Contractor must conduct a physical survey of existing pavement to be
25 planed with equipment that can identify hidden metal objects.
26
27 Should such metal be identified, promptly notify the Engineer.
28
29 See Section 1-07.16(1) regarding the protection of survey monumentation that may be
30 hidden in pavement.
31
32 The Contractor is solely responsible for any damage to equipment resulting from the
33 Contractor's failure to conduct a pre-planing metal detection survey, or from the Contractor’s
34 failure to notify the Engineer of any hidden metal that is detected.
35
36 5-04.3(14)B Paving and Planing Under Traffic
37
38 5-04.3(14)B1 General
39 In addition, the requirements of Section 1-07.23 and the traffic controls required in Section
40 1-10, and unless the Contract specifies otherwise or the Engineer approves, the Contractor
41 must comply with the following:
42
43 1. Intersections:
44
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1 a. Keep intersections open to traffic at all times, except when paving or planing
2 operations through an intersection requires closure. Such closure must be kept to
3 the minimum time required to place and compact the HMA mixture, or plane as
4 appropriate. For paving, schedule such closure to individual lanes or portions
5 thereof that allows the traffic volumes and schedule of traffic volumes required in
6 the approved traffic control plan. Schedule work so that adjacent intersections are
7 not impacted at the same time and comply with the traffic control restrictions
8 required by the Traffic Engineer. Each individual intersection closure or partial
9 closure must be addressed in the traffic control plan, which must be submitted to
10 and accepted by the Engineer, see Section 1-10.2(2).
11
12 b. When planing or paving and related construction must occur in an intersection,
13 consider scheduling and sequencing such work into quarters of the intersection, or
14 half or more of an intersection with side street detours. Be prepared to sequence
15 the work to individual lanes or portions thereof.
16
17 c. Should closure of the intersection in its entirety be necessary, and no trolley
18 service is impacted, keep such closure to the minimum time required to place and
19 compact the HMA mixture, plane, remove asphalt, tack coat, and as needed.
20
21 d. Any work in an intersection requires advance warning in both signage and a
22 number of Working Days advance notice as determined by the Engineer, to alert
23 traffic and emergency services of the intersection closure or partial closure.
24
25 e. Allow new compacted HMA asphalt to cool to ambient temperature before any
26 traffic is allowed on it. Traffic is not allowed on newly placed asphalt until approval
27 has been obtained from the Engineer.
28
29 2. Temporary centerline marking, post-paving temporary marking, temporary stop
30 bars, and maintaining temporary pavement marking must comply with Section 8-
31 23.
=)
33 3. Permanent pavement marking must comply with Section 8-22.
34
35 5-04.3(14)B2 Submittals - Planing Plan and HMA Paving Plan
36 The Contractor must submit a separate planing plan and a separate paving plan to the
37 Engineer at least 5 Working Days in advance of each operation’s activity start date. These
38 plans must show how the moving operation and traffic control are coordinated, as they wiill
39 be discussed at the pre-planing briefing and pre-paving briefing. When requested by the
40 Engineer, the Contractor must provide each operation’s traffic control plan on 24 x 36 inch
41 or larger size Shop Drawings with a scale showing both the area of operation and sufficient
42 detail of traffic beyond the area of operation where detour traffic may be required. The scale
43 on the Shop Drawings is 1 inch = 20 feet, which may be changed if the Engineer agrees
44 sufficient detail is shown.
45
46 The planing operation and the paving operation include, but are not limited to, metal
47 detection, removal of asphalt and temporary asphalt of any kind, tack coat and drying,
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1 staging of supply trucks, paving trains, rolling, scheduling, and as may be discussed at the
2 briefing.
3
4 When intersections will be partially or totally blocked, provide adequately sized and
5 noticeable sighage alerting traffic of closures to come, a minimum 2 Working Days in
6 advance. The traffic control plan must show where police officers will be stationed when
7 signalization is or may be, countermanded, and show areas where flaggers are proposed.
8
9 At a minimum, the planing and the paving plan must include:
10
11 1. A copy of the accepted traffic control plan, see Section 1-10.2(2), detailing each
12 day’s traffic control as it relates to the specific requirements of that day’s planing and
13 paving. Briefly describe the sequencing of traffic control consistent with the proposed
14 planing and paving sequence, and scheduling of placement of temporary pavement
15 markings and channelizing devices after each day’s planing, and paving.
16
17 2. A copy of each intersection’s traffic control plan.
18
19 3. Haul routes from supplier facilities, and locations of temporary parking and staging
20 areas, including return routes. Describe the complete round trip as it relates to the
21 sequencing of paving operations.
22
23 4. Names and locations of HMA supplier facilities to be used.
24
25 5. List of all equipment to be used for paving.
26
27 6. List of personnel and associated job classification assigned to each piece of paving
28 equipment.
29
30 7. Description (geometric or narrative) of the scheduled sequence of planing and of
31 paving and intended area of planing and of paving for each day’s work, must include
32 the directions of proposed planing and of proposed paving, sequence of adjacent
33 lane paving, sequence of skipped lane paving, intersection planing and paving
34 scheduling and sequencing, and proposed notifications and coordinations to be
35 timely made. The plan must show HMA joints relative to the final pavement marking
36 lane lines.
37
38 8. Names, job titles, and contact information for field, office, and plant supervisory
39 personnel.
40
41 9. A copy of the approved Mix Designs.
42
43 10. Tonnage of HMA to be placed each day.
44
45 11. Approximate times and days for starting and ending daily operations.
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5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing

At least 2 Working Days before the first paving operation and the first planing operation, or
as scheduled by the Engineer for future paving and planing operations to ensure the
Contractor has adequately prepared for notifying and coordinating as required in the
Contract, the Contractor must be prepared to discuss that day’s operations as they relate to
other entities and to public safety and convenience, including driveway and business
access, garbage truck operations, transit operations and working around energized
overhead wires, school and nursing home and hospital and other accesses, other

o~ WN =

10 Contractors who may be operating in the area, pedestrian and bicycle traffic, and
11 emergency services. The Contractor, and Subcontractors that may be part of that day’s
12 operations, must meet with the Engineer and discuss the proposed operation as it relates to
13 the submitted planing plan and paving plan, approved traffic control plan, and public
14 convenience and safety. Such discussion includes, but is not limited to:
15
16 1. General for both the Paving and Planing:
17
18 a. The actual times of starting and ending daily operations.
19
20 b. In intersections, how to break up the intersection, and address traffic control and
21 signalization for that operation, including use of peace officers.
22
23 c. The sequencing and scheduling of paving operations and of planing operations, as
24 applicable, as it relates to traffic control, public convenience and safety, and other
25 Contractors who may operate in the Project limits.
26
27 d. Notifications required of Contractor activities and coordinating with other entities
28 and the public as necessary.
29
30 e. Description of the sequencing of installation and types of temporary pavement
31 markings as it relates to planing and paving.
32
33 f. Description of the sequencing of installation of, and the removal of, temporary
34 pavement patch material around exposed castings and as may be needed.
35
36 g. Description of procedures and equipment to identify hidden metal in the pavement,
37 such as survey monumentation, monitoring wells, streetcar rail, and castings,
38 before planing as per Section 5-04.3(14)B2.
39
40 h. Description of how flaggers will be coordinated with the planing, paving, and
41 related operations.
42
43 i. Description of sequencing of traffic controls for the process of rigid pavement base
44 repairs.
45
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1 j. Other items the Engineer deems necessary to address.
2
3 2. Paving — additional topics:
4
5 a. When to start applying tack and coordinating with paving.
6
7 b. Types of equipment and numbers of each type of equipment to be used. If more
8 pieces of equipment than personnel are proposed, describe the sequencing of the
9 personnel operating the types of equipment. Discuss the continuance of operator
10 personnel for each type of equipment as it relates to meeting Specification
11 requirements.
12
13 c. Number of JMFs to be placed, and if more than one JMF is used, how the
14 Contractor will ensure different JMFs are distinguished, how pavers and how
15 MTVs are distinguished, and how pavers and MTVs are cleaned so that one JMF
16 does not adversely influence the other JMF.
17
18 d. Description of contingency plans for that day’'s operations such as equipment
19 breakdown, rain out, and supplier shutdown of operations.
20
21 e. Number of sublots to be placed, sequencing of density testing, and other sampling
22 and testing.
23
24 5-04.3(15) Sealing Pavement Surfaces
25 Apply a fog seal where shown in the plans. Construct the fog seal in accordance with
26 Section 5-02.3. Unless otherwise approved by the Engineer, apply the fog seal prior to
27 opening to traffic.
28
29 5-04.3(16) HMA Road Approaches
30 Construct HMA approaches at the locations shown in the Plans or where staked by the
31 Engineer, in accordance with Section 5-04.
32
33 5-04.4 Measurement
34 HMACIL __ PG ___, HMA for Cl PG , and Commercial HMA will be measured
35 by the ton in accordance with Section 1-09.2, with no deduction being made for the weight
36 of asphalt binder, mineral filler, or any other component of the mixture. If the Contractor
37 elects to remove and replace mix as allowed by Section 5-04.3(11), the material removed
38 will not be measured.
39
40 Roadway cores will be measured per each for the number of cores taken.
41
42 Pavement repair excavation will be measured by the square yard of surface marked prior to
43 excavation.
44
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1 Planing bituminous pavement will be measured by the square yard.
2
3 5-04.5 Payment
4 Payment will be made for each of the following Bid items that are included in the Proposal:
5
6 ‘HMACIL. ____ PG __" perton.
7 “HMA for Approach Cl. __ PG _", per ton.
8 “HMA for Preleveling Cl. ___ PG _ ", perton.
9 “HMA for Pavement Repair Cl. __ PG ___ ", per ton.
10 “‘Commercial HMA”, per ton.
11 The unit Contract price perton for “HMACI. ___ PG __ ", “HMA for Approach Cl. ___
12 PG ___ ", "HMA for Preleveling Cl. ___ PG ___ ", “HMA for Pavement RepairCl. ___ PG
13 ____", and “Commercial HMA” shall be full compensation for all costs, including anti-
14 stripping additive, incurred to carry out the requirements of Section 5-04 except for those
15 costs included in other items which are included in this Subsection and which are
16 included in the Proposal.
17
18 “Pavement Repair Excavation Incl. Haul”, per square yard.
19 The unit Contract price per square yard for “Pavement Repair Excavation Incl. Haul”
20 shall be full payment for all costs incurred to perform the Work described in Section 5-
21 04.3(4) with the exception, however, that all costs involved in the placement of HMA
22 shall be included in the unit Contract price per ton for “HMA for Pavement Repair Cl. ___
23 PG ___ " perton.
24
25 “Planing Bituminous Pavement”, per square yard.
26 The unit Contract price per square yard for “Planing Bituminous Pavement” shall be full
27 payment for all costs incurred to perform the Work described in Section 5-04.3(14).
28
29 “Job Mix Compliance Price Adjustment”, by calculation.
30 “Job Mix Compliance Price Adjustment” will be calculated and paid for as described in
31 Section 5-04.3(9)C6.
32
33 “Compaction Price Adjustment”, by calculation.
34 “Compaction Price Adjustment” will be calculated and paid for as described in Section 5-
35 04.3(10)D3.
36
37 “Roadway Core”, per each.
38 The Contractor’s costs for all VWork associated with the coring (e.g., traffic control) shall
39 be incidental and included in the unit Bid price per each.
40
41 “Cyclic Density Price Adjustment”, by calculation.
42 “Cyclic Density Price Adjustment” will be calculated and paid for as described in Section
43 5-04.3(10)B.
44
45 505 Cement Concrete Pavement
46
47 5-056.1 Description
48
49  Section 5-05.1 is supplemented with the following:
50
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This work consists of constructing pigmented cement concrete pavement with a sand finish.
This work also consists of jointing and aesthetic sawcut scoring lines, at the locations to be
identified in the Contractor-provided jointing plan for approval.

5-05.2 Materials
Section 5-05.2 is supplemented with the following:
Pigment color for cement conc. pavement shall be:
Davis Colors, Light Gray 860.

The Contractor may propose any brand of equal color for review and approval by the
Engineer.

5-05.3 Construction Requirements
Section 5-05.3 is supplemented with the following:

(August 6, 2012 WSDOT GSP)

Pigmented Cement Concrete

Curing shall be in accordance with Section 5-05.3(13) and be applied to the surface in
accordance with the manufacturer's recommendations. If liquid membrane-forming concrete
curing compound is used it shall meet the requirements of ASTM C 309 Type 1-D.

A minimum of fourteen (14) days prior to the start of this element of work, the Contractor shall
provide a 2 foot by 2 foot sample panel, that has been cured a minimum seven days, showing
the color of cement concrete to the Engineer for acceptance before placing any pigmented
cement concrete pavement.

5-056.3(5) Mixing Concrete
Section 5-05.3(5) is supplemented with the following:

Mixing Concrete (For Colored Stamped Concrete Pavement)
Mix specified integral color into concrete mix as directed by manufacturer.

5-05.3(7) Placing, Spreading, and Compacting Concrete
Section 5-05.3(7) is supplemented with the following:

Placing, Spreading, and Compacting Concrete (For Colored stamped Concrete
Pavement)

The concrete shall be placed and screeded to the finished grade, and floated to a
uniform surface using standard finishing techniques.

5-05.3(8) Joints
Section 5-05.3(8) is supplemented with the following:

Where cement concrete pavement is used in park plaza, the Contractor shall
submit a detailed Jointing to the Engineer for review and approval. The jointing
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1 plan shall be submitted ten (10) working days in advance of beginning of the
2 cement concrete forms being set. The Jointing Plan shall include jointing around
3 Structures. For the roadway, the jointing plan shall include specific identification
4 and location of construction joints, contraction joints, isolation joints, and the
5 aesthetic sawcut score lines. The Jointing Plan shall also include the Contractor's
6 crack control methods.
7
8 5-05.3(11) Finishing
9 Section 5-05.3(11) is supplemented with the following:

10

11 Finishing (For Pigmented Cement Conc. Pavement)

12

13 Aesthetic scoring lines shall be sawcut at a 1-inch depth. Sawcutting shall occur

14 no sooner than 48 hours after the cement concrete has been placed.

15

16

17 5-05.4 Measurement

18

19  Section 5-05.4 is supplemented with the following:

20

21 Pigmented cement concrete pavement will be measured by the square yard for the completed

22 pavement.

23

24

25 5-056.5 Payment

26

27  Section 5-05.5 is supplemented with the following:

28

29 “Pigmented Cement Conc. Pavement”, per square yard.

30 The unit Contract price per square yard for “Pigmented Cement Conc. Pavement” shall be

31 full compensation for all costs incurred to carry out the applicable requirements of Section 5-

32 05, including pigment, jointing, and scoring.

33

34

35

36

37 END OF DIVISION 5
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1 Division 6
2 Structures
3
4
5 6-04 Timber Structures
6
7 6-04.2 Construction Requirements
8  Section 6-04.2 is deleted and replaced with the following:
9
10 Materials shall meet the requirements as noted and detailed on drawings numbered
11 S1.1 through S1.3 in the Contract Plans.
12
13 6-044 Measurement
14  Section 6-04.4 is supplemented with the following:
15
16 Gazebo structure will be paid by lump sum.
17
18 6-04.5 Payment
19  Section 6-04.5 is deleted and replaced with the following:
20
21 “Gazebo Structure”, lump sum.
22 The lump sum Contract price for “Gazebo Structure” shall be full pay for the construction of
23 the complete gazebo structure and foundation pad. All additional materials and labor not
24 shown in the Plans which are required to complete the construction of the gazebo structure
25 and foundation pad shall be included in the lump sum Contract price.
26
27
28
29
30
31
32
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1 Division 7
2 Drainage Structures, Storm Sewers, Sanitary
3 Sewers, Water Mains, and Conduits
4
5
6 7-01 Drains
7
8 7-01.1 Description
9  Section 7-01.1 is supplemented with the following:
10
11 This Work includes furnishing and constructing storm drain cleanouts in accordance with
12 these Specifications and as detailed in the Plans.
13

14 7-01.2 Materials
15  Section 7-01.2 is supplemented with the following:

16

17 Storm drain cleanout materials shall meet the requirements of Section 9-05.1(5), PVC Drain
18 Pipe, Couplings, and Fittings.

19

20 7-01.3 Construction Requirements
21 Section 7-01.3 is supplemented with the following:

22

23 A cleanout shall be provided at the locations shown in the Plans, for each total change of 90
24 degrees of grade or alignment.

25

26 All cleanouts shall be extended to grade. When extended to grade, cleanouts shall be
27 extended to a point not less than 4 inches nor more than 6 inches below the finished ground
28 surface and shall be plugged with a removable stopper, which will prevent passage of dirt or
29 water. An access box shall be installed at the finished ground surface of each storm drain
30 cleanout.

31

32 Storm drain cleanouts shall include #10 wire to serve as a magnetic location finder.

33

34

35 7-01.4 Measurement
36  Section 7-01.4 is supplemented with the following:

38 Storm drain cleanouts will be measured per each.

41 7-01.5 Payment
42  Section 7-01.5 is supplemented with the following:

43
44 “Storm Drain Cleanout 8 In. Diam.”, per each.
45 The unit Contract price per each for “Storm Drain Cleanout 8 In. Diam.” shall be full pay to
46 perform the Work as specified including PVC cleanout elements, removable stopper, access
47 box and cover, wire, excavation, and backfill.
48
49 7-04 Storm Sewers
50
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36
37
38
39
40
41
42
43
44
45
46
47

704.5 Payment
Section 7-04.5 is supplemented with the following:

(******)

The unit Contract price per linear foot for storm sewer pipe of any kind and size specified
shall include furnishing and installing tracer/locator tape.

7-05 Manholes, Inlets, Catch Basins, and Drywells
7-05.3 Construction Requirements

7-05.3(1) Adjusting Catch Basins and Manholes to Grade
Section 7-05.3(1) is supplemented with the following:

(******)

All manholes and catch basins shall be adjusted to finished grade after paving
operations are complete. The Contractor shall adjust the drainage structure using
concrete risers or adjustment rings, or by other necessary means approved by the
Engineer, in accordance with Contracting Agency standards, to the satisfaction of the
Engineer. If brick risers are present, they shall be replaced with concrete.

All catch basins and manholes for storm sewers shall be grouted water tight, including
under frames, rims, manhole barrel, riser sections, and pipe collars.

7-05.4 Measurement
The third paragraph of Section 7-05.4 is revised to read as follows:

(******)

Adjustment of manholes, catch basins, and inlets will be made separately per each
structure after raising to finished grade.

7055 Payment
Section 7-03.5 is supplemented with the following:

“Adjust Drainage Structure to Finished Grade”, per each.

The unit Contract price per each for “Adjust Drainage Structure to Finished Grade” shall be
full pay for all costs necessary make the raising adjustment, including restoration of
adjacent areas, in a manner acceptable to the Engineer, including removal and
replacement of existing risers; including, but not limited to existing concrete or brick risers.
For the purpose of this pay item, the term “Drainage Structure” is intended to include storm
sewer catch basins and inlets.

END OF DIVISION 7
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1 Division 8

2 Miscellaneous Construction

3

4 8-01 Erosion Control and Water Pollution Control

5

6 8-01.1 Description

7  Section 8-01.1 is supplemented with the following:

8

9 This Work shall consist of preparing and implementing a Stormwater Pollution Prevention
10 Plan (SWPPP).
11
12 8-01.3 Construction Requirements
13
14 8-01.3(1) General
15
16 8-01.3(1)A  Submittals
17 Section 8-01.3(1)A is supplemented with the following:
18
19 Prior to beginning Work, the Contractor shall prepare a Stormwater Pollution
20 Prevention Plan (SWPPP) as part of the TESC Plan, meeting the requirements of
21 the 2005 Washington State Department of Ecology’s Stormwater Management
22 Manual for Western Washington Volume Il — Construction Stormwater Pollution
23 Prevention, and the Department of Ecology’s Construction Stormwater General
24 Permit. These documents are available here:
25
26 Stormwater Manual:
27 https://apps.ecology.wa.gov/publications/documents/0510029.pdf
28
29 General Permit:
30 http://www.ecy.wa.gov/programs/wqg/Stormwater/construction/resourcesguidance.
31 html
a2
33 The Contractor shall obtain the Engineer’s approval of the SWPPP for
34 implementation before any Work begins. The SWPPP shall cover all areas that the
35 Contractor’s Work may affect inside and outside the limits of the project, and shall
36 include all necessary measures to comply with the Construction Stormwater
37 General Permit’'s conditions.
38
39 The Contractor shall include a copy of the SWPPP document and subsequent
40 SWPPP revisions made during the project in inspection documentation recorded by
41 the ESC Lead.
42

43 8-01.5 Payment
44  Section 8-01.5 is supplemented with the following:

45

46 “Erosion Control and Water Pollution Prevention”, per lump sum, shall also include all Work
47 and materials necessary to develop and implement the SWPPP. All erosion control measures
48 are included in “Erosion Control and Water Pollution Prevention”, per lump sum, except as
49 otherwise noted in the Contract Documents.
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36
37
38
39
40
41
42
43
44
45
46
47
48
49

8-02 Roadside Restoration
8-02.3 Construction Requirements
8-02.3(4) Topsoil

8-02.3(4)A Topsoil Type A
Section 8-02.3(4)A is supplemented with the following:

Topsoil Type A shall be a commercially available three-way mix.
8-04 Curbs, Gutters, and Spillways
8-04.3 Construction Requirements

8-04.3(1) Cement Concrete Curbs, Gutters, and Spillways
Section 8-04.3(1) is supplemented with the following:

Cement Conc. Valley Gutter shall be constructed in accordance with the details shown
in the Plans.

Cement concrete banding shall be constructed where shown and as detailed in the
Plans.

8-04.4 Measurement
Section 8-04.4 is supplemented with the following:

Cement Conc. Traffic Curb and Gutter — 4 In. Height will be measured by the linear foot
along the line of the completed curb.

Cement Conc. Valley Gutter shall be measured by the linear foot of valley gutter installed.

Cement Conc. Banding will be measured by the linear foot along the line of the
completed banding.

8-04.5 Payment
Section 8-04.5 is supplemented with the following:

“Cement Conc. Traffic Curb and Gutter — 4 In. Height”, per linear foot.

The unit Contract price per linear foot for “Cement Conc. Traffic Curb and Gutter — 4 In.
Height” shall be full compensation for all labor, equipment, materials, forms, and incidentals
necessary to perform the Work.

“Cement Conc. Valley Gutter”, per linear foot.

The unit Contract price per linear foot for “Cement Conc. Valley Gutter” shall be full
compensation for all labor, equipment, materials, forms, and incidentals necessary to perform
the Work.

“Cement Conc. Banding”, per linear foot.
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1 The unit Contract price per linear foot for “Cement Conc. Banding” shall be full compensation
2 for all labor, equipment, materials, forms, and incidentals necessary to perform the Work.
3
4
5 8-14 Cement Concrete Sidewalks
6
7 8-143 Construction Requirements
8  Section 8-14.3 is supplemented with the following:
2
10 (October 3, 2022 WSDOT GSP)
11 The Contractor shall request a pre-construction meeting with the Engineer to be held two to
12 five working days before any work can start on cement concrete sidewalks, curb ramps or
13 other pedestrian access routes to discuss construction requirements. Those attending shall
14 include:
15
16 1. The Contractor and subcontractor in charge of constructing forms, and placing, and
17 finishing the cement concrete.
18
19 2. Engineer (or representative) and Project Inspectors for the cement concrete
20 sidewalk, curb ramp or pedestrian access route \Work.
21
22 ltems to be discussed in this meeting shall include, at a minimum, the following:
23
24 1. Slopes shown on the Plans.
25
26 2. Inspection
27
28 3. Traffic control
29
30 4. Pedestrian control, access routes and delineation
31
32 5.  Accommodating utilities
33
34 6. Form work
35
36 7. Installation of detectable warning surfaces
37
38 8. Contractor ADA survey and ADA Feature as-built requirements
39
40 9. Cold Weather Protection
41
42 (January 7, 2019 WSDOT GSP)
43 Timing Restrictions
44 Curb ramps shall be constructed on one leg of the intersection at a time. The curb ramps
45 shall be completed and open to traffic within five calendar days before construction can begin
46 on another leg of the intersection unless otherwise allowed by the Engineer.
47
48 Unless otherwise allowed by the Engineer, the five calendar day time restriction begins when
49 an existing curb ramp for the quadrant or traffic island/median is closed to pedestrian use
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1 and ends when the quadrant or traffic island/median is fully functional and open for pedestrian
2 access.
3
4 (January 7, 2019 WSDOT GSP)
5 Layout and Conformance to Grades
6 Using the information provided in the Contract documents, the Contractor shall lay out, grade,
7 and form each new curb ramp, sidewalk, and curb and gutter.
8
9 8-14.3(3) Placing and Finishing Concrete
10 Section 8-14.3(3) is supplemented with the following:
11
12 Sidewalk and curb and gutter cannot be poured monolithically. An expansion joint will
13 be required when concrete sidewalk is surrounded by other hard surfaces (for example
14 driveways) or as directed by the Engineer.
15
16 8-14.3(6) Documentation
17 Section 8-14.3(6) is added as follows:
18
19 The Contractor shall perform as-constructed ADA compliance field checks for all new
20 sidewalk and curb ramps constructed on the project and provide documentation to the
21 Engineer for approval, certifying that all slopes along sidewalks and ramps meet the
22 slope criteria set forth in the Plans and the PROWAG. The Contractor shall verify the
23 as-constructed slopes of the sidewalks and curb ramps with readings of a 4-foot long
24 “smart level” placed along all fall lines of sidewalks and curb ramps, and include the
25 readings in the provided documentation.
26

27 8-14.4 Measurement
28  Section 8-14 .4 is supplemented with the following:

29

30 Cement concrete curb ramps will be measured by the square yard of completed curb ramp
31 installed includes the installation of the detectable warning surface.

32

33 8145 Payment
34  Section 8-14.5 is supplemented with the following:

35
36 “Cement Conc. Curb Ramp Type ", per square yard.
37 The unit Contract price per square yard for “Cement Conc. Curb Ramp Type " shall
38 be full pay for installing the curb ramp as specified, including the installation of the detectable
39 warning surface.
40
41 Payment for “Cement Conc. Sidewalk”, and “Cement Conc. Curb Ramp Type ___ " as
42 specified, shall be contingent upon finished concrete meeting the requirements as detailed
43 in the Plans, including, but not limited to all slopes, lines, grades, widths, and lengths in
44 compliance with the Contract documents. All Work not in compliance with the Contract
45 documents shall be considered defective and shall be removed and replaced solely at the
46 Contractor’s expense. At the discretion of the Engineer, any damage done to existing
47 sidewalk or curb ramps noted to remain as a result of the Contractor’s Work, shall be repaired
48 to the satisfaction of the Engineer, at no additional expense to the Contracting Agency.
49
50 Payment for documentation requirements as specified shall be considered as incidental to
51 the “Cement Conc. Sidewalk™” and “Cement Conc. Curb Ramp Type ___ " Bid items.
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8-19 Vacant
Section 8-19, including title, is replaced with the following:

8-19 Concrete Unit Pavers

8-19.1 Description
This Work consists of constructing concrete unit pavers in accordance with details shown in
the Plans and these Specifications, and in conformity to the lines and grades shown in the

—
OCWOoO~NOUORAWN-

11 Plans or as established by the Engineer.

12

13 8-19.2 Materials

14 Materials shall meet the requirements of the following Sections:

15

16 Concrete Unit Pavers 9-38.1

17 Bedding Sand 9-38.2

18 Joint Sand 9-38.3

19

20

21 8-19.3 Construction Requirements

22

23 8-19.3(1) General

24 Comply with the following Specifications:

25

26 American Society for Testing and Materials (ASTM), Latest Edition

27

28 Interlocking Concrete Pavement Institute (ICPI), Latest Edition

29

30 The Contractor shall comply with environmental agencies, building codes, and other

31 local requirements that are more stringent than above.

32

33 Before proceeding with any Work, the Contractor shall inspect the site, carefully check

34 all grades, and verify all dimensions and conditions affecting the Work. The Contractor

35 shall establish all necessary elevations and grade stakes to provide a smooth and even

36 surface. The Contractor shall verify the accuracy of Work layout and grading. The

37 Contractor shall immediately notify the Engineer of any discrepancy on line and level.

38 Extra Work arising from failure to do so shall be completed at the Contractor's expense.

39 The Engineer reserves the right to make minor changes in line or level to suit existing or

40 developed conditions at no additional cost to the Contracting Agency.

41

42 The Contractor shall obtain each material from a single source and maintain a high

43 degree of consistency in workmanship throughout the project.

44

45 The Contractor shall protect new Work and work-in-progress from vandalism and

46 damage that might be incurred by construction traffic, equipment, property, and persons.

47

48 8-19.3(2) Submittals

49 As part of Contractor approval to perform concrete unit paver Work, the paver Contractor

50 or Subcontractor shall submit a list of minimum five (3) completed projects of similar size
CITY OF STANWOOD
DEPOT PARK Page 96
SPECIAL PROVISIONS April 2026

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



1 and complexity for Local or State agencies including the date of the installation, a contact
2 name and phone number for each project. Agency satisfaction of Work for the submitted
3 projects will be taken into account in the consideration of Subcontractor approval.
4
5 Prior to placing pavers, the Contractor shall submit for review and acceptance the
6 following product data and manufacturer’s instructions for installation:
7
8 e Concrete unit paver with manufacturer Specifications, and operations and
9 maintenance manuals. The Contractor shall provide supplemental operations and
10 maintenance input.
11 Sieve analysis for crushed surfacing top course, bedding sand, and joint sand.
12 Method of performing the Work and equipment to be used for the paver installation
13
14 The following information shall be provided to the Engineer a minimum of two (2) working
15 days in advance of construction. The Contractor shall submit for review and acceptability
16 full size concrete unit paver sample(s) in the shape and color of each type specified.
17
18 The Contractor shall also provide a minimum four (4) foot square concrete unit paver
19 area mock-up for review and acceptance by the Engineer prior to construction, for each
20 type of paver application and transition between paver colors. The paver area mock-
21 up(s) shall be constructed using equipment, tools, and methods proposed for this
22 project. The paver area mock-up(s) shall be maintained on-site in a secure location and
23 shall not be demolished or removed from the site until all concrete paver Work has been
24 completed and accepted. Paver area mock-ups shall be removed and disposed of when
25 no longer needed.
26
27 The Contractor shall affix permanent identification to each concrete unit paver area
28 mock-up, including an assighed number, the date of mock-up construction, and name of
29 company and personnel completing the mock-up.
30
31 The mock-up area may remain as part of the installed Work at the end of the project
32 provided that it remains in good condition and meets all the conditions of these
33 Specifications.
34
35 Concrete unit paver area mock-ups shall be provided for the Engineer's review a
36 minimum of two (2) working days in advance of paver construction.
37
38 8-19.3(3) Delivery, Storage and Handling
39 The pavers shall be delivered and stored in accordance with the manufacturer or
40 supplier’s written recommendations.
41
42 The Contractor shall also deliver one (1) extra pallet of pavers of each shape, size, and
43 color to the Contracting Agency at a facility location to be determined. Notify Engineer
44 at least two (2) working days prior to delivery.
45
46 Joint sand shall be stored as to prevent exposure to rain, snow, and wind. Sand shall
47 also be protected against soilage or contamination from earth and other materials.
48
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1 8-19.3(4) Subgrade Preparation
2 The Subgrade preparation shall extend to the rear face of concrete curb or 6” beyond
3 the edge limits of outer paver.
4
5 All curbing, and electrical conduits shall be completed prior to Subgrade preparation.
6 Prior to placing concrete unit paver underlying materials, the Subgrade shall be
7 compacted, uniform, and even. Organic materials, roots, debris, rocks, and water-
8 saturated soils in Subgrade shall be removed and disposed of and replace with clean
9 compacted backfill material. The Subgrade shall be compacted to a maximum 95
10 percent of maximum density as specified in Section 2-03.3(14)D. Construction of paver
11 underlying materials shall not proceed until the Subgrade is inspected by the Engineer
12 to determine acceptability.
13
14 8-19.3(5) Base
15
16 CSTC shall be placed over prepared Subgrade, and compacted to the thickness of
17 material indicated in the Plans. Compaction shall be to 95 percent density per Section
18 2-03.3(14)D. Moisten, spread and screed the Bedding Sand to the thickness of material
19 indicated in the Plans.
20
21 Special attention must be given to achieve required compaction standards adjacent to
22 edge restraints, tree grates, sidewalks, and concrete curbs.
23
24 8-19.3(6) Paver Installation
25 The pavers shall be installed in a Herringbone pattern.
26
27 The top of edge restraints and other Structures shall be adjusted to grade prior to placing
28 pavers.
29
30 The Contractor shall not install underlying paver materials or pavers during heavy rain,
31 freezing temperature, or snowfall. The Contractor shall not install underlying paver
32 materials or pavers on frozen Subgrade or snowfall.
33
34 Pavers shall be placed in the pattern as shown in the Plans for Engineer acceptance.
35 Layout pattern and create markings for directional references of joints and string-lines
36 shall be established prior to paver placement. Pavers shall be aligned to maintain correct
37 lines and patterns.
38
39 The Contractor shall field verify and coordinate the layout of concrete pavers to minimize
40 cutting of pavers. The Engineer shall be notified of any discrepancies prior to beginning
41 paver installation. The Contractor shall receive Engineer approval prior to the start of
42 concrete paver placement.
43
44 The Contractor shall ensure that pavers are free of foreign materials before installation.
45 During placement, pavers shall be mixed from several pallets as they are installed to
46 produce a uniform blend of color.
47
48 Gaps at the unit pavement edges shall be filled with standard edge pavers or pavers cut
49 to fit. Cutting shall be performed with a motor-driven masonry saw to provide clean and
50 unchipped edges. Hammer cutting or block splitting is not acceptable. No pieces shall
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1 be smaller than one-fourth (1/4) of a full paver unless otherwise accepted by Engineer
2 prior to beginning construction.
3
4 After concrete unit paver installation, distribute paver jointing sand evenly across the
5 surface. Sweep the paver jointing sand into joints until full. Compact as necessary to
6 minimize voids in sanded joints. Sweep additional sand into joints as necessary. Sweep
7 away with a broom or use a leaf blower to remove excess sand.
8
9 Unit paver paving shall be protected from damage until final acceptance of Work.
10 Vehicular and pedestrian traffic on concrete unit pavers shall not be allowed until the
11 paver installations are accepted by the Engineer and approved for vehicular and
12 pedestrian traffic. Sweep paver pavement and wash free of stains, discoloration, dirt and
13 other foreign material just prior to final acceptance.
14
15 8-19.3(7) Acceptance
16 The pavement grade and surface elevations in the finished condition shall not deviate
17 more than 3/8-inch from specified elevations. Bond or joint lines shall not vary 1/2-inch
18 over fifty (50) feet from taut string lines. The surface elevation of the pavers shall be 1/8-
19 inch above adjacent curb.
20
21 Broken or defective pavers that are loose, chipped, broken, stained, or otherwise
22 damaged as determined by the Engineer shall be removed and replaced. New pavers
23 shall be provided to match adjoining units and install in the same manner as original
24 pavers, with same joint treatment to eliminate evidence of replacement.
25
26 8-19.4 Measurement
27 Concrete unit pavers will be measured by the square foot, finished in place.
28
29 Bedding sand and joint sand will not be measured, and will be considered incidental to the
30 concrete unit pavers.
31
3 8-19.5 Payment
33 Payment will be made for each of the following Bid items that are included in the Proposal:
34
35 “Concrete Unit Pavers”, per square foot.
36
37 The unit Contract price for “Concrete Unit Pavers” shall be full pay for all VWork to furnish
38 and install concrete unit pavers of the type specified, in the pattern specified, including
39 all required submittals, and all Work to furnish and install bedding sand and joint sand.
40
41
42 8-20 Illlumination, Traffic Signal Systems, Intelligent Transportation Systems,
43 and Electrical
44
45 8-20.1 Description
46  Section 8-20.1 is supplemented with the following:
47
48 The Work involves the procurement and installation of the following equipment:
49 Overhead string lighting system within the sunshade canopy system
50 e Service cabinet and foundation at the northeast corner of the park
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49
50

Recessed lighting system in the concrete seat walls
Outlets at the gazebo structure

Recessed outlet at the southern raised seat wall

All associated conduits, junction boxes, and wiring

8-20.2 Materials
Materials shall meet the requirements of the following Sections:

Junction Boxes, Cable Vaults, 9-29.2 Special Provisions
and Pull Boxes

Overhead String Lighting and 9-29.5 Special Provisions
Outlets

Service Cabinets 9-29.24 Special Provisions

8-20.5 Payment
Section 8-20.5 is supplemented with the following:

The lump sum Contract price for “lllumination and Electrical System” shall include all costs
associated with installing the overhead string lights, service cabinet and foundation, recessed
lighting system, and recessed outlets, in accordance with the manufacturer's
recommendations and all applicable details and Special Provisions of the Contract
Documents and the Standard Specifications. Work includes but is not limited to any required
excavation and backfill, wiring and conduit, junction boxes, splicing, electrical grounding,
concrete foundations, as-builts, and all necessary anchors and fasteners in accordance with
the details and Special Provisions of the Contract Documents and all applicable Standard
Specifications.

8-21 Permanent Signing

8-21.2 Materials
Section 8-21.2 is supplemented with the following:

Wayfinding Sign 9-37.1 Special Provisions and Appendix B
Historic Board Sign 9-37.2 Special Provisions and Appendix B

8-21.3 Construction Requirements
Section 8-21.3 is supplemented with the following:

The Contractor shall provide a final wayfinding sign specification sheets from the
manufacturer for review and verification of the sign layout by the Engineer prior to
construction.

The Contractor shall install wayfinding signs of the type specified in the Contract Plans
according to manufacturers’' recommendations. Wayfinding signs shall be installed where
indicated in the Plans. The Contractor shall provide at least one (1) working day advance
notice to the Engineer, prior to placement of proposed wayfinding sign locations for

verification.
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All wayfinding signs shall be laid out in the field and approved prior to installation. The
Contractor shall coordinate with site Work and other appropriate Sections of the
Specifications to maintain proper provisions of the Work specified.

8-21.4 Measurement
Section 8-21.4 is supplemented with the following:

CoO~NOOARWN -

Wayfinding sign will be measured per each unit permanently installed and accepted in

10 place.

11

12 Historic Board Sign will be measured per each unit permanently installed and accepted in
13 place.

14

15 8-21.5 Payment
16  Section 8-21.5 is supplemented with the following:

17

18 “Wayfinding Sign”, per each.

19 The unit Contract price per each for “Wayfinding Sign” shall be full pay for all labor,
20 equipment, and materials necessary for furnishing and installing wayfinding signs,
21 hardware, and footings, and all required submittals.

22

23 “Historic Board Sign”, per each.

24 The unit Contract price per each for “Historic Board Sign” shall be full pay for all labor,
25 equipment, and materials necessary for furnishing and installing historic board signs,
26 hardware, and footings, and all required submittals.

27

28

29 8-26 Vacant
30  Section 8-26, including title, is replaced with the following:

31
32 8-26 Bench Swing
33
34 8-26.1 Description
35 This Work consists of providing labor, equipment, supplies, material, transportation,
36 handling, and storage, and performing all operations in connection with furnishing and
37 installing the bench swing, footings and anchors in accordance with the Plans, and these
38 Specifications.
39
40 8-26.2 Materials
41
42 Bench Swing 9-37.3 Special Provisions and Appendix C
43
44 8-26.3 Construction Requirements
45
46 The Contractor shall install the bench swing of the type specified in the Contract Plans
47 according to manufacturers’' recommendations. The bench swing shall be installed where
48 indicated in the Plans. The Contractor shall provide at least one (1) working day advance
49 notice to the Engineer, prior to placement of proposed bench swing location for verification.
50
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1 The bench swing shall be laid out in the field and approved prior to installation. The
2 Contractor shall coordinate with site Work and other appropriate Sections of the
3 Specifications to maintain proper provisions of the Work specified.

4

5 8-26.4 Measurement

6

7 Bench swing will be measured per each unit permanently installed and accepted in place.
8

9 8-26.5 Payment

10

11 “Bench Swing”, per each.

12 The unit Contract price per each for “Bench Swing” shall be full pay for all labor,
13 equipment, and materials necessary for furnishing and installing bench swings,
14 hardware, and footings, and all required submittals.

15

16

17 8-27 Vacant
18  Section 8-27, including title, is replaced with the following:

19

20 8-27 Water Fountain

21

22 8-27.1 Description

23 This Work consists of providing labor, equipment, supplies, material, transportation,
24 handling, and storage, and performing all operations in connection with furnishing and
25 installing the water fountain and required utility connections, in accordance with the Plans,
26 and these Specifications.

27

28 8-27.2 Materials

29 Materials shall meet the requirements of the following sections:

30

31 Water Fountain 9-37.4 Special Provisions

32

33 8-27.3 Construction Requirements

34

35 The Contractor shall install the bench swing of the type specified in the Contract Plans
36 according to manufacturers’ recommendations. The bench swing shall be installed where
37 indicated in the Plans. The Contractor shall provide at least one (1) working day advance
38 notice to the Engineer, prior to placement of proposed bench swing location for verification.
39

40 The bench swing shall be laid out in the field and approved prior to installation. The
41 Contractor shall coordinate with site Work and other appropriate Sections of the
42 Specifications to maintain proper provisions of the Work specified.

43

44 8-27.4 Measurement

45

46 Water fountain will be measured per each unit permanently installed and accepted in
47 place.

CITY OF STANWOOD
DEPOT PARK Page 102
SPECIAL PROVISIONS April 2026

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



CoOoO~NoOOhRrWN -

8-27.5 Payment

“Water Fountain”, per each.

The unit Contract price per each for “Water Fountain” shall be full pay for all labor,
equipment, and materials necessary for furnishing and installing the water fountain,
including the fountain, hardware, connection to the stormwater system, connection to
the water meter, and all required submittals.

8-28 Vacant
Section 8-28, including title, is replaced with the following:

8-28 Sunshade Canopy System

8-28.1 Description
This Work consists of providing labor, equipment, supplies, material, transportation,
handling, and storage, and performing all operations in connection with furnishing and
installing sunshade canopies, footings and anchors in accordance with the Plans, and
these Specifications.

8-28.2 Materials
Materials shall meet the requirements of the following sections:

Sunshade Canopy System 9-37.5 Special Provisions and Appendix E
8-28.3 Construction Requirements

The Contractor shall install the sunshade canopy system as specified in the Contract
Plans, Appendix E, and according to manufacturers’ recommendations. The sunshade
canopy system shall be installed where indicated in the Plans. The Contractor shall
provide at least one (1) working day advance notice to the Engineer, prior to placement of
proposed sunshade canopy system for verification.

The sunshade canopy system shall be laid out in the field and approved prior to

installation. The Contractor shall coordinate with site Work and other appropriate Sections
of the Specifications to maintain proper provisions of the Work specified.

8-28.4 Measurement
Sunshade Canopy System will be measured per lump sum.
8-28.5 Payment
“Sunshade Canopy System®, per lump sum.
The unit Contract price per each for “Sunshade Canopy System” shall be full pay for all

labor, equipment, and materials necessary for furnishing and installing the sunshade
canopy system, including the foundations, poles, shades, hardware, and all required

submittals.
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8-29 Vacant
Section 8-28, including title, is replaced with the following:

8-29 Site Furniture
8-29.1 Description

This Work consists of providing labor, equipment, supplies, material, transportation,
handling, and storage, and performing all operations in connection with furnishing and

o~ bhwWwhN —

10 installing tables and chairs in accordance with the Plans, and these Specifications.

11

12 8-29.2 Materials

13 Materials shall meet the requirements of the following sections:

14

15 Table 9-37.6 Special Provisions

16 Chair 9-37.6 Special Provisions

17

18

19 8-29.3 Construction Requirements

20

21 The Contractor shall furnish and install the tables and chairs as specified in the Contract
22 Plans, these Specifications, and according to manufacturers’ recommendations.

23

24 8-29.4 Measurement

25

26 Tables will be measured per each.

27

28 Chairs will be measured per each.

29

30 8-29.5 Payment

31

32 “Table”, per each.

33 The unit Contract price per each for “Table” shall be full pay for all labor, equipment, and
34 materials necessary for furnishing and installing the tables in accordance with the Plans,
35 and these Specifications.

36

37 “Chair”, per each.

38 The unit Contract price per each for “Chair” shall be full pay for all labor, equipment, and
39 materials necessary for furnishing and installing the chair in accordance with the Plans,
40 and these Specifications.

41

42 Section 8-30 is added as follows:
43 8-30 Raised Seat Walls

45 8-30.1 Description
46  This Work consists of all Work required to furnish and install raised seat walls as shown in the
47 Plans, and these Specifications.

49 8-30.2 Materials
50 Materials shall conform to the requirement of the following sections:
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11
12
13
14
15

16
17

18
19
20
21
99
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49

Cement Concrete Class 3000 6-02.3(1) Standard Specifications
Portland Cement 9-01 Standard Specifications
Aggregate for Portland Cement Concrete 9-03.1 Standard Specifications
Steel Reinforcing Bars 9-07 Standard Specifications
Concrete Curing Materials and Admixtures 9-23 Standard Specifications
Water 9-25 Standard Specifications

8-30.3 Construction Requirements

8-30.3(1) Submittals
The Contractor shall submit the following information to the Engineer at least 14 days prior
to beginning construction of the planters:

The concrete mix design with compressive strength test results.
All formwork plans for raised planter walls to the Engineer for approval.
Method and Equipment used to finish and cure the face.

Documentation of the experience of the concrete installers and finishers: Minimum of
5 years experience with cast in place concrete construction. Installers and finishers
must submit evidence of a successful installation history with comparable materials
and designs specified.

P J0E J o

The Contractor shall not begin construction of the planter walls until receiving the Engineet’s
approval of the above submittals.

8-30.3(2) Excavation and Foundation Preparation
Excavation shall conform to Section 3-03, and to the limits and construction stages shown in
the Plans.

8-30.3(3) Cast-In-Place Concrete Construction

Cast-in-place concrete for concrete planter walls shall be formed, reinforced, cast, cured, and
finishes in accordance with Section 6-02, and the details shown in the Plans and Standard
Plans. Raised seat wall concrete shall be Class A3 3000 PSI compressive strength at 28-
days with maximum aggregate size of 1.2 inches.

8-30.3(4) Production of Concrete
Ready Mix: Ready-mixed concrete shall conform to ASTM C94 except as otherwise
specified.

Concrete shall be mixed, conveyed and placed in accordance with AC| 304.

8-30.3(5) Preparation for Placing

Formwork shall be complete and mortar tight. Temporary access ramps and walkways, as
necessary, shall be constructed to allow safe and expeditious access for concrete placement
and workers. Standing water, loose patticles, debris and foreign matter shall be removed.
Reinforcement shall be secured in place; joints, anchors and other embedded items shall be
positioned. All equipment needed to place and consolidate the concrete shall be at the
placement site and in good operating condition. Spare vibrators shall be available. The
entire preparation shall be accepted by the Engineer in writing prior to placement.
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8-30.3(6) Placing

Concrete placement will not be permitted when weather conditions prevent proper placement
and consolidation. In hot weather (above 85 degrees F), concrete shall be placed in
accordance with ACI 305R. In cold weather (below 40 degrees F for more than three
consecutive days), concrete shall be placed in accordance with ACI 306R. Concrete shall
be placed in accordance with ACI 304. Concrete shall be conveyed from the mixer to the
forms as rapidly as practicable, by methods which prevent segregation or loss of ingredients.
Concrete shall be in place within 15 minutes after discharge from the mixer. Concrete shall

CoOoO~NOOAEAWN -

10 be deposited as close as possible to its final position in the forms. The placement shall be
11 carried on at such a rate that the formation of cold joints will be prevented. Each layer of
12 concrete (18 inches maximum thickness) shall be consoclidated by internal vibrating
13 equipment. Vibration shall be systematically accomplished by inserting the vibrator through
14 the fresh concrete into the layer below at a uniform spacing over the entire area of placement.
15 The distance between insertions shall be approximately 1-1/2 times the radius of action of
16 the vibrator and overlay the adjacent, just vibrated area by a few inches. The vibrator shall
17 penetrate rapidly to the bottom of the layer and at least 6 inches into the layer below if such
18 exists. The vibrator shall be held stationary until the concrete is consclidated (normally 4 to
19 6 seconds but some mixes may require more time) and then withdrawn slowly.
20
21 8-30.3(7)Finishing
22 General: No finishing or repairs will be done when either the concrete or the ambient
23 temperature is below 50 degrees F.
24
25 Finishing Horizontal Surfaces: Tops of walls and similar unformed surfaces occurring
26 adjacent to formed surfaces shall be struck smooth after concrete is placed and shall be
27 floated to a texture reasonably consistent with that of the adjacent formed surfaces. Final
28 treatment of formed surfaces shall continue uniformly across the unformed surfaces.
29
30 Finishing Formed Surfaces: Beginning no more than 24 hours after form removal, all fins
31 and loose materials shall be removed and surface defects including tie holes shall be filled.
32 All honeycomb and other defects shall be repaired. All unsound concrete shall be removed
33 from areas to be repaired. Surface defects greater than %z inch in diameter and holes left by
34 removal of tie rods in all surfaces not to receive additional concrete shall be reamed or
35 chipped and filed with repair mortar. Areas to be repaired shall be dampened, brush-coated
36 with a bonding grout and filled with Portland cement repair mortar. The cement used in mortar
37 or concrete for repairs to all surfaces permanently exposed to view shall be such that the
38 final color when cured will be the same as adjacent concrete.
39
40 Provide Y2-inch troweled radius on all exposed corners.
41
42 Provide joint sealer on all exposed joints.
43
44 8-30.3(8) Curing and Protection:
45 Curing shall be in accordance with AC| 308. Beginning immediately after placement, and
46 continuing for at least 7 days all concrete shall be cured and protected from premature drying,
47 extremes in temperature, rapid temperature change, freezing, mechanical damage and
48 exposure to rain or flowing water. All materials and equipment needed for adequate curing
49 and protection shall be availabhle and at the site of the placement prior to start of concrete
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1 placement. Preservation of moisture for concrete surfaces not in contact with forms shall be
2 accomplished by one of the following methods:
3
4 a. Application of absorptive mats or fabrics kept continuously wet.
5 b. Application of impervious sheet materials.
6 c. Application of membrane forming curing compound, applied in accordance with
7 manufacturer’s instructions.
8
9 The preservation of moisture for concrete surfaces placed against wooden forms shall be
10 accomplished by keeping the forms continuously wet for 7 days. If forms are removed prior
11 to 7 days other curing methods shall be used for the balance of the 7-day period.
12
13 Form Removal: Forms may be removed when concrete has reached 80 percent of the
14 required compressive strength but no less than 5 days.
15
16
17 8-30.4 Measurement
18 Raised seat walls shall be measured per linear foot of wall installed and accepted in place.
19
20 8-30.5 Payment
21 Payment will be made for the following Bid item when included in the Proposal:
22
23 “Raised Seat Wall", per linear foot.
24 The unit Contract price per linear foot for “Raised Seat Wall" shall include all costs for the
25 Work and materials required to furnish and install the completed wall, including required
26 excavation, gravel, and reinforcement.
27
28
29
30
31
32 END OF DIVISION 8
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1 Division 9
2 Materials
3
4 9-29 Illumination, Signal, Electrical
5
6 9-29.2 Junction Boxes, Cable Vaults, and Pull Boxes
7 Section 9-29.2 is supplemented with the following:
8
9 (September 3, 2019 WSDOT GSP)
10 Slip-Resistant Surfacing for Junction Boxes, Cable Vaults, and Pull Boxes
11 Where slip-resistant junction boxes, cable vaults, or pull boxes are required, each box
12 or vault shall have slip-resistant surfacing material applied to the steel lid and frame of
13 the box or vault. Where the exposed portion of the frame is ¥z inch wide or less, slip-
14 resistant surfacing material may be omitted from that portion of the frame.
15
16 Slip-resistant surfacing material shall be identified with a permanent marking on the
17 underside of each box or vault lid where it is applied. The permanent marking shall be
18 formed with a mild steel weld bead, with a line thickness of at least 1/8 inch. The marking
19 shall include a two character identification code for the type of material used and the
20 year of manufacture or application. The following materials are approved for application
21 as slip-resistant material, and shall use the associated identification codes:
22
23 1. Harsco Industrial IKG, Mebac #1 - Steel: M1
24
25 2. W. S. Molnar Co., SlipNOT Grade 3 — Coarse: 83
26
27 3. Thermion, SafTrax TH604 Grade #1 — Coarse: T1
28
29
30 9-29.5 Vacant
31 Section 9-29.5 including title, is deleted and replaced with the following:
32
33 9-29.5 Overhead String Lighting, Recessed Lighting, and Outlets
34
35 Overhead string lighting to be installed under the sunshade canopy system shall
36 be as specified below, or an approved equal.
37
38 A5-ZOZO-STN-12"-27K-GSF-WET by Aluz
39
40 Recessed outlet to be installed in the southern raised seat wall shall be as
41 specific below, or an approved equal.
42
43 QB-1-SP by Lew Electric Fittings Company
44
45 Recessed lighting to be installed within the raised seat walls shall be as specified
46 below, or an approved equal.
47
48 RD2-LS1252-09D 827 DY 09_BL by Reed
49
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9-29.24 Service Cabinets
Item 3 of Section 9-29.24 is supplemented with the following:

(February 6, 2023 WSDOT GSP)

Removable Door Handles

Service cabinet doors shall be provided with a %-inch hex key socket in place of
a handle for customer sections of the service cahinet. The hex socket and locking
cam shall rotate on a %z-inch minimum diameter shaft. The socket assembly shall
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10 either be:

11

12 1. Flush with the face of the door, such that no portion of the socket
13 assembly extends beyond the face of the door, and it cannot be rotated
14 by locking pliers or a similar gripping device; or

15

16 2. Protected by a ring of 6061-T6 aluminum tubing. The tubing shall have
17 a minimum wall thickness of 0.125 inches. The ring shall extend at least
18 0.15 inches beyond the end of the socket and shall provide no more
19 than 0.07 inches of clearance from the socket such that the socket
20 cannot be gripped by pliers or a similar gripping device. The ring shall
21 be attached to the door using three %z-inch fillet welds, each %-inch
22 long, evenly spaced around the outer circumference of the tube.

23

24 One hex key door handle shall be provided with each cabinet.

25

26 9-37 Vacant
27  Section 9-37, including title, is replaced with the following:

28

29 9-37 Site Furnishings

30

31 9-37.1 Wayfinding Signs

32 The wayfinding sign shall be manufactured by Meyer Sign per details included in
33 Appendix B.

34

35 9-37.2 Historic Board Sign

36

37 The historic board sign shall be manufactured by Meyer Sign per details included
38 in Appendix B.

39

40 9-37.3 Bench Swing

41

42 The bench swing shall be Thomas Steele, Product: LABS-6-RPC-IG-P, per details
43 included in Appendix C. Pergola and bench shall be Recycled Plastic Cedar, and
44 the remaining elements shall be power coated black.
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9-37.4 Water Fountain
The water fountain shall be Barco, Model 05WB4030, Black color.
9-37.5 Sunshade Canopy System
The sunshade canopy shall be Custom Canopies, Model TSB-33X11X8-10, per

details included in Appendix E. Colors of the canopies shall be Aquatic Blue
(quantity 2), Orange (quantity 2), and Bright Green (quantity 2). The poles shall be

—
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11 powder coated black.
12
13 9-37.6 Site Furniture
14
15 The tables shall be Fermob, Bistro Table 28 x 28 In., Liquorice color.
16
17 The chairs shall be Fermob, Bistro Metal Chair, Liquorice color.
18
19
20 9-38 Vacant
21 Section 9-38, including title, is replaced with the following:
22
23 9-38 Concrete Unit Pavers
24
25 9-38.1 Concrete Unit Pavers
26
27  Concrete unit pavers shall conform to ASTM C902, Standard Specification for Solid Concrete
28  Interlocking Paver Units.
29
30 The concrete unit pavers shall be Mutual Materials, Holland Paver, Rustic Blend Color. The
31 paver shall be 2-3/8 inches thick x 3-15/16 inches wide x 7-7/8 inches long. The block shall be
32  interlocking with no gaps or joints larger than 1/16 inch.
33
34 9-38.2 Bedding Sand
35 Bedding Sand shall meet the following requirements for grading and quality when placed in
36 hauling vehicles for delivery to the project site, or during manufacture and placement into a
37 temporary stockpile. The exact point of acceptance will be determined by the Engineer.
38
ASTM C33
Sieve Size | Percent Passing
3/8" 100
No. 4 95 -100
No. 8 80 - 100
No. 16 50 -85
No. 30 25 - 60
No. 50 5-30
No. 100 0-10
No. 200 0-1
39
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15
16
17
18
19
20
21
22
23
24
25
26

Provi ded to Builders Exchange of WA, Inc.

Bedding Sand shall be washed, clean, non-plastic, free from deleterious or foreign matter,
symmetrically shaped, natural or manufactured from crushed rock. Limestone screenings, stone
dust, or sand material that does not conform to the grading requirements of ASTM C33, Standard
Specification for Concrete Aggregates, shall not be used. Mason sand or sand conforming to
ASTM C144, Standard Specification for Aggregate for Masonry Mortar, shall not be used. Sand
as hard as practically available shall be used where concrete pavers are subject to vehicular
traffic. Sieving shall be performed in accordance with ASTM C136, Standard Test Method for
Sieve Analysis of Fine and Coarse Aggregates.

9-38.3 Joint Sand

Joint Sand shall meet the following requirements for grading and quality when placed in hauling
vehicles for delivery to the project site, or during manufacture and placement into a temporary
stockpile. The exact point of acceptance will be determined by the Engineer.

ASTM C144 — Natural Sand ASTM C144 — Manufactured
Sieve Size | Percent Passing | Sieve Size | Percent Passing
No. 4 100 No. 4 100
No. 8 95 - 100 No. 8 95 - 100
No. 16 70 - 100 No. 16 70 -100
No. 30 40 - 75 No. 30 40 - 100
No. 50 10-35 No. 50 20 - 40
No. 100 2-15 No. 100 10- 25
No. 200 0-1 No. 200 0-5

Joint Sand shall be washed, clean, non-plastic, free from deleterious or foreign matter,
symmetrically shaped, natural or manufactured from crushed rock. Sand as hard as practically
available shall be used where concrete pavers are subject to vehicular traffic. Sieving shall be
performed in accordance with ASTM C136, Standard Test Method for Sieve Analysis of Fine and
Coarse Aggregates.

END OF DIVISION 9
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Appendices

2 (January 2, 2012)
3  The following appendices are attached and made a part of this contract;
4
5 *k%k
6 APPENDIX A:
7 Prevailing VWage Rates
8
9 APPENDIX B:
10 Wayfinding and Historic Board Sign Details
11
12 APPENDIX C:
13 Pergola Bench Swing Details
14
15 APPENDIX D:
16 Water Fountain Details
17
18 APPENDIX E:
19 Sunshade Canopy System Details
20
21 APPENDIX F:
22 Site Clean up Report
23
24 APPENDIX G:
25 lllumination Details
26
27 APPENDIX H:
28 Standard Plans
29
30
31 *k%k
32

33 Standard Plans
34 (November 4, 2024 WSDOT GSP)
35

36 The Washington State Department of Transportation Standard Plans M21-01, published
37  September 2024, is made a part of this Contract with the following revisions:

38
39 A-10.30
40 RISER RING detail (Including SECTION view and RISER RING DIMENSIONS table): The
41 RISER RING detail is deleted from the plan.
42
43 INSTALLATION detail, SECTION A: The “1/4™ callout is revised to read “+/- 1/4" (SEE
44 CONTRACT ~ Note: The + 1/4" installation is shown in the Section A view)”
45
46 A-40.20
47 Sheet 1, NOTES 1, 2, 3, and 4 are replaced with the following:
48
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1 1. Use the %z inch joint details for bridges with expansion length less than 100 feet and
2 for bridges with L type abutments. Use the 1 inch joint details for other applications.
3
4 2. Use detail 5, 6, 7 on steel trusses and timber bridges with concrete bridge deck
5 panels.
6
7 3. Fordetails 1, 2, 3, and 4, the item “HMA Joint Seal at Bridge End” shall be used for
8 payment. For details 5 and 6, the item “HMA Joint Seal at Bridge Deck Panel Joint”
9 shall be used for payment. For detail 7, the item “Clean and Seal Bridge Deck Panel
10 Joint” shall be used for payment.
11
12 Sheet 2, Detail 8 reference to “6-09.3(6)" is revised to read “6-21.3(7)".
13
14 A-50.40
15 Sheet 1, Plan View: The callout “BEAM GUARDRAIL TYPE 31 TRANSITION SECTION
16 TYPE 21 OR TYPE 24 (SEE STANDARD PLAN C-25.20 OR C-25.30)" is revised to read
17 “‘“BEAM GUARDRAIL TYPE 31 TRANSITION SECTION TYPE 21, 24, OR 25 (SEE
18 STANDARD PLAN C-25.20, C-25.30, OR C-25.32)"
19
20 A-60.40
21 Note 2 reference to “6-09.3(6)" is revised to read “6-21.3(7)".
22
23 B-90.40
24 Valve Detail - DELETED
25
26 C-23.70
27 Sheet 2, ANCHOR BRACKET ASSEMBLY DETAIL, dimension, “R. 5/16" is revised to read;
28 R. 15/16”
29 ANCHOR PLATE DETAIL, weld callout (fillet), 1/4" is revised to read; 3/16”
30
31 C-60.20
32 Sheet 1, Plan view, callout — “1/2” (IN) DIAMETER X 6 1/2" (IN) LONG ANCHOR BOLT ~
33 PER STD. SPEC. SECT. 9-06.5(4) (TYPICAL) (SEE NOTE 7)" is revised to read: “5/8"
34 DIAMETER x 6 1/2" (IN) LONG ANCHOR BOLT ~ PER STD. SPEC. SECT. 9-06.5(4)
35 (TYPICAL) (SEE NOTE 7)”
36
37 C-81.15
38 Sheet 1, General Notes, Add Note 7, to read;”7. The concrete class for the moment slab
39 shall be class 4000 typically and class 4000Awhen the top of the slab is used as the roadway,
40 or sidewalk, surface. The concrete class for the barrier is defined in Standard Specification
41 Section 6-10.3."
42
43 C-85.11
44 On Section B, the callout “3” EXPANDED POLYSTYRENE AROUND COLUMN (TYP.)" is
45 revised to read “3" EXPANDED POLYSTYRENE OR POLYETHYLENE FOAM AROUND
46 COLUMN (TYP.)"
47
48 D-3.09
49 Sheet 1, Geosynthetic Wall with 2 FT Traffic Surcharge detail, callout — “BARRIER ON WALL
50 ~ SEE Standard Plan D-3.15 or D-3.16" is revised to read: “BARRIER ON WALL ~ SEE
51 Standard Plan C-81.10 and/or C-81.1%"
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D-3.10

Sheet 1, Typical Section, callout —“FOR WALLS VWITH SINGLE SLOPE TRAFFIC BARRIER.
USE THE DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.15" is revised to
read; "FOR WALLS WITH SINGLE SLOPE TRAFFIC BARRIER, SEE CONTRACT PLANS”
Sheet 1, Typical Section, callout - “FOR WALLS WITH F-SHAPE TRAFFIC BARRIER. USE
THE DETAILS ABOVE THE MATCH LINE ON STANDARD PLAN D-3.16" is revised to read;
"FOR WALLS WITH F-SHAPE TRAFFIC BARRIER, SEE CONTRACT PLANS”

—
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D-3.11

11 Sheet 1, Typical Section, callout — “"B” BRIDGE APPROACH SLAB (SEE BRIDGE PLANS)
12 OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE STANDARD PLANS D-3.15
13 OR D-3.16” is revised to read; "B” BRIDGE APPROACH SLAB OR MOMENT SLAB (SEE
14 CONTRACT PLANS)
15 Sheet 1, Typical Section, callout — “TYPICAL BARRIER ON BRIDGE APPROACH SLAB
16 (SEE BRIDGE PLANS) OR PERMANENT GEOSYNTHETIC WALL BARRIER ~ SEE
17 STANDARD PLANS D-3.15 OR D-3.16" is revised to read; “TYPICAL BARRIER ON BRIDGE
18 APPROACH SLAB OR MOMENT SLAB (SEE CONTRACT PLANS)
19
20 D-10.10
21 Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30"
22 is revised to read “Traffic Barriers shall not be structurally connected to the Reinforced
23 Concrete Retaining Wall Type 1 and 1SW'.
24
25 D-10.15
26 Note 7, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30"
27 is revised to read “Traffic Barriers shall not be structurally connected to the Reinforced
28 Concrete Retaining Wall Type 2 and 2SWW'.
29
30 D-10.30
31 Wall Type 5 may be used in all cases.
32
33 D-10.35
34 Wall Type 6 may be used in all cases.
35
36 D-10.40
37 Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30"
38 is revised to read “Traffic Barriers shall not be structurally connected to the Reinforced
39 Concrete Retaining Wall Type 7".
40
41 D-10.45
42 Note 5, “If Traffic Barriers are required, See Standard Plans D-15.10, D-15.20 and D-15.30"
43 is revised to read “Traffic Barriers shall not be structurally connected to the Reinforced
44 Concrete Retaining Wall Type 8".
45
46 F-10.18
47 General Note 1; “Construct curb joints at concrete pavement transverse joint locations. If all
48 adjacent pavement is HMA, see Standard Plam F-30.10 for Curb Expansion and Contraction
49 Joint Spacing.” Is revised to read — “See Standard Plan F-30.10 and Standard Specification
50 Section 8-04.3 for Curb Expansion and Contraction Joint details and spacing.”
51
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1 F-30.10
2 All five instances of the “2.0% MAX.” are replaced with “2.1% MAX."
3
4 F-40.12
5 The one instance of “2.0% MAX.” is replaced with “2.1% MAX."
6 Note 7 is replaced with the following:
7 7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein.
8 If the 8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details.
9 Use a single constant slope from bottom of ramp to top of ramp to match into the landing. Do
10 not include the abutting landing in the Curb Ramp length measurement. When a ramp is
11 constructed on a radius, the Curb Ramp length is measured on the inside radius along the
12 back of the walkway.
13 Section B is amended as follows:
14 Delete: “15 — 0" MAX. (TYP.)”
15 Section C is amended as follows:
16 Delete: “15’ - 0" MAX. (TYP.)”
17
18 F-40.14
19 The one instance of “2.0% MAX.” is replaced with “2.1% MAX."
20 Note 7 is replaced with the following:
21 7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein.
22 If the 8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details.
23 Use a single constant slope from bottom of ramp to top of ramp to match into the landing. Do
24 not include the abutting landing in the Curb Ramp length measurement. When a ramp is
25 constructed on a radius, the Curb Ramp length is measured on the inside radius along the
26 back of the walkway.
27 Section A is amended as follows:
28 Delete: “15’— 0" MAX. (TYP.)"
29 Section C is amended as follows:
30 Delete: “15’ — 0" MAX. (TYP.)”
31
32 F-40.15
33 The one instance of “2.0% MAX.” is replaced with “2.1% MAX."
34 Note 7 is replaced with the following:
35 7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein.
36 If the 8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details.
37 Use a single constant slope from bottom of ramp to top of ramp to match into the landing. Do
38 not include the abutting landing in the Curb Ramp length measurement.
39 Section A is amended as follows:
40 Delete: “15’— 0" MAX. (TYP.)"
41
42 F-40.16
43 The one instance of “2.0% MAX.” is replaced with “2.1% MAX."
44 Note 8 is replaced with the following:
45 7. The running slope of curb ramps shall not exceed 8.3% maximum except as noted herein.
46 If the 8.3% running slope creates a ramp that exceeds 15ft, see contract plans for details.
47 Use a single constant slope from bottom of ramp to top of ramp to match into the landing. Do
48 not include the abutting landing in the Curb Ramp length measurement.
49 Section A is amended as follows:
50 Delete: “15’ - 0" MAX. (TYP.)”
31 Section B is amended as follows:
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1 Delete: “15'— 0" MAX. (TYP.)"
2
3 F-80.10
4 The one instance of “2.0% MAX.” is replaced with “2.1% MAX."
5 Note 6 is replaced with the following:
6 The running slope of the Pedestrian Ramp shall not exceed 8.3% maximum except as noted
7 herein. If the 8.3% running slope creates a ramp that exceeds 15ft, see contract plans for
8 details. Use a single constant slope from bottom of ramp to top of ramp to match into the
9 sidewalk.
10 Section A is amended as follows:
11 Delete: “15” Max.”
12
13 J-10.10
14 Sheet 4 of 6, “Foundation Size Reference Table”, PAD WIDTH column, Type 33xD=6"—-3"is
15 revised to read: 7' — 3". Type 342LX / NEMA P44=5" - 10" is revised to read: 6'— 10"
16 Sheet 5 of 6, Plan View, “FOR EXAMPLE PAD SHOWN HERE:, “first bullet” item, “-SPACE
17 BETWEEN TYPE B MOD. CABINET AND 33x CABINET IS 6" (IN)” IS REVISED TO READ:
18 “SPACE BETWEEN TYPE B MOD. CABINET (BACK OF ALL CHANNEL STEEL) AND 33x
19 CABINET IS 6” (IN) (CHANNEL STEEL ADDS ABOUT 3" (IN)”
20
21 J-10.16
22 Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14
23
24 J-10.17
25 Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14
26
27 J-10.18
28 Key Note 1, Standard Plan J-10.30 revised to Standard Plan J-10.14
29
30 J-20.10
31 DELETED
32
33 J-20.11
34 DELETED
35
36 J-20.26
37 Add Note 1, “1. One accessible pedestrian pushbutton station per pedestrian pushbutton
38 post.”
39 Add General Note 2, to read: “Signs shown are for locations with pedestrian signal displays
40 (Accessible Pedestrian Signals/APS). Accessible information device (AID) pushbuttons
41 signs not shown.”
42 Revise View Titles (Both Sheets) to read: “ACCESSIBLE PEDESTRIAN PUSHBUTTON
43 ASSEMBLY”
44
45 J-20.16
46 View A, callout, was — LOCK NIPPLE, is revised to read; CHASE NIPPLE
47
48 J-21.10
49 Sheet 1, Anchor Bolt Template, callout; “9" (IN) BOLT CIRCLE" is revised to read: “9” (IN)
50 DIA.BOLT CIRCLE"
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1 Base Plate Detail, callout; “3/4” (IN) STEEL PLATE WITH HOLE = POLE BASE + 1/6” (IN)”
2 IS REVISED TO READ; “3/4” (IN) STEEL PLATE WITH HOLE = POLE BASE + 1/16” (IN)”
3 Flat Foundation Detail — Elevation, callout; “ANCHOR BOLTS ~ %" (IN) x 30" (IN) FULL
4 THREAD ~ THREE REQ'D. PER ASSEMBLY” is revised to read; “ANCHOR BOLTS ~ %"
5 (IN) x 30" (IN) FULL THREAD ~ FOUR REQ'D. PER ASSEMBLY"
6 Flat Foundation Detail — Elevation, dimension; 4 — 0" is revised to read; “4’'— 0" ROUND OR
7 3’ - 0" SQUARE”
8
.2} J-21.15
10 Partial View, callout, was — LOCK NIPPLE ~ 1 %" DIAM., is revised to read; CHASE NIPPLE
11 ~1 %" (IN) DIAM.
12
13 J-28.30
14 General Note 13 — “See Standard Plans C-8b and C-85.14 for steel light standards on traffic
15 barrier” is revised to read; “See Standard Plan C-85.15 for steel light standards on traffic
16 barrier.”
17
18 J-40.10
19 Sheet 2 of 2, Detail F, callout, “12 -13 x 1 %2" S.S. PENTAHEAD BOLT AND 12" S. S. FLAT
20 WASHER" is revised to read; “12 - 13 x 1 %" S.S. PENTA HEAD BOLT AND 1/2” (IN) S. S.
21 FLAT WASHER”
22
23 J-40.36
24 Note 1, second sentence; "Finish shall be # 2B for backbox and # 4 for the cover.” Is revised
25 to read; "Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled)
26 for the cover.
27
28 J-40.37
29 Note 1, second sentence; "Finish shall be # 2B for backbox and # 4 for the cover.” Is revised
30 to read; "Finish shall be # 2B for barrier box and HRAP (Hot Rolled Annealed and Pickled)
31 for the cover.
32
33 J-75.20
34 Key Notes, note 16, second bullet point, was: “1/2” (IN) x 0.45” (IN) Stainless Steel Bands”,
35 add the following to the end of the note: “Alternate: Stainless steel cable with stainless steel
36 ends, nuts, bolts, and washers may be used in place of stainless steel bands and associated
37 hardware.”
38
39 J-75.55
40 Notes, Note A1, Revise reference, was — G-90.29, should be — G-90.20.
41
42 L-5.10
43 Add new general Note 9 on sheet 1 — “9. The top of wall in Section A on Sheet 1 shall be
44 located as follows: 1) flush with the finished grade when placed within the deflection distance
45 of the long span guardrail system (Std. Plan C-20.40), 2) Two inches maximum above
46 finished grade when placed behind a box culvert guardrail steel post system (Std. Plan C-
47 20.41 or C-20.43), 3) Six inches minimum for all other applications. The bottom rail shall be
48 located at mid height between the top rail and the top of structure.”
49
50 M-20.30
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Wide Dotted Lane Line Detail, reference below title, (SEE NOTE 6) is revised to read: (SEE
NOTE 5)

M-40.10
Guide Post Type ~ Reflective Sheeting Applications Table, remove reference - “(SEE NOTE
5)"

The following are the Standard Plan numbers applicable at the time this project was
advertised. The date shown with each plan number is the publication approval date shown
in the lower right-hand corner of that plan. Standard Plans showing different dates shall not

—
COONIOTODLWN -

11 be used in this contract.
12
A-10.10-00......... 8/7/07 A-30.35-00..... 10/12/07 A-50.10-02....... 7/18/24
A-10.20-00....... 10/5/07 A-40.00-01 ......... 716122 A-50.40-01....... 8/17/21
A-10.30-00....... 10/5/07 A-40.10-04....... 7/31/19 A-60.10-03..... 12/23/14
A-20.10-00....... 8/31/07 A-40.15-00....... 8/11/09 A-60.20-03..... 12/23/14
A-30.10-00....... 11/8/07 A-40.20-04....... 1/18/17 A-60.30-01....... 6/28/18
A-30.30-01 ....... 6/16/11 A-40.50-03...... 9/12/23 A-60.40-00....... 8/31/07
13
B-5.20-03........... 9/9/20 B-30.50-03....... 2/27/18 B-75.20-03........ 8/17/21
B-5.40-02......... 1/26/17 B-30.60-00......... 9/9/20 B-75.50-02........ 3/15/22
B-5.60-02......... 1/26/17 B-30.40-03....... 2/27/18 B-70.60-01........ 1/26/17
B-10.20-03 ....... 8/23/23 B-30.70-04....... 2/27/18 B-75.60-00.......... 6/8/06
B-10.40-02....... 8/17/21 B-30.80-01....... 2/27/18 B-80.20-00.......... 6/8/06
B-10.70-03 ....... 8/23/23 B-30.90-02....... 1/26/17 B-80.40-00.......... 6/1/06
B-15.20-01 ......... 217112 B-35.20-00......... 6/8/06 B-85.10-01........ 6/10/08
B-15.40-01 ......... 2/7112 B-35.40-01....... 8/23/23 B-85.20-00.......... 6/1/06
B-15.60-02....... 1/26/17 B-40.20-00......... 6/1/06 B-85.30-00.......... 6/1/06
B-20.20-02 ....... 3/16/12 B-40.40-02....... 1/26/17 B-85.40-00.......... 6/8/06
B-20.40-04 ....... 2/27/18 B-45.20-01........ 711117 B-85.50-01........ 6/10/08
B-20.60-03....... 3/15/12 B-45.40-01....... 7121117 B-90.10-00.......... 6/8/06
B-25.20-02 ....... 2/27/18 B-50.20-00......... 6/1/06 B-90.20-00.......... 6/8/06
B-25.60-03....... 8/23/23 B-55.20-03....... 8/17/21 B-90.30-00.......... 6/8/06
B-30.05-00......... 9/9/20 B-60.20-02......... 9/9/20 B-90.40-01........ 1/26/17
B-30.10-03....... 2127118 B-60.40-01....... 2/27/18 B-90.50-00.......... 6/8/06
B-30.15-00....... 2/27/18 B-65.20-01....... 4/26/12 B-95.20-02........ 8/17/21
B-30.20-04 ....... 2/27/18 B-65.40-00......... 6/1/06 B-95.40-01........ 6/28/18
B-30.30-03....... 2/27/18 B-70.20-01....... 3/15/22
14
C-1 i, 9/8/22 C-23.70-01...... 10/16/23 C-70.10-04 .....10/16/23
(G5 [| o R 10/12/23 C.2410-05....... 7/21/24 C-70.15-01 ....... 7121124
C-1d.ennnnnnn. 10/31/03 C-24.15-00....... 3/15/22 C-75.10-02 ....... 9/16/20
CBa...ccevueann. 9/8/22 C-25.20-07....... 8/20/21 C-75.20-03 ....... 8/20/21
C-7 o, 9/8/22 C-25.22-06....... 8/20/21 C-75.30-03 ....... 8/20/21
C-7a i, 9/8/22 C-25.26-05....... 8/20/21 C-80.10-03 .....10/16/23
C-20.10-09.....10/12/23 C-25.30-01....... 8/20/21 C-80.20-01 ....... 6/11/14
C-20.14-05......... 9/8/22 C-25.32-00....... 7/29/24 C-80.30-02 ....... 8/20/21
C-20.15-03.....10/12/23 C-25.80-05....... 8/12/19 C-80.40-01 ....... 6/11/14
C-20.18-04......... 9/8/22 C-60.10-04....... 7/21/24 C-85.10-00 ......... 4/8/12
C-20.40-10.....10/12/23 C-60.15-01....... 7121124 C-85.11-01........ 9/16/20
C-20.41-05....... 7/18/24 C-60.20-01......... 9/8/22 C-85.15-03 .....10/17/23
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C-20.43-01 ....... 7/18/24 C-60.30-02....... 7121124 C-85-18-03......... 9/8/22
C-20.44-00 ....... 8/13/24 C-60.40-01....... 7121124 C-81.10-00 ....... 9/12/23
C-20.45-03......... 9/8/22 C-60.45-01....... 7121124 C-81.15-00 ....... 9/12/23
C-20.55-00....... 7/30/24 C-60.50-01....... 7121124
C-22.16-08 .....10/17/23 C-60.60-01....... 7121124
C-22.40-11 ....... 7121124 C-60.70-01......... 9/8/22
C-22.45-07 ....i.. 7121124 C-60.80-02....... 7121124

1
D-2.36-03......... 6/11/14 D-3.11-03.......... 6/11/14 D-10.25-01 ......... 8/7/119
D-2.46-02......... 8/13/21 B 12/11/98 D-10.30-00 ......... 7/8/08
D-2.84-00....... 11/10/05 D-6...cccoeeeee 6/19/98 D-10.35-00 ......... 7/8/08
D-2.92-01......... 4/26/22 D-10.10-01....... 12/2/08 D-10.40-01 ....... 12/2/08
D-3.09-00......... 5M17/12 D-10.15-01....... 12/2/08 D-10.45-01 ....... 12/2/08
D-3.10-01......... 5/29/M13 D-10.20-01......... 8/7/19 D-20.10-00 ....... 10/9/23

2
E-1.n. 2/21/07 E-4................... 8/27/03 E-20.10-00........ 9/12/23
E-2...cceiiinnn. 5/29/98 E-4a............... 8/27/03 E-20.20-00........ 10/4/23

3
F-10.12-04 ....... 9/24/20 F-10.62-02....... 4/22/14 F-40.15-04........ 9/25/20
F-10.16-00 ..... 12/20/06 F-10.64-03....... 4/22/14 F-40.16-03........ 6/29/16
F-10.18-04 ....... 6/28/24 F-30.10-04....... 9/25/20 F-45.10-05.......... 6/4/24
F-10.40-04 ....... 9/24/20 F-40.12-03....... 6/29/16 F-80.10-04........ 7/15/16
F-10.42-00 ....... 1/23/07 F-40.14-03....... 6/29/16

4
G-10.10-00....... 9/20/07 G-24.50-05 ........ 8/7119 G-90.10-03 ....... 7M11/17
G-20.10-03....... 8/20/21 G-24.60-05 ...... 6/28/18 G-90.20-05 ....... 7M1/17
G-22.10-04....... 6/28/18 G-25.10-05 ...... 9/16/20 G-90.30-04 ....... 7M11/17
G-24.10-00....... 11/8/07 G-26.10-00 ...... 7/31/19 G-95.10-02 ....... 6/28/18
G-24.20-01......... 217112 G-30.10-04 ...... 6/23/15 G-95.20-03 ....... 6/28/18
G-24.30-02....... 6/28/18 G-50.10-03 ...... 6/28/18 G-95.30-03 ....... 6/28/18
G-24.40-07....... 6/28/18

5
H-10.10-01......... 6/2/24 H-30.10-00...... 10/12/07 H-70.10-02 ....... 8/17/21
H-10.11-00 ......... 6/2/24 H-32.10-00....... 9/20/07 H-70.20-02 ....... 8/17/21
H-10.15-01 ......... 6/2/24 H-60.10-01......... 7/3/08
H-10.16-00......... 6/2/24 H-60.20-01......... 7/3/08

6
1-10.10-01......... 8/11/09 1-30.20-00......... 9/20/07 1-40.20-00......... 9/20/07
1-30.10-02......... 3/22/13 1-30.30-02 ........ 6/12/19 1-50.20-02........... 7/6/22
1-30.15-02......... 3/22/13 1-30.40-02 ........ 6/12/19 1-60.10-01......... 6/10/13
1-30.16-01......... 7M11/19 1-30.60-02 ........ 6/12/19 1-60.20-01......... 6/10/13
1-30.17-01......... 6/12/19 1-40.10-00 ........ 9/20/07 1-80.10-02......... 7/15/16

7
J-05.50-00........ 8/30/22 J-26.10-03 ....... 7/21/16 J-50.05-00........ 7121117
J-10. e 7/18/97 J-26.15-01 ....... 5/17/12 J-50.10-01 ........ 7/31/19
J-10.10-04 ........ 9/16/20 J-26.20-01 ....... 6/28/18 J-50.11-02......... 7/31/19
J-10.12-00........ 9/16/20 J-27.10-01 ....... 7/21/16 J-50.12-02 .......... 8/7/119

J-10.14-00........ 9/16/20 4227 15-D0 00 3/15/12 4290 13-D1 susvess 8/30/22
J-10.15-01........ 6/11/14 J-28.01-00 ....... 8/30/22 J-50.15-01 ........ 7121117

J-10.16-02......... 8/18/21 J=28.10-02 ...ocon 8/7/19 J-50.16-01 ........ 3/22/13
J-10.17-02........ 8/18/21 J-28.22-00 ....... 8/07/07 J-50.18-00.......... 8/7/19
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J-10.18-02......... 8/18/21 J-28.24-02 ....... 9/16/20 J-50.19-00.......... 8/7/19

J-10.20-04........ 8/18/21 J-28.26-01 ...... 12/02/08 J-50.20-00 .......... 6/3/11
J-10.21-02........ 8/18/21 J-28.30-04 ....... 6/18/24 J-50.25-00.......... 6/3/11
J-10.22-03........ 10/4/23 J-28.40-02 ........ 6/11/14 J-50.30-00.......... 6/3/11

J4=10.25-01 . sisses 6/21/24 J-28.42-01 ........ 6/11/14 J=60.05-D1 yuevss 7121116
J-10.26-00....... .8/30/22 J-28.43-01 ....... 6/28/18 J-60.11-00......... 5/20/13
J=12.15-00.00051 6/28/18 J-28.45-03 ....... 7121116 J-60.12-00 ........ 5/20/13
J-12.16-00........ 6/28/18 J-28.50-03 ....... 7121116 J-60.13-00........ 6/16/10
J-15.10-01........ 6/11/14 J-28.60-03 ....... 8/27/21 J-60.14-01 ........ 7/31/19
4#15.19°02 . 505 710115 J-28.70-04 ....... 8/30/22 J279.10-D2 suivss 7/10/15
J-20.01-01....... 6/21/24 J-29.10-02 ....... 8/26/22 J-75.20-01 ........ 7/10/15
J-20.05-00.....4:1 6/21/24 J-29.15-01 ..uowss 7121116 J<F3.30-02 .iiius 7/10/15
J-20.10-05........ 10/4/23 J-29.16-02 ....... 7121116 =7 9:90-00 i 8/30/22
J-20.11-03 ........ 7/31119 J-30.10-01 ....... 8/26/22 J-75.55-00........ 8/30/22
J=20.15-04.. s 6/21/24 J-40.01-00........ 8/30/22 J-80.05-00........ 8/30/22
J-20.16-02......... 6/30/14 J-40.05-00 ....... 7121116 J-80.10-01 ........ 8/18/21
J-20.20-02........ 5/20/13 J-40.10-04 ....... 4/28/16 J-80.12-00 ........ 8/18/21
J-20.26-01........ 7112112 J-40.20-03 ....... 4/28/16 J-80.15-00........ 6/28/18
J-21.10-05.....::. 6/21/24 J-40.30-04 ....... 4/28/16 J-81.10-02 ........ 8/18/21
J-21.15-01........ 6/10/13 J-40.35-01 ....... 5/29/13 J-81.12-00.......... 9/3/21
J-21.16-02........ 6/21/24 J-40.36-02 ....... 7121117 J-84.05-00........ 8/30/22
J-21.17-01........ 6/10/13 J-40.37-02 ....... 7121117 J-86.10-00 ........ 6/28/18
J-21.20-01........ 6/10/13 J-40.38-01 ....... 5/20/13 J-90.10-03........ 6/28/18
J-22.15-03........ 6/21/24 J-40.39-00 ....... 5/20/13 J-90.20-03 ........ 6/28/18
J522.16203. 505 710115 J-40.40-02 ....... 7/31/19 SO0 21-D2 oo 6/28/18
J-22.17-00........ 6/21/24 J-45.36-00 ....... 7121117 J-90.50-00........ 6/28/18

1
K-70.20-01 ......... 6/1/16 K-80.32-00....... 8/17/21 K-80.35-01........ 9/16/20
K-80.10-02 ....... 9/25/20 K-80.34-00....... 8/17/21 K-80.37-01........ 9/16/20

2
L-5.10-02............ 6/5/24 L-20.10-03 ....... 7/14/15 L-40.20-02 ........ 6/21/12
L-5.15-00.......... 9/19/22 L-30.10-02 ........ 6/11/14 L-70.10-01 ........ 5/21/08
L-10.10-02........ 6/21/12 L-40.15-01 ........ 6/16/11 L-70.20-01 ........ 5/21/08

3
M-1.20-04......... 9/25/20 M-9.60-00......... 2/10/09 M-24.66-00....... 7111/17
M-1.40-03......... 9/25/20 M-11.10-04......... 8/2/22 M-40.10-04 .....10/17/23
M-1.60-03......... 9/25/20 M-12.10-04 ...... 6/28/24 M-40.20-00.....10/12/07
M-1.80-03........... 6/3/11 M-15.10-02 ...... 7117123 M-40.30-01 ....... 7M11/17
M-2.20-03......... 7/10/15 M-17.10-02 ........ 7/3/08 M-40.40-00....... 9/20/07
M-2.21-00......... 7/10/15 M-20.10-04 ........ 8/2/22 M-40.50-00....... 9/20/07
M-3.10-04......... 9/25/20 M-20.20-02 ...... 4/20/15 M-40.60-00....... 9/20/07
M-3.20-04........... 8/2/22 M-20.30-05...... 6/28/24 M-60.10-01 ......... 6/3/11
M-3.30-04......... 9/25/20 M-20.40-03 ...... 6/24/14 M-60.20-03....... 8/17/21
M-3.40-04......... 9/25/20 M-20.50-02 ......... 6/3/11 M-65.10-03........ 8/17/21
M-3.50-03......... 9/25/20 M-24.20-02 ...... 4/20/15 M-80.10-01 ......... 6/3/11
M-5.10-03......... 9/25/20 M-24.40-02 ...... 4/20/15 M-80.20-00....... 6/10/08
M-7.50-01......... 1/30/07 M-24.60-04 ...... 6/24/14 M-80.30-00....... 6/10/08
M-9.50-02......... 6/24/14 M-24.65-00 ....... 7M1/17

4
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City of Stanwood
Depot Park

APPENDIX A
WASHINGTON STATE
PREVAILING WAGE RATES FOR
SNOHOMISH COUNTY

Prevailing wage rates for this project area and size can be found at the Washington State
Department of Bureau of Labor Industries or on the internet at:

https://secure.Ini.wa.gov/iwagelookup/
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4/6/26, 2:42 PM Journey Level Wages

State of Washington
Department of Labor & Industries
Prevailing Wage Section - Telephone 360-902-5335
PO Box 44540, Olympia, WA 98504-4540

Washington State Prevailing Wage
The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate
of fringe benefits. On public works projects, worker's wage and benefit rates must add to
not less than this total. A brief description of overtime calculation requirements are
provided on the Benefit Code Key.

Journey Level Prevailing Wage Rates for the Effective Date: 04/21/2026

Snohomish County

Trade * Job Classification Wage [ Holiday = Overtime Note
Asbestos Abatement
Journey Level $67.39 5D 1H
Workers
Boilermakers Journey Level $80.89 5N iC
Brick Mason Journey Level $76.07 7E 1N
Brick Mason Pointer-Caulker-Cleaner $76.07 7E iN
Building Service Employees Janitor $17.13 1
Building Service Employees Shampooer $17.13 1
Building Service Employees Waxer $17.13 1
https://secure.Ini.wa.goviwagelookup/rates/journey-level-rates 1/48
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4/6/26, 2:42 PM Journey Level Wages

Building Service Employees Window Cleaner $17.13 1

Cabinet Makers (In Shop) Journey Level $27.33 5C 2M

Carpenters Acoustical Worker $83.21 15) 11U
Bridge Dock and Wharf

Carpenters $84.81 15) 11U 9L
Carpenter

Floor Layer & Floor

Carpenters $83.21 15) 11U
Finisher

Carpenters General Carpenter $83.21 15) 11U

Carpenters Scaffold Erector $83.21 15]) 11U

Application of all
Cement Masons $81.87 15) 4U
Composition Mastic

Application of all Epoxy
Cement Masons $81.36 15) 4U
Material

Application of all Plastic
Cement Masons $81.87 15) 4U
Material

Application of Sealing
Cement Masons $81.36 15) 4U
Compound

Application of
Cement Masons $81.87 15J 4U
Underlayment

Cement Masons Building General $81.36 15) 4U

Composition or Kalman
Cement Masons $81.87 15) 4U
Floors

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates 2/48
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4/6/26, 2:42 PM

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Journey Level Wages

Concrete Paving

Curb & Gutter Machine

Curb & Gutter, Sidewalks

Curing Concrete

Finish Colored Concrete

Floor Grinding

Floor Grinding/Polisher

Green Concrete Saw, self-

powered

Grouting of all Plates

Grouting of all Tilt-up

Panels

Gunite Nozzleman

Hand Powered Grinder

Journey Level

Patching Concrete

Pneumatic Power Tools

Power Chipping &

Brushing

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$81.36

$81.87

$81.36

$81.36

$81.87

$81.87

$81.36

$81.87

$81.36

$81.36

$81.87

$81.87

$81.36

$81.36

$81.87

$81.87

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

4u

4U

4U

4u

4U

4U

4u

4U

4U

4u

4U

4U

4U

4u

4U

4u
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4/6/26, 2:42 PM

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Cement Masons

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Journey Level Wages

Sand Blasting

Architectural Finish

Screed & Rodding

Machine

Spackling or Skim Coat

Concrete

Troweling Machine

Operator

Troweling Machine

Operator on Colored Slabs

Tunnel Workers

Bell/Vehicle/Submersible
Operator (not under

pressure)

Dive Supervisor

Diver

Diver Tender

Hyperbaric Worker -
Compressed Air Worker

0-30.00PsI

Hyperbaric Worker -
Compressed Air Worker

30.01-44.00 PSI

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$81.87

$81.87

$81.36

$81.87

$81.87

$81.87

$144.72

$146.22

$144.72

$91.05

$114.73

$124.28

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

4U

4U

4U

4u

4u

4u

11T

11T

11T

11T

11U

11U

91

91

91

91
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4/6/26, 2:42 PM

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Divers & Tenders

Journey Level Wages

Hyperbaric Worker -
Compressed Air Worker

44.01 - 54.00 PSI

Hyperbaric Worker -
Compressed Air Worker

54.01-60.00 PSI

Hyperbaric Worker -
Compressed Air Worker

60.01-64.00 PSI

Hyperbaric Worker -
Compressed Air Worker

64.01-68.00 PSI

Hyperbaric Worker -
Compressed Air Worker

68.01-70.00 PSI

Hyperbaric Worker -
Compressed Air Worker

70.01-72.00 PSI

Hyperbaric Worker -
Compressed Air Worker

72.01-74.00 PSI

Lead Diver (Dive Master)

Manifold Operator (Life

Support Technician)

Remote Operated Vehicle

Operator/Technician

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$133.82

$143.37

$152.91

$162.46

$172.00

$181.55

$191.09

$105.51

$96.05

$91.05

15)

15)

15)

15)

15)

15)

15)

15J)

15)

15)

11U

11U

11U

11U

11U

11U

11U

11T

11U

11T

91

91

91

5/48



4/6/26, 2:42 PM

Divers & Tenders

Divers & Tenders

Divers & Tenders

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Dredge Workers

Drywall Applicator

Drywall Tapers

Electrical Fixture

Maintenance Workers

Electricians - Inside

Electricians - Inside

Journey Level Wages

Remote Operated Vehicle

$91.05 15) 11U
Operator/Technician
Remote Operated Vehicle

$84.75 15) 11T
Tender
Stand-by Diver $100.51 15) 11T
Assistant Engineer $89.47 5D 3F
Assistant Mate

$88.78 5D 3F
(Deckhand)
Boatmen $89.47 5D 3F
Engineer Welder $91.20 5D 3F
Leverman, Hydraulic $93.03 5D 3F
Mates $89.47 5D 3F
Oiler $88.78 5D 3F
Journey Level $81.71 150 118
Journey Level $81.71 150 118
Journey Level $17.13 1
Cable Splicer $100.52 7H 1E
Construction Stock

$48.08 7H 1D

Person

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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91

91

91
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4/6/26, 2:42 PM

Electricians - Inside

Electricians - Motor Shop

Electricians - Motor Shop

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electricians - Powerline

Construction

Electronic Technicians

I nc.

Journey Level Wages

Journey Level

Craftsman

Journey Level

Cable Splicer

Certified Line Welder

Groundperson

Heavy Line Equipment

Operator

Journey Level Lineperson

Line Equipment Operator

Meter Installer

Pole Sprayer

Powderperson

Electronic Technicians

Journey Level

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$94.06

$17.13

$17.13

$107.31

$98.45

$61.75

$98.45

$98.45

$84.18

$61.75

$98.45

$72.81

$62.05

7H

SA

SA

SA

SA

SA

SA

SA

SA

SA

SB

1E

4D

4D

4D

4D

4D

4D

4D

4D

4D

iB

8w

7148



4/6/26, 2:42 PM

Elevator Constructors

Elevator Constructors

Fabricated Precast

Concrete Products

Fabricated Precast

Concrete Products

Fence Erectors

Fence Erectors

Flaggers

Glaziers

Heat & Frost Insulators And

Asbestos Workers

Heating Equipment

Mechanics

Hod Carriers & Mason

Tenders

Industrial Power Vacuum

Cleaner

Inland Boatmen

Inland Boatmen

Inland Boatmen

Journey Level Wages

Mechanic $119.17
Mechanic In Charge $128.95
Journey Level $17.13

Journey Level - In-Factory

$17.13
Work Only
Fence Erector $57.66
Fence Laborer $57.66
Journey Level $57.66
Journey Level $85.16
Journey Level $96.42
Journey Level $107.92
Journey Level $71.09
Journey Level $17.13
Boat Operator $71.28
Cook $69.70
Deckhand $70.00

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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7D

15)

15)

15)

7L

1S5H

7F

15)
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SB

SB

4A

4A

11P

11P

11P

1Y

11C

1E

11P

1K

1K

1K

Al ways Verify Scal

8Y

8Y

8Y

8Y
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4/6/26, 2:42 PM Journey Level Wages

Inland Boatmen Deckhand Engineer $69.55 5B 1K
Inland Boatmen Launch Operator $71.23 5B 1K
Inland Boatmen Mate $89.12 5B 1K

Inspection/Cleaning/Sealing
Of Sewer & Water Systems Cleaner Operator $54.56 i15M 110

By Remote Control

Inspection/Cleaning/Sealing
Of Sewer & Water Systems Foamer Operator $54.56 15M 110

By Remote Control

Inspection/Cleaning/Sealing
Of Sewer & Water Systems Grout Truck Operator $54.56 15M 110

By Remote Control

Inspection/Cleaning/Sealing
Of Sewer & Water Systems Head Operator $52.40 15M 110

By Remote Control

Inspection/Cleaning/Sealing
Of Sewer & Water Systems Technician $45.97 15M 110

By Remote Control

Inspection/Cleaning/Sealing
Of Sewer & Water Systems TV Truck Operator $49.20 i15M 110

By Remote Control

Insulation Applicators Journey Level $83.21 15) 11U
Ironworkers Journeyman $94.82 15K 11N
https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates 9/48
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4/6/26, 2:42 PM

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Journey Level Wages

Air, Gas Or Electric

Vibrating Screed

Airtrac Drill Operator

Ballast Regular Machine

Batch Weighman

Brick Pavers

Brush Cutter

Brush Hog Feeder

Burner

Caisson Worker

Carpenter Tender

Cement Dumper-paving

Cement Finisher Tender

Change House Or Dry

Shack

Chipping Gun (30 Lbs. And

QOver)

Chipping Gun (Under 30

Lbs.)

Choker Setter

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$67.39

$69.37

$67.39

$57.66

$67.39

$67.39

$67.39

$67.39

$69.37

$67.39

$69.37

$67.39

$67.39

$68.56

$67.39

$67.39

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y
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4/6/26, 2:42 PM

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Journey Level Wages

Chuck Tender

Clary Power Spreader

Clean-up Laborer

Concrete Dumper/Chute

Operator

Concrete Form Stripper

Concrete Placement Crew

Concrete Saw

Operator/Core Driller

Crusher Feeder

Curing Laborer

Demolition: Wrecking &
Moving (Incl. Charred

Material)

Ditch Digger

Diver

Drill Operator (Hydraulic,

Diamond)

Dry Stack Walls

Dump Person

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$67.39

$68.56

$67.39

$69.37

$67.39

$69.37

$68.56

$57.66

$67.39

$67.39

$67.39

$69.37

$68.56

$67.39

$67.39

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y
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4/6/26, 2:42 PM

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Journey Level Wages

Epoxy Technician

Erosion Control Worker

Faller & Bucker Chain Saw

Fine Graders

Firewatch

Form Setter

Gabian Basket Builders

General Laborer

Grade Checker & Transit

Person

Grinders

Grout Machine Tender

Groutmen (Pressure)
Including Post Tension

Beams

Guardrail Erector

Hazardous Waste Worker

(Level A)

Hazardous Waste Worker

(Level B)

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$67.39

$67.39

$68.56

$67.39

$57.66

$69.37

$67.39

$67.39

$71.09

$67.39

$67.39

$68.56

$67.39

$69.37

$68.56

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y
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4/6/26, 2:42 PM

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Journey Level Wages

Hazardous Waste Worker

(Level C)

High Scaler

Jackhammer

Laserbeam Operator

Maintenance Person

Manhole Builder-Mudman

Material Yard Person

Mold Abatement Worker

Motorman-Dinky

Locomotive

nozzleman (concrete
pump, green cutter when
using combination of high
pressure air & water on
concrete & rock,
sandblast, gunite,
shotcrete, water blaster,

vacuum blaster)

Pavement Breaker

Pilot Car

Pipe Layer (Lead)

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$67.39

$69.37

$68.56

$68.56

$67.39

$68.56

$67.39

$67.39

$7119

$71.09

$68.56

$57.66

$71.09

15)

15)

15)

15J

15)

15)

15)

15)

15)

15)

15)

15)

15)

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y
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4/6/26, 2:42 PM

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Pipe Layer/Tailor

Pipe Pot Tender

Pipe Reliner

Pipe Wrapper

Pot Tender

Powderman

Powderman's Helper

Power Jacks

Power Washer

Railroad Spike Puller -

Power

Raker - Asphalt

Re-timberman

Remote Equipment

Operator

Rigger/Signal Person

Rip Rap Person

Rivet Buster

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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Journey Level Wages

$68.56

$68.56

$68.56

$68.56

$67.39

$69.37

$67.39

$68.56

$67.39

$68.56

$71.09

$69.37

$68.56

$68.56

$67.39

$68.56

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y
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4/6/26, 2:42 PM

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Journey Level Wages

Rodder $69.37
Scaffold Erector $67.39
Scale Person $67.39
Sloper (Over 20") $68.56
Sloper Sprayer $67.39
Spreader (Concrete) $69.37
Stake Hopper $67.39
Stock Piler $67.39
Swinging

$57.66
Stage/Boatswain Chair
Tamper & Similar Electric,

$68.56
Air & Gas Operated Tools
Tamper (Multiple & Self-

$68.56
propelled)
Timber Person - Sewer

$68.56
(Lagger, Shorer & Cribber)
Toolroom Person (at

$67.39
Jobsite)
Topper $67.39
Track Laborer $67.39

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y

8Y
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4/6/26, 2:42 PM

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Laborers

Journey Level Wages

Track Liner (Power)

Traffic Control Laborer

Traffic Control Supervisor

Truck Mounted Attenuator

Truck Spotter

Tugger Operator

Tunnel Work-Compressed

Air Worker 0-30 psi

Tunnel Work-Compressed

Air Worker 30.01-44.00

psi

Tunnel Work-Compressed

Air Worker 44.01-54.00

psi

Tunnel Work-Compressed

Air Worker 54.01-60.00

psi

Tunnel Work-Compressed
Air Worker 60.01-64.00

psi

Tunnel Work-Compressed
Air Worker 64.01-68.00

psi

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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I nc.
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$68.56

$61.41

$64.86

$61.41

$67.39

$68.56

$225.32

$230.35

$234.03

$239.73

$241.85

$246.95

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

11P

8Y

9C

9C

9C

8Y

8Y
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4/6/26, 2:42 PM Journey Level Wages
Tunnel Work-Compressed
Laborers Air Worker 68.01-70.00 $248.85 15) 11P 9B

psi

Tunnel Work-Compressed
Laborers Air Worker 70.01-72.00 $250.85 15) 11P 9B

psi

Tunnel Work-Compressed
Laborers Air Worker 72.01-74.00 $252.85 15]) 11P 9B

psi

Tunnel Work-Guage and

Laborers $71.19 15) 11P 8Y
Lock Tender

Laborers Tunnel Work-Miner $71.19 15) 11P 8Y
Laborers Vibrator $69.37 15) 11P 8Y
Laborers Vinyl Seamer $67.39 15) 11P 8Y
Laborers Watchman $52.73 15) 11P 8Y
Laborers Welder $68.56 15) 11P 8Y
Laborers Well Point Laborer $68.56 15) 11P 8Y
Laborers Window Washer/Cleaner $52.73 15) 11P 8Y
Laborers - Underground General Laborer &

$67.39 15) 11P 8Y

Sewer & Water Topman

Laborers - Underground
Pipe Layer $68.56 15) 11P 8Y
Sewer & Water

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates 17148
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4/6/26, 2:42 PM

Landscape Construction

Landscape Construction

Landscape Maintenance

Lathers

Marble Setters

Metal Fabrication (In Shop)

Millwright

Modular Buildings

Painters

Pile Driver

Pile Driver

Plasterers

Plasterers

Playground & Park

Equipment Installers

Plumbers & Pipefitters

Landscape

Construction/Landscaping

Or Planting Laborers

Landscape Operator

Groundskeeper

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Crew Tender

Journey Level

Journey Level

Nozzleman

Journey Level

Journey Level

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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Journey Level Wages

$52.73

$91.81

$17.13

$81.71

$76.07

$37.56

$80.28

$17.13

$57.46

$80.50

$84.81

$78.60

$82.70

$1713

$95.37

15)

15)

150

7E

15)

6Z

15)

15)

7Q

7Q

SA

11P

11G

118

1N

11D

4C

11)

11U

11U

iR

iR

1G

8Y

8X

9L
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment

Asphalt Plant Operators $93.36 15) 11G 8X
Operators
Power Equipment
Assistant Engineer $87.77 15) 11G 8X
Operators
Power Equipment
Barrier Machine (zipper) $92.52 15) 11G 8X
Operators
Power Equipment Batch Plant Operator:
$92.52 15) 11G 8X
Operators concrete
Power Equipment
Boat Operator $92.08 7A 11H 8X
Operators
Power Equipment
Bobcat $87.77 15) 11G 8X
Operators
Power Equipment Brokk - Remote
$87.77 15) 11G 8X
Operators Demolition Equipment
Power Equipment
Brooms $87.77 15) 11G 8X
Operators
Power Equipment
Bump Cutter $92.52 15) 11G 8X
Operators
Power Equipment
Cableways $93.36 15) 11G 8X
Operators
Power Equipment
Chipper $92.52 15) 11G 8X
Operators
Power Equipment
Compressor $87.77 15) 11G 8X
Operators
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment Concrete Finish Machine -
$87.77 15) 11G 8X
Operators Laser Screed
Concrete Pump - Mounted
Power Equipment Or Trailer High Pressure
$91.81 15) 11G 8X
Operators Line Pump, Pump High
Pressure
Concrete Pump: Truck
Power Equipment
Mount With Boom $93.36 15) 11G 8X
Operators
Attachment Over 42 M
Concrete Pump: Truck
Power Equipment
Mount With Boom $92.52 15) 11G 8X
Operators
Attachment Up To 42m
Power Equipment
Conveyors $91.81 15) 11G 8X
Operators
Power Equipment Cranes Friction: 200 tons
$94.85 7A 11H 8X
Operators and over
Power Equipment Cranes, A-frame: 10 tons
$86.60 7A 11H 8X
Operators and under
Cranes: 100 tons through
Power Equipment 199 tons, or 150" of boom
$92.98 7A 11H 8X
Operators (including jib with
attachments)
Power Equipment Cranes: 20 tons through
$91.25 7A 11H 8X
Operators 44 tons with attachments
Power Equipment Cranes: 200 tons- 299 $93.95 7A 11H 8X
Operators tons, or 250" of boom
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4/6/26, 2:42 PM

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Journey Level Wages

including jib with

attachments

Cranes: 300 tons and over
or 300" of boom including

jib with attachments

Cranes: 45 tons through
99 tons, under 150’ of
boom(including jib with

attachments)

Cranes: Friction cranes

through 199 tons

Cranes: through 19 tons
with attachments, a-frame

over 10 tons

Crusher

Deck Engineer/Deck

Winches (power)

Derricks, On Building

Work

Dozers D-9 & Under

Drill Oilers: Auger Type,

Truck Or Crane Mount

Drilling Machine
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$94.85

$92.08

$93.95

$90.55

$92.52

$92.52

$92.08

$91.81

$91.81

$94.30

7A

7A

7A

7A

15)

15)

7A

15)

15)

15)

11H

11H

11H

11H

11G

11G

11H

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X



4/6/26, 2:42 PM

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Journey Level Wages

Elevator and man-lift:

permanent and shaft type

Finishing Machine, Bidwell
And Gamaco & Similar

Equipment

Forklift: 3000 Ibs and over

with attachments

Forklifts: under 3000 Ibs.

with attachments

Grade Engineer: Using
Blue Prints, Cut Sheets,

Etc

Gradechecker/Stakeman

Guardrail Punch

Hard Tail End Dump
Articulating Off- Road
Equipment 45 Yards. &

Over

Hard Tail End Dump
Articulating Off-road
Equipment Under 45

Yards

Horizontal/Directional Drill

Locator
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$87.77

$92.52

$91.81

$87.77

$92.52

$87.77

$92.52

$93.36

$92.52

$91.81

15)

15)

15)

15)

15)

15)

15)

15)

15)

15)

11G

11G

11G

11G

11G

11G

11G

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X



4/6/26, 2:42 PM

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Journey Level Wages

Horizontal/Directional Drill

Operator

Hydralifts/Boom Trucks

Over 10 Tons

Hydralifts/boom trucks: 10

tons and under

Leverman

Loader, Overhead, 6 Yards.

But Not Including 8 Yards

Loaders, Overhead Under

6 Yards

Loaders, Plant Feed

Loaders: Elevating Type
Belt

Locomotives, All

Material Transfer Device
Mechanics: All (Leadmen -
$0.50 per hour over

mechanic)

Motor Patrol Graders
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$92.52

$90.55

$86.60

$95.28

$93.36

$92.52

$92.52

$91.81

$92.52

$92.52

$94.30

$93.36

15)

7A

7A

15)

15)

15)

15)

15)

15)

15)

15)

15)

11G

11H

11H

11G

11G

11G

11G

11G

11G

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

I nc.

Journey Level Wages

Mucking Machine, Mole,
Tunnel Drill, Boring, Road
Header And/or Shield

Oil Distributors, Blower
Distribution & Mulch

Seeding Operator

Outside Hoists (Elevators
and Manlifts), Air Tuggers,

Strato

Overhead, bridge type
Crane: 20 tons through 44

tons

Overhead, bridge type:

100 tons and over

Overhead, bridge type: 45

tons through 99 tons

Pavement Breaker

Pile Driver (other Than

Crane Mount)

Plant Qiler - Asphalt,

Crusher

Posthole Digger,

Mechanical

Power Plant
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$93.36

$87.77

$91.81

$91.25

$92.98

$92.08

$87.77

$92.52

$91.81

$87.77

$87.77

15)

15)

15)

7A

7A

7A

15)

15)

15)

15)

15)

11G

11G

11G

11H

11H

11H

11G

11G

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Journey Level Wages

Pumps - Water

Quad 9, Hd 41, D10 And

Over

Quick Tower: no cab,
under 100 feet in height

base to boom

Remote Control Operator

On Rubber Tired Earth

Moving Equipment

Rigger and Bellman

Rigger/Signal Person,

Bellman(Certified)

Rollagon

Roller, Other Than Plant

Mix

Roller, Plant Mix Or Multi-

lift Materials

Roto-mill, Roto-grinder

Saws - Concrete

Scraper, Self Propelled
Under 45 Yards
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$87.77

$93.36

$92.52

$93.36

$86.60

$90.55

$93.36

$87.77

$91.81

$92.52

$91.81

$92.52

15)

15)

15)

15)

7A

7A

15)

15)

15)

15)

15)

15)

11G

11G

11G

11G

11H

11H

11G

11G

11G

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X



4/6/26, 2:42 PM Journey Level Wages

Power Equipment Scrapers - Concrete &
$91.81 15) 11G 8X
Operators Carry All
Power Equipment Scrapers, Self-propelled:
$93.36 15) 11G 8X
Operators 45 Yards And Over
Power Equipment Service Engineers:
$91.81 15) 11G 8X
Operators Equipment
Power Equipment Shotcrete/Gunite
$87.77 15) 11G 8X
Operators Equipment
Shovel, Excavator,
Power Equipment
Backhoe, Tractors Under $91.81 15J) 11G 8X
Operators
15 Metric Tons
Shovel, Excavator,
Power Equipment
Backhoe: Over 30 Metric $93.36 15) 11G 8X
Operators
Tons To 50 Metric Tons
Shovel, Excavator,
Power Equipment
Backhoes, Tractors: 15 To $92.52 15) 11G 8X
Operators
30 Metric Tons
Shovel, Excavator,
Power Equipment
Backhoes: Over 50 Metric  $94.30 15) 11G 8X
Operators
Tons To 90 Metric Tons
Shovel, Excavator,
Power Equipment
Backhoes: Over 90 Metric $95.28 15) 11G 8X
Operators
Tons
Power Equipment
Slipform Pavers $93.36 15) 11G 8X
Operators
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment Spreader, Topsider &
$93.36 15) 11G 8X
Operators Screedman
Power Equipment
Subgrader Trimmer $92.52 15) 11G 8X
Operators
Power Equipment
Tower Bucket Elevators $91.81 15J) 11G 8X
Operators
Tower Crane: over 175’
Power Equipment
through 250’ in height, $93.95 7A 11H 8X
Operators
base to boom
Power Equipment Tower crane: up to 175" in
$92.98 7A 11H 8X
Operators height base to boom
Power Equipment Tower Cranes: over 250'in
$94.85 7A 11H 8X
Operators height from base to boom
Power Equipment Transporters, All Track Or
$93.36 15) 11G 8X
Operators Truck Type
Power Equipment
Trenching Machines $91.81 15) 11G 8X
Operators
Power Equipment Truck Crane Qiler/Driver:
$91.25 7A 11H 8X
Operators 100 tons and over
Power Equipment Truck crane oiler/driver:
$90.55 7A 11H 8X
Operators under 100 tons
Power Equipment Truck Mount Portable
$92.52 15) 11G 8X
Operators Conveyor
Power Equipment Vac Truck (Vactor Guzzler,
$92.52 15) 11G 8X
Operators Hydro Excavator)
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4/6/26, 2:42 PM

Power Equipment

Operators

Power Equipment

Operators

Power Equipment

Operators

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

I nc.

Journey Level Wages

Welder

Wheel Tractors, Farmall

Type

Yo Yo Pay Dozer

Asphalt Plant Operators

Assistant Engineer

Barrier Machine (zipper)

Batch Plant Operator,

Concrete

Boat Operator

Bobcat

Brokk - Remote

Demolition Equipment
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$93.36

$87.77

$92.52

$93.36

$87.77

$92.52

$92.52

$92.08

$87.77

$87.77

15)

15)

15)

15)

15)

15)

15)

7A

15)

15)

11G

11G

11G

11G

11G

11G

11G

11H

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment
Operators- Underground Brooms $87.77 15) 11G 8X

Sewer & Water

Power Equipment
Operators- Underground Bump Cutter $92.52 15) 11G 8X

Sewer & Water

Power Equipment
Operators- Underground Cableways $93.36 15]) 11G 8X

Sewer & Water

Power Equipment
Operators- Underground Chipper $92.52 15) 11G 8X

Sewer & Water

Power Equipment
Operators- Underground Compressor $87.77 15]) 11G 8X

Sewer & Water

Power Equipment
Concrete Finish Machine -
Operators- Underground $87.77 15) 11G 8X
Laser Screed
Sewer & Water

Concrete Pump - Mounted
Power Equipment
Or Trailer High Pressure
Operators- Underground $91.81 15) 11G 8X
Line Pump, Pump High

Sewer & Water
Pressure
Power Equipment Concrete Pump: Truck
Operators- Underground Mount With Boom $93.36 15) 11G 8X
Sewer & Water Attachment Over 42 M
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment Concrete Pump: Truck
Operators- Underground Mount With Boom $92.52 15) 11G 8X
Sewer & Water Attachment Up To 42m

Power Equipment
Operators- Underground Conveyors $91.81 15) 11G 8X

Sewer & Water

Power Equipment
Cranes Friction: 200 tons
Operators- Underground $94.85 7A 11H 8X
and over
Sewer & Water

Power Equipment
Cranes, A-frame: 10 tons
Operators- Underground $86.60 7A 11H 8X
and under
Sewer & Water

Cranes: 100 tons through
Power Equipment
199 tons, or 150’ of boom
Operators- Underground $92.98 7A 11H 8X
(including jib with
Sewer & Water
attachments)

Power Equipment
Cranes: 20 tons through
Operators- Underground $91.25 7A 11H 8X
44 tons with attachments
Sewer & Water

Cranes: 200 tons- 299
Power Equipment
tons, or 250" of boom
Operators- Underground $93.95 7A 11H 8X
including jib with

Sewer & Water
attachments

Power Equipment Cranes: 300 tons and over
Operators- Underground or 300’ of boom including $94.85 7A 11H 8X
Sewer & Water jib with attachments

Power Equipment Cranes: 45 tons through $92.08 7A 11H 8X
Operators- Underground 99 tons, under 150’ of

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates 30748

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



4/6/26, 2:42 PM

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

I nc.

Journey Level Wages

boom(including jib with

attachments)

Cranes: Friction cranes

through 199 tons

Cranes: through 19 tons
with attachments, a-frame

over 10 tons

Crusher

Deck Engineer/Deck

Winches (power)

Derricks, On Building

Work

Dozers D-9 & Under

Drill Qilers: Auger Type,

Truck Or Crane Mount

Drilling Machine
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38395

$90.55

$92.52

$92.52

$92.08

$91.81

$91.81

$94.30

7A

7A

15)

15)

7A

15)

15)

15)

11H

11H

11G

11G

11H

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

I nc.

Journey Level Wages

Elevator and man-lift;

permanent and shaft type

Finishing Machine, Bidwell
And Gamaco & Similar

Equipment

Forklift: 3000 Ibs and over

with attachments

Forklifts: under 3000 Ibs.

with attachments

Grade Engineer: Using
Blue Prints, Cut Sheets,

Etc

Gradechecker/Stakeman

Guardrail Punch

Hard Tail End Dump
Articulating Off- Road
Equipment 45 Yards. &

Over
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$87.77

$92.52

$91.81

$87.77

$92.52

$87.77

$92.52

$93.36

15)

15)

15)

15)

15)

15)

15)

15)

11G

11G

11G

11G

11G

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM Journey Level Wages

Hard Tail End Dump
Power Equipment
Articulating Off-road
Operators- Underground $92.52 15) 11G 8X
Equipment Under 45
Sewer & Water
Yards

Power Equipment
Horizontal/Directional Drill
Operators- Underground $91.81 15]) 11G 8X
Locator
Sewer & Water

Power Equipment
Horizontal/Directional Drill
Operators- Underground $92.52 15) 11G 8X
Operator
Sewer & Water

Power Equipment
Hydralifts/boom trucks: 10
Operators- Underground $86.60 7A 11H 8X
tons and under
Sewer & Water

Power Equipment
Hydralifts/boom trucks:
Operators- Underground $90.55 7A 11H 8X
over 10 tons
Sewer & Water

Power Equipment
Operators- Underground Leverman $95.28 15) 11G 8X

Sewer & Water

Power Equipment
Loader, Overhead, 6 Yards.
Operators- Underground $93.36 15) 11G 8X
But Not Including 8 Yards
Sewer & Water

Power Equipment
Loaders, Overhead Under

Operators- Underground $92.52 15) 11G 8X
6 Yards
Sewer & Water
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4/6/26, 2:42 PM

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

I nc.

Journey Level Wages

Loaders, Plant Feed

Loaders: Elevating Type
Belt

Locomotives, All

Material Transfer Device

Mechanics: All (Leadmen -
$0.50 per hour over

mechanic)

Motor Patrol Graders

Mucking Machine, Mole,
Tunnel Drill, Boring, Road

Header And/or Shield

Oil Distributors, Blower
Distribution & Mulch

Seeding Operator

Outside Hoists (Elevators
and Manlifts), Air Tuggers,

Strato
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$92.52

$91.81

$92.52

$92.52

$94.30

$93.36

$93.36

$87.77

$91.81

15)

15)

15)

15)

15)

15)

15)

15)

15)

11G

11G

11G

11G

11G

11G

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment Overhead, bridge type
Operators- Underground Crane: 20 tons through 44  $91.25 7A 11H 8X
Sewer & Water tons

Power Equipment
Overhead, bridge type:
Operators- Underground $92.98 7A 11H 8X
100 tons and over
Sewer & Water

Power Equipment
Overhead, bridge type: 45
Operators- Underground $92.08 7A 11H 8X
tons through 99 tons
Sewer & Water

Power Equipment
Operators- Underground Pavement Breaker $87.77 15) 11G 8X

Sewer & Water

Power Equipment
Pile Driver (other Than
Operators- Underground $92.52 15]) 11G 8X
Crane Mount)
Sewer & Water

Power Equipment
Plant Qiler - Asphalt,
Operators- Underground $91.81 15) 11G 8X
Crusher
Sewer & Water

Power Equipment

Posthole Digger,
Operators- Underground $87.77 15) 11G 8X
Mechanical
Sewer & Water
Power Equipment
Operators- Underground Power Plant $87.77 15) 11G 8X
Sewer & Water
Power Equipment
Operators- Underground Pumps - Water $87.77 15) 11G 8X
Sewer & Water
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment
Quad 9, Hd 41, D10 And

Operators- Underground $93.36 15) 11G 8X
Over

Sewer & Water

Power Equipment Quick Tower: no cab,
Operators- Underground under 100 feet in height $92.52 15]) 11G 8X
Sewer & Water base to boom

Power Equipment Remote Control Operator
Operators- Underground On Rubber Tired Earth $93.36 15) 11G 8X
Sewer & Water Moving Equipment

Power Equipment
Operators- Underground Rigger and Bellman $86.60 7A 11H 8X

Sewer & Water

Power Equipment
Rigger/Signal Person,
Operators- Underground $90.55 7A 11H 8X
Bellman(Certified)
Sewer & Water

Power Equipment
Operators- Underground Rollagon $93.36 15) 11G 8X

Sewer & Water

Power Equipment
Roller, Other Than Plant
Operators- Underground $87.77 15) 11G 8X
Mix
Sewer & Water

Power Equipment
Roller, Plant Mix Or Multi-
Operators- Underground $91.81 15) 11G 8X
lift Materials
Sewer & Water

Power Equipment

Operators- Underground Roto-mill, Roto-grinder $92.52 15) 11G 8X
Sewer & Water
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4/6/26, 2:42 PM

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

I nc.

Journey Level Wages

Saws - Concrete

Scraper, Self Propelled
Under 45 Yards

Scrapers - Concrete &

Carry All

Scrapers, Self-propelled:

45 Yards And Over

Shotcrete/Gunite

Equipment

Shovel, Excavator,
Backhoe, Tractors Under

15 Metric Tons

Shovel, Excavator,
Backhoe: Over 30 Metric

Tons To 50 Metric Tons

Shovel, Excavator,
Backhoes, Tractors: 15 To

30 Metric Tons

Shovel, Excavator,
Backhoes: Over 50 Metric

Tons To 90 Metric Tons

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$91.81

$92.52

$91.81

$93.36

$87.77

$91.81

$93.36

$92.52

$94.30

15)

15)

15)

15)

15)

15)

15)

15)

15)

11G

11G

11G

11G

11G

11G

11G

11G

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

Power Equipment
Operators- Underground

Sewer & Water

I nc.

Journey Level Wages

Shovel, Excavator,
Backhoes: Over 90 Metric

Tons

Slipform Pavers

Spreader, Topsider &

Screedman

Subgrader Trimmer

Tower Bucket Elevators

Tower Crane: over 175"
through 250" in height,

base to boom

Tower crane:upto 175'in

height base to boom

Tower Cranes: over 250'in

height from base to boom

Transporters, All Track Or

Truck Type

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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$95.28

$93.36

$93.36

$92.52

$91.81

$93.95

$92.98

$94.85

$93.36

15)

15)

15)

15)

15)

7A

7A

7A

15)

11G

11G

11G

11G

11G

11H

11H

11H

11G

8X

8X

8X

8X

8X

8X

8X

8X

8X
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4/6/26, 2:42 PM Journey Level Wages

Power Equipment
Operators- Underground Trenching Machines $91.81 15) 11G 8X

Sewer & Water

Power Equipment
Truck Crane Qiler/Driver:
Operators- Underground $91.25 7A 11H 8X
100 tons and over
Sewer & Water

Power Equipment
Truck crane oiler/driver:
Operators- Underground $90.55 7A 11H 8X
under 100 tons
Sewer & Water

Power Equipment
Truck Mount Portable
Operators- Underground $92.52 15) 11G 8X
Conveyor
Sewer & Water

Power Equipment
Vac Truck (Vactor Guzzler,
Operators- Underground $92.52 15]) 11G 8X
Hydro Excavator)
Sewer & Water

Power Equipment
Operators- Underground Welder $93.36 15) 11G 8X
Sewer & Water
Power Equipment
Wheel Tractors, Farmall
Operators- Underground $87.77 15) 11G 8X
Type
Sewer & Water
Power Equipment
Operators- Underground Yo Yo Pay Dozer $92.52 15) 11G 8X
Sewer & Water
Power Line Clearance Tree

Journey Level In Charge $69.62 S5A 4A
Trimmers

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates 39/48
Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



4/6/26, 2:42 PM Journey Level Wages

Power Line Clearance Tree
Spray Person $65.89
Trimmers

Power Line Clearance Tree
Tree Equipment Operator $69.62
Trimmers

Power Line Clearance Tree

Tree Trimmer $62.19
Trimmers
Power Line Clearance Tree Tree Trimmer
$45.93
Trimmers Groundperson
Refrigeration & Air
Journey Level $100.71
Conditioning Mechanics
Residential Brick Mason Journey Level $22.73
Residential Carpenters Journey Level $37.17
Residential Cement Masons  Journey Level $81.36
Residential Drywall
Journey Level $51.52
Applicators
Residential Drywall Tapers Journey Level $81.31
Residential Electricians Journey Level $48.80
Residential Glaziers Journey Level $33.75
Residential Insulation
Journey Level $37.07
Applicators
Residential Laborers Journey Level $28.78
Residential Marble Setters Journey Level $39.71

https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates
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SA
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4/6/26, 2:42 PM

Residential Painters

Residential Plumbers &

Pipefitters

Residential Refrigeration &

Air Conditioning Mechanics

Residential Sheet Metal

Workers

Residential Soft Floor

Layers

Residential Sprinkler Fitters

(Fire Protection)

Residential Stone Masons

Residential Terrazzo

Workers

Residential Terrazzo/Tile

Finishers

Residential Tile Setters

Roofers

Roofers

Sheet Metal Workers

I nc.

Journey Level Wages

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Journey Level

Using Irritable Bituminous

Materials

Journey Level (Field or

Shop)
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$30.60

$51.38

$107.92

$107.92

$49.91

$61.85

$39.71

$1713

$27.90

$21.38

$70.70

$74.15

$107.92

7F

7F

15)

SA

SA

7F

1E

1E

ac

3H

3H

1E
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4/6/26, 2:42 PM

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

I nc.

Journey Level Wages

New Construction

Boilermaker

New Construction

Carpenter

New Construction Crane

Operator

New Construction

Electrician

New Construction Heat &

Frost Insulator

New Construction Laborer

New Construction

Machinist

New Construction

Operating Engineer

New Construction Painter

New Construction

Pipefitter

New Construction Rigger

New Construction Sheet

Metal

New Construction

Shipwright
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$61.07

$51.85

$44.29

$61.12

$96.42

$60.73

$60.93

$44.29

$60.93

$61.21

$61.07

$60.94

$51.85

7X

7X

7V

7X

15H

7X

7X

7V

7X

7X

7X

7X

7X

4)

4]

4)

11C

4)

4)

4)

4)

4)

4)

4)
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4/6/26, 2:42 PM

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

Shipbuilding & Ship Repair

I nc.

Journey Level Wages

New Construction

Warehouse/Teamster

New Construction Welder

/ Burner

Ship Repair Boilermaker

Ship Repair Carpenter

Ship Repair Crane

Operator

Ship Repair Electrician

Ship Repair Heat & Frost

Insulator

Ship Repair Laborer

Ship Repair Machinist

Ship Repair Operating

Engineer

Ship Repair Painter

Ship Repair Pipefitter

Ship Repair Rigger

Ship Repair Sheet Metal

Ship Repair Shipwright
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$44.29

$61.07

$61.07

$51.85

$45.06

$61.12

$96.42

$60.73

$60.93

$45.06

$60.93

$61.21

$61.07

$60.94

$51.85

7V

7X

7X

7X

7Y

7X

15H

7X

7X

7Y

7X

7X

7X

7X

7X

4]

4)

4)

4K

4)

11C

4)

4)

4K

4)

4)

4)

4)

4)
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4/6/26, 2:42 PM Journey Level Wages

Ship Repair Warehouse /
Shipbuilding & Ship Repair $45.06 7Y 4K
Teamster

Sign Makers & Installers

Sign Installer $26.56 1
(Electrical)
Sign Makers & Installers
Sign Maker $20.50 1
(Electrical)
Sign Makers & Installers
Sign Installer $22.56 1
(Non-Electrical)
Sign Makers & Installers
Sign Maker $20.50 1
(Non-Electrical)
Soft Floor Layers Journey Level $63.29 15) 4C
Solar Controls For Windows Journey Level $17.13 1
Sprinkler Fitters (Fire
Journey Level $104.44 5C 1X
Protection)
Stage Rigging Mechanics
Journey Level $17.13 1
(Non Structural)
Stone Masons Journey Level $76.07 7E 1N
Street And Parking Lot
Journey Level $17.13 1
Sweeper Workers

Assistant Construction
Surveyors $90.55 7A 11H 8X
Site Surveyor

Surveyors Chainman $86.60 7A 11H 8X
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4/6/26, 2:42 PM

Surveyors

Surveyors

Surveyors

Telecommunication

Technicians

Telephone Line

Construction - Outside

Telephone Line

Construction - Outside

Telephone Line

Construction - Outside

Telephone Line

Construction - Outside

Terrazzo Workers

Tile Setters

Tile, Marble & Terrazzo

Finishers

Traffic Control Stripers

Journey Level Wages

Construction Site

Surveyor

Drone Operator (when
used in conjunction with

survey work only)

Ground Penetrating Radar

Operator

Telecom Technician

Journey Level

Cable Splicer

Hole Digger/Ground

Person

Telephone Equipment

Operator (Light)

Telephone Lineperson

Journey Level

Journey Level

Finisher

All cleanup required in

connection with traffic

control stripers work

(Group 1)
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$92.08

$86.60

$86.60

$62.05

$42.62

$27.97

$35.60

$40.28

$70.61

$68.61

$59.44

$95.41

7A

SB

SA

SA

SA

SA

7E

7E

7E

15L

11H

11H

11H

1B

2B

2B

2B

2B

1N

1IN

1N

1K

8X

8X

8X



4/6/26, 2:42 PM Journey Level Wages

Handling, painting and
installing of all car stops,

Traffic Control Stripers $62.69 15L 1K
stop signs and any other

type sign (Group 2)

Installation of guard rail
and posts and similar

Traffic Control Stripers $62.69 15L 1K
protective devices (Group

2)

Installation of parking
gates, ticket spitters and

Traffic Control Stripers other mechanical and $62.69 15L 1K
automatic control devices

(Group 2)

Installation of plastic
metal or composition

Traffic Control Stripers $95.41 15L 1K
button, or lines used

instead of paint (Group 1)

Line removal; chemical
Traffic Control Stripers sand and hydro-blast, $95.41 i15L 1K

paint and button (Group 1)

Manufacturing and
installation of all car stops

Traffic Control Stripers and control devices and $62.69 15L 1K
similar traffic regulators

(Group 2)

Traffic Control Stripers Manufacturing, painting, $62.69 15L 1K
stenciling, servicing,
repairing, placing and
removal of traffic safety
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4/6/26, 2:42 PM Journey Level Wages

and control
devices/barricades (Group

2)

Painting and installing
lines, arrows, bumpers,

Traffic Control Stripers curbs, etc., on parking lots, $95.41 15L 1K
air fields, highways, game

courts (Group 1)

Preparation and
Traffic Control Stripers maintenance of all $95.41 15L 1K

surfaces (Group 1)

Seal coating, slurry
Traffic Control Stripers coating and other surface $62.69 15L 1K

protection (Group 2)

Truck Drivers Asphalt Mix Over 16 Yards $82.95 15) 11M 8L
Truck Drivers Asphalt Mix To 16 Yards $8211 15) 11M 8L
Truck Drivers Dump Truck $8211 15) 11M 8L
Truck Drivers Dump Truck & Trailer $82.95 15) 11M 8L
Truck Drivers Other Trucks $82.95 15) 11M 8L
Truck Drivers - Ready Mix Transit Mix $82.95 15) 11M 8L

Well Drillers & Irrigation

Irrigation Pump Installer $17.13 1
Pump Installers
Well Drillers & Irrigation
Oiler $1713 1
Pump Installers
https://secure.Ini.wa.gov/wagelookup/rates/journey-level-rates 47148
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4/6/26, 2:42 PM Journey Level Wages

Well Drillers & Irrigation
Well Driller $19.01 1
Pump Installers
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Washington State Department of Labor and Industries
Policy Statement
(Regarding the Production of "Standard” or "Non-standard” Items)

Below is the department's (State L&I's) list of criteria to be used in determining whether a
prefabricated item is "standard" or "non-standard". For items not appearing on WSDOT's
predetermined list, these criteria shall be used by the Contractor (and the Contractor's
subcontractors, agents to subcontractors, suppliers, manufacturers, and fabricators) to
determine coverage under RCW 39.12. The production, in the State of Washington, of
non-standard items is covered by RCW 39.12, and the production of standard items is not.
The production of any item outside the State of Washington is not covered by RCW 39.12.

1. Is the item fabricated for a public works project? If not, it is not subject to RCW 39.12.
If it is, go to question 2.

2. Is the item fabricated on the public works jobsite? If it is, the work is covered under
RCW 39.12. If not, go to question 3.

3. Is the item fabricated in an assembly/fabrication plant set up for, and dedicated
primarily to, the public works project? If it is, the work is covered by RCW 39.12. If not,
go to question 4.

4. Does the item require any assembly, cutting, modification or other fabrication by the
supplier? If not, the work is not covered by RCW 39.12. If yes, go to question 5.

5. Is the prefabricated item intended for the public works project typically an inventory
item which could reasonably be sold on the general market? If not, the work is covered
by RCW 39.12. If yes, go to question 6.

6. Does the specific prefabricated item, generally defined as standard, have any unusual
characteristics such as shape, type of material, strength requirements, finish, etc? If yes,
the work is covered under RC\W 39.12.

Any firm with questions regarding the policy, WSDOT's Predetermined List, or for

determinations of covered and non-covered workers shall be directed to State L&l at (360)
902-5330.

Supplemental to WWage Rates 1
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WSDOT's
Predetermined List for

Suppliers - Manufactures - Fabricator

Below is a list of potentially prefabricated items, originally furnished by WSDOT to
Washington State Department of Labor and Industries, that may be considered non-
standard and therefore covered by the prevailing wage law, RCW 39.12. ltems marked
with an X in the "YES" column should be considered to be non-standard and therefore
covered by RCW 39.12. Items marked with an X in the "NO" column should be
considered to be standard and therefore not covered. Of course, exceptions to this
general list may occur, and in that case shall be evaluated according to the criteria
described in State and L&l's policy statement.

ITEM DESCRIPTION YES NO

1. Metal rectangular frames, solid metal covers, herringbone grates,
and bi-directional vaned grates for Catch Basin X
Types 1, 1L, 1P, and 2 and Concrete Inlets. See Std. Plans

2. Metal circular frames (rings) and covers, circular grates,
and prefabricated ladders for Manhole Types 1, 2, and 3,
Drywell Types 1, 2, and 3 and Catch Basin Type 2. X
See Std. Plans

3. Prefabricated steel grate supports and welded grates,
metal frames and dual vaned grates, and Type 1, 2, and X
3 structural tubing grates for Drop Inlets. See Std. Plans.

4. Concrete Pipe - Plain Concrete pipe and reinforced X
concrete pipe Class 2 to 5 sizes smaller than 60 inch diameter.

5. Concrete Pipe - Plain Concrete pipe and reinforced concrete X
pipe Class 2 to 5 sizes larger than 60 inch diameter.

6. Corrugated Steel Pipe - Steel lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch X
to 120 inches in diameter. May also be treated, 1 thru 5.

7. Corrugated Aluminum Pipe - Aluminum lock seam corrugated
pipe for culverts and storm sewers, sizes 30 inch to 120 inches in X
diameter. May also be treated, #5.

Supplemental to VWWage Rates 2
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ITEM DESCRIPTION

YES NO

Anchor Bolts & Nuts - Anchor Bolts and Nuts, for

mounting sign structures, luminaries and other items, shall be
made from commercial bolt stock.

See Contract Plans and Std. Plans for size and material type.

Aluminum Pedestrian Handrail - Pedestrian handrail

conforming to the type and material specifications set forth in
the contract plans. Welding of aluminum shall be in accordance
with Section 9-28.14(3).

10.

Major Structural Steel Fabrication - Fabrication of major steel
items such as trusses, beams, girders, etc., for bridges.

11.

Minor Structural Steel Fabrication - Fabrication of minor steel
Items such as special hangers, brackets, access doors for
structures, access ladders for irrigation boxes, bridge expansion
joint systems, etc., involving welding, cutting, punching and/or
boring of holes. See Contact Plans for item description and
shop drawings.

12.

Aluminum Bridge Railing Type BP - Metal bridge railing
conforming to the type and material specifications set forth
in the Contract Plans. Welding of aluminum shall be in
accordance with Section 9-28.14(3).

13.

Concrete Piling--Precast-Prestressed concrete piling for use as
55 and 70 ton concrete piling. Concrete to conform to Section
9-19.1 of Std. Spec..

14.

Precast Manhole Types 1, 2, and 3 with cones, adjustment
sections and flat top slabs. See Std. Plans.

15,

Precast Drywell Types 1, 2, and with cones and adjustment
Sections.
See Std. Plans.

16.

Precast Catch Basin - Catch Basin type 1, 1L, 1P, and 2
With adjustment sections. See Std. Plans.
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ITEM DESCRIPTION

YES NO

17.

Precast Concrete Inlet - with adjustment sections,
See Std. Plans

18.

Precast Drop Inlet Type 1 and 2 with metal grate supports.
See Std. Plans.

19.

Precast Grate Inlet Type 2 with extension and top units.
See Std. Plans

20.

Metal frames, vaned grates, and hoods for Combination
Inlets. See Std. Plans

21.

Precast Concrete Utility Vaults - Precast Concrete utility vaults
of various sizes. Used for in ground storage of utility facilities
and controls. See Contract Plans for size and construction
requirements. Shop drawings are to be provided for approval
prior to casting.

22.

Vault Risers - For use with Valve Vaults and Ultilities Vaults.

23.

Valve Vault - For use with underground utilities.
See Contract Plans for details.

24,

Precast Concrete Barrier - Precast Concrete Barrier for

use as new barrier or may also be used as Temporary Concrete
Barrier. Only new state approved barrier may be used as
permanent barrier.

25.

Reinforced Earth Wall Panels — Reinforced Earth Wall Panels in
size and shape as shown in the Plans. Fabrication plant has
annual approval for methods and materials to be used.

See Shop Drawing.

Fabrication at other locations may be approved, after facilities
inspection, contact HQ. Lab.

26.

Precast Concrete Walls - Precast Concrete Walls - tilt-up wall
panel in size and shape as shown in Plans.

Fabrication plant has annual approval for methods and
materials to be used

Supplemental to WWage Rates
1/30/2026 Edition, Published January 30, 2026

Provided to Buil ders Exchange of WA, Inc. For usage Conditions Agreement see ww. bxwa.com -

Al ways Verify Scal



ITEM DESCRIPTION

YES NO

27.

Precast Railroad Crossings - Concrete Crossing Structure
Slabs.

28.

12, 18 and 26 inch Standard Precast Prestressed Girder —
Standard Precast Prestressed Girder for use in structures.
Fabricator plant has annual approval of methods and materials

To be used. Shop Drawing to be provided for approval prior to
casting girders. See Std. Spec. Section 6-02.3(25)A

29.

Prestressed Concrete Girder Series 4-14 - Prestressed Concrete
Girders for use in structures. Fabricator plant has annual
approval of methods and materials to be used. Shop Drawing

to be provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A.

30.

Prestressed Tri-Beam Girder - Prestressed Tri-Beam Girders for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

31.

Prestressed Precast Hollow-Core Slab — Precast Prestressed
Hollow-core slab for use in structures. Fabricator plant has
Annual approval of methods and materials to be used. Shop
Drawing to be provided for approval prior to casting girders.
See Std. Spec. Section 6-02.3(25)A.

32.

Prestressed-Bulb Tee Girder - Bulb Tee Prestressed Girder for
use in structures. Fabricator plant has annual approval of
methods and materials to be used. Shop Drawing to be
provided for approval prior to casting girders.

See Std. Spec. Section 6-02.3(25)A

33.

Monument Case and Cover
See Std. Plan.
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ITEM DESCRIPTION YES NO

34. Cantilever Sign Structure - Cantilever Sign Structure
fabricated from steel tubing meeting AASHTO-M-183. See Std.
Plans, and Contract Plans for details. The steel structure X
shall be galvanized after fabrication in accordance with
AASHTO-M-111.

35. Mono-tube Sign Structures - Mono-tube Sign Bridge
fabricated to details shown in the Plans. Shop drawings for X
approval are required prior to fabrication.

36. Steel Sign Bridges - Steel Sign Bridges fabricated from steel
tubing meeting AASHTO-M-138 for Aluminum Alloys.
See Std. Plans, and Contract Plans for details. The steel X
Structure shall be galvanized after fabrication in accordance
with AASHTO-M-111.

37. Steel Sign Post - Fabricated Steel Sign Posts as detailed in Std
Plans. Shop drawings for approval are to be provided prior to X
fabrication

38. Light Standard-Prestressed - Spun, prestressed, hollow X
concrete poles.

39. Light Standards - Lighting Standards for use on highway
illumination systems, poles to be fabricated to conform with X
methods and materials as specified on Std. Plans. See Specia
Provisions for pre-approved drawings.

40. Traffic Signal Standards - Traffic Signal Standards for use on
highway and/or street signal systems. Standards to be
fabricated to conform with methods and material as specified X
on Std. Plans.

See Special Provisions for pre-approved drawings

41. Precast Concrete Sloped Mountable Curb (Single and Dual
Faced) X
See Std. Plans.
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ITEM DESCRIPTION YES NO

42. Traffic Signs - Prior to approval of a Fabricator of Traffic Signs,
the sources of the following materials must be submitted and
approved for reflective sheeting, legend material, and luminum
sheeting. X X
NOTE: *** Fabrication inspection required. Only signs tagged
"Fabrication Approved" by WSDOT Sign Fabrication Inspector
to be installed.

Custom Sitd

Signing

Message Message
43. Cutting & bending reinforcing steel X
44. Guardrail components X X

Custom | standard

End Sec Sec
45. Aggregates/Concrete mixes Covered by

WAC 296-127-018
46. Asphalt Covered by

WAC 296-127-018
47. Fiber fabrics X
48. Electrical wiring/components X
49. treated or untreated timber pile X
50. Girder pads (elastomeric bearing) X

51. Standard Dimension lumber

52. lIrrigation components
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ITEM DESCRIPTION YES NO
53. Fencing materials X
54. Guide Posts X
55. Traffic Buttons X
56. Epoxy X
57. Cribbing X
58. Water distribution materials X
59. Steel "H" piles X
60. Steel pipe for concrete pile casings, standard X

Steel pipe for concrete pile casings, custom X
61. Steel pile tips, standard X
62. Steel pile tips, custom X

Prefabricated items specifically produced for public works projects that are prefabricated in a
county other than the county wherein the public works project is to be completed, the wage for
the offsite prefabrication shall be the applicable prevailing wage for the county in which the actual
prefabrication takes place.

It is the manufacturer of the prefabricated product to verify that the correct county wage rates are
applied to work they perform.

See RCW 39.12.010
(The definition of "locality" in RCW 39.12.010(2) contains the phrase "wherein the physical work is being performed.” The department
interprets this phrase to mean the actual work site.
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WSDOT's List of State Occupations not applicable to Heavy and
Highway Construction Projects

This project is subject to the state hourly minimum rates for wages and fringe benefits in
the contract provisions, as provided by the state Department of Labor and Industries.
The following list of occupations, is comprised of those occupations that are not normally
used in the construction of heavy and highway projects.

When considering job classifications for use and / or payment when bidding on, or building
heavy and highway construction projects for, or administered by WSDOT, these
Occupations will be excepted from the included "Washington State Prevailing Wage Rates
For Public Work Contracts" documents.

Building Service Employees

Electrical Fixture Maintenance Workers

Electricians - Motor Shop

Heating Equipment Mechanics

Industrial Engine and Machine Mechanics

Industrial Power Vacuum Cleaners

Inspection, Cleaning, Sealing of Water Systems by Remote Control
Laborers - Underground Sewer & Water

Machinists (Hydroelectric Site Work)

Modular Buildings

Playground & Park Equipment Installers

Power Equipment Operators - Underground Sewer & Water
Residential *** ALL ASSOCIATED RATES ***

Sign Makers and Installers (Non-Electrical)

Sign Makers and Installers (Electrical)

Stage Rigging Mechanics (Non Structural)

The following occupations may be used only as outlined in the preceding text concerning
"WSDOT's list for Suppliers - Manufacturers - Fabricators"

e Fabricated Precast Concrete Products
e Metal Fabrication (In Shop)

Definitions for the Scope of Work for prevailing wages may be found at the Washington
State Department of Labor and Industries web site and in VWAC Chapter 296-127.
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Washington State Department of Labor and Industries
Policy Statements
(Regarding Production and Delivery of Gravel, Concrete, Asphalt, etc.)

WAC 296-127-018 Agency filings affecting this section

Coverage and exemptions of workers involved in the production and delivery of
gravel, concrete, asphalt, or similar materials.

(1) The materials covered under this section include but are not limited to: Sand, gravel,
crushed rock, concrete, asphalt, or other similar materials.

(2) All workers, regardless of by whom employed, are subject to the provisions of
chapter 39.12 RCW when they perform any or all of the following functions:

(a) They deliver or discharge any of the above-listed materials to a public works project
site:

(i) At one or more point(s) directly upon the location where the material will be
incorporated into the project; or

(i) At multiple points at the project; or
(iii) Adjacent to the location and coordinated with the incorporation of those materials.

(b) They wait at or near a public works project site to perform any tasks subject to this
section of the rule.

(c) They remove any materials from a public works construction site pursuant to
contract requirements or specifications (e.g., excavated materials, materials from
demolished structures, clean-up materials, etc.).

(d) They work in a materials production facility (e.g., batch plant, borrow pit, rock quarry,
etc.,) which is established for a public works project for the specific, but not necessarily
exclusive, purpose of supplying materials for the project.

(e) They deliver concrete to a public works site regardless of the method of
incorporation.

() They assist or participate in the incorporation of any materials into the public works
project.
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(3) All travel time that relates to the work covered under subsection (2) of this section
requires the payment of prevailing wages. Travel time includes time spent waiting to load,
loading, transporting, waiting to unload, and delivering materials. Travel time would
include all time spent in travel in support of a public works project whether the vehicle is
empty or full. For example, travel time spent returning to a supply source to obtain another
load of material for use on a public works site or returning to the public works site to obtain
another load of excavated material is time spent in travel that is subject to prevailing wage.
Travel to a supply source, including travel from a public works site, to obtain materials for
use on a private project would not be travel subject to the prevailing wage.

(4) Workers are not subject to the provisions of chapter 39.12 RCW when they deliver
materials to a stockpile.

(a) A "stockpile" is defined as materials delivered to a pile located away from the site
of incorporation such that the stockpiled materials must be physically moved from the
stockpile and transported to another location on the project site in order to be incorporated
into the project.

(b) A stockpile does not include any of the functions described in subsection (2)(a)
through (f) of this section; nor does a stockpile include materials delivered or distributed
to multiple locations upon the project site; nor does a stockpile include materials dumped
at the place of incorporation, or adjacent to the location and coordinated with the
incorporation.

(5) The applicable prevailing wage rate shall be determined by the locality in which the
work is performed. Workers subject to subsection (2)(d) of this section, who produce such
materials at an off-site facility shall be paid the applicable prevailing wage rates for the
county in which the off-site facility is located. Workers subject to subsection (2) of this
section, who deliver such materials to a public works project site shall be paid the
applicable prevailing wage rates for the county in which the public works project is located.

[Statutory Authority: Chapter 39.12 RCW, RCWV 43.22.051 and 43.22.270. 08-24-101, §
296-127-018, filed 12/2/08, effective 1/2/09. Statutory Authority: Chapters 39.04 and 39.12
RCW and RCW 43.22.270. 92-01-104 and 92-08-101, § 296-127-018, filed 12/18/91 and
4/1/92, effective 8/31/92.]
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026
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Overtime Codes

Overtime calculations are based on the hourly rate actually paid to the worker. On public works projects, the hourly rate
must be not less than the prevailing rate of wage minus the hourly rate of the cost of fringe benefits actually provided for
the worker.

L. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B.

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours and all hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours before or after a five-eight (8) hour workweek day or a four-ten (10) hour workweek day and
the first eight (8) hours worked the next day after either workweek shall be paid at one and one-half times the hourly
rate of wage. All additional hours worked and all worked on Sundays and holidays shall be paid at double the hourly
rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid at three times the hourly
rate of wage.

The first ten (10) hours worked on Saturdays and the first ten (10) hours worked on a fifth calendar weekday in a four-
ten hour schedule, shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten
(10) hours per day Monday through Saturday and all hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions or equipment
breakdown) shall be paid at one and one-half times the hourly rate of wage. All hours worked Monday through
Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at double the hourly rate
of wage.

All hours worked on Sundays and holidays shall also be paid at double the hourly rate of wage.

The first two (2) hours after eight (8) regular hours Monday through Friday and the first ten (10) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over ten (10) hours Monday through
Saturday, Sundays and holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on holidays shall be paid at double the hourly rate of wage.

All hours worked on Saturdays (except makeup days if work is lost due to inclement weather conditions) shall be paid

at one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays shall be paid at double
the hourly rate of wage.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

1. N. All hours worked on Saturdays (except makeup days) shall be paid at one and one-half times the hourly rate of wage.
All hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

0. The first ten (10) hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays, holidays and after twelve (12) hours, Monday through Friday and after ten (10) hours on Saturday
shall be paid at double the hourly rate of wage.

P. All hours worked on Saturdays (except makeup days if circumstances warrant) and Sundays shall be paid at one and
one-half times the hourly rate of wage. All hours worked on holidays shall be paid at double the hourly rate of wage.

Q. The first two (2) hours after eight (8) regular hours Monday through Friday and up to ten (10) hours worked on
Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked in excess of ten (10)
hours per day Monday through Saturday and all hours worked on Sundays and holidays (except Christmas day) shall
be paid at double the hourly rate of wage. All hours worked on Christmas day shall be paid at two and one-half times
the hourly rate of wage.

R All hours worked on Sundays and holidays shall be paid at two times the hourly rate of wage.

U. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays (except Labor Day) shall be paid at two times the hourly rate of wage. All hours worked on
Labor Day shall be paid at three times the hourly rate of wage.

V. All hours worked on Sundays and holidays (except Thanksgiving Day and Christmas day) shall be paid at one and
one-half times the hourly rate of wage. All hours worked on Thanksgiving Day and Christmas day shall be paid at
double the hourly rate of wage.

X The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All hours worked over twelve (12) hours Monday
through Saturday, Sundays and holidays shall be paid at double the hourly rate of wage. When holiday falls on
Saturday or Sunday, the day before Saturday, Friday, and the day after Sunday, Monday, shall be considered the
holiday and all work performed shall be paid at double the hourly rate of wage.

Y. All hours worked outside the hours of 5:00 am and 5:00 pm (or such other hours as may be agreed upon by any
employer and the employee) and all hours worked in excess of eight (8) hours per day (10 hours per day for a4 x 10
workweek) and on Saturdays and holidays (except labor day) shall be paid at one and one-half times the hourly rate
of wage. (except for employees who are absent from work without prior approval on a scheduled workday during the
workweek shall be paid at the straight-time rate until they have worked 8 hours in a day (10 in a 4 x 10 workweek) or
40 hours during that workweek.) All hours worked Monday through Saturday over twelve (12) hours and all hours
worked on Sundays and Labor Day shall be paid at double the hourly rate of wage.

#is All hours worked on Saturdays and Sundays shall be paid at one and one-half times the hourly rate of wage. All
hours worked on holidays shall be paid the straight time rate of pay in addition to holiday pay.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

2 ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B. All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.

F. The first eight (8) hours worked on holidays shall be paid at the straight hourly rate of wage in addition to the holiday
pay. All hours worked in excess of eight (8) hours on holidays shall be paid at double the hourly rate of wage.

M. This code appears to be missing. All hours worked on Saturdays, Sundays and holidays shall be paid at double the
hourly rate of wage.

R All hours worked on Sundays and holidays and all hours worked over sixty (60) in one week shall be paid at double
the hourly rate of wage.

U All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked
over 12 hours in a day or on Sundays and holidays shall be paid at double the hourly rate of wage.

3, ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE

PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

All hours worked on Saturday shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sunday shall be paid at two times the hourly rate of wage. All hours worked on paid holidays shall be paid at two and
one-half times the hourly rate of wage including holiday pay.

All work performed on Sundays between March 16th and October 14th and all Holidays shall be compensated for at
two (2) times the regular rate of pay. Work performed on Sundays between October 15th and March 15th shall be
compensated at one and one half (1-1/2) times the regular rate of pay.

All hours worked between the hours of 10:00 pm and 5:00 am, Monday through Friday, and all hours worked on
Saturdays shall be paid at a one and one-half times the hourly rate of wage. All hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
tour ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in
excess of twelve (12) hours 1n a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours ormore. When an employee
returns to work without at least eight (8) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest period.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

4. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

A All hours worked 1n excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturdays, Sundays and holidays shall be paid at double the hourly rate of wage

5] On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay. On Saturday, the first twelve (12) hours of work shall be paid at
one and one half (1-1/2) times the straight time rate of pay, except that if the job is down on Monday through Friday
due to weather conditions or other conditions outside the control of the employer, the first ten (10) hours on Saturday
may be worked at the straight time rate of pay. All hours worked over twelve (12) hours in a day and all hours worked
on Sunday and Holidays shall be paid at two (2) times the straight time rate of pay.

D. All hours worked 1n excess of eight (8) hours per day or forty (40) hours per week shall be paid at double the hourly
rate of wage. All hours worked on Saturday, Sundays and holidays shall be paid at double the hourly rate of pay. Rates
include all members of the assigned crew.

EXCEPTION:

On all multipole structures and steel transmission lines, switching stations, regulating, capacitor stations, generating
plants, industrial plants, associated installations and substations, except those substations whose primary function is
to feed a distribution system, will be paid overtime under the following rates:

The first two (2) hours after eight (8) regular hours Monday through Friday of overtime on a regular workday, shall
be paid at one and one-half times the hourly rate of wage. All hours in excess of ten (10) hours will be at two (2) times
the hourly rate of wage. The first eight (8) hours worked on Saturday will be paid at one and one-half (1-1/2) times
the hourly rate of wage. All hours worked in excess of eight (8) hours on Saturday, and all hours worked on Sundays
and holidays will be at the double the hourly rate of wage.

All overtime eligible hours performed on the above described work that is energized, shall be paid at the double the
hourly rate of wage.

E. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one and one half (1'2) times the regular shift rate for the first
eight (8) hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

G. All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked

Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays shall be paid at
double the hourly rate of wage.

1 The First eight (8) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All
hours worked 1n excess of eight (8) per day on Saturdays shall be paid at double the hourly rate of wage. All hours
worked on Sundays and holidays shall be paid at double the hourly rate of wage.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

4 P The first eight (8) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked in excess of eight (8) hours on a Saturday shall be paid at double the hourly rate of wage. All hours
worked over twelve (12) in a day, and all hours worked on Sundays and Holidays shall be paid at double the hourly
rate of wage.

K All hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage, so long as Saturday
1s the sixth consecutive day worked. All hours worked over twelve (12) in a day Monday through Saturday, and all
hours worked on Sundays and Holidays shall be paid at double the hourly rate of wage.

L; The first twelve (12) hours worked on a Saturday shall be paid at one and one-half times the hourly rate of wage. All
hours worked on a Saturday in excess of twelve (12) hours shall be paid at double the hourly rate of pay. All hours
worked over twelve (12) in a day Monday through Friday, and all hours worked on Sundays shall be paid at double
the hourly rate of wage. All hours worked on a holiday shall be paid at one and one-half times the hourly rate of wage,
except that all hours worked on Labor Day shall be paid at double the hourly rate of pay.

3. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday through Friday, work
performed in excess of (10) hours shall be paid at one and one half (1-1/2) times the hourly rate of pay. On Monday
through Friday, work performed outside the normal work hours of 6:00 am. and 6:00 p.m. shall be paid at one and
one-half (1-1/2) times the straight time rate, (except for special shifts or multiple shift operations).

All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All work performed
on Sundays and holidays shall be paid at double the hourly rate of wage. When an employee retums to work without
at least eight (8) hours time off since their previous shift, all such time shall be a continuation of shift and paid at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours.

Multiple Shift Operations: When the first shift of a multiple shift (a two or three shift) operation 1s started at the basic
straight time rate or at a specific overtime rate, all shifts of that day's operation shall be completed at that rate. Special
Shifts: The Special Shift Premium is the basic hourly rate of pay plus $2.00 an hour. When due to conditions beyond
the control of the employer or when an owner (not acting as the contractor), a government agency or the contract
specifications require more than four (4) hours of a special shift can only be performed outside the normal 6am to 6pm
shift then the special shift premium will be applied to the basic straight time for the entire shift. When an employee
works on a special shift, they shall be paid the special shift premium for each hour worked unless they are in overtime
or double-time status. (For example, the special shift premium does not waive the overtime requirements for work
performed on Saturday or Sunday).

U. The first four (4) hours after eight (8) regular hours Monday through Friday and the first twelve (12) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. (Except on makeup days if work is lost due to inclement
weather, then the first eight (8) hours on Saturday may be paid the regular rate.) All hours worked over twelve (12)
hours Monday through Saturday, and all hours worked on Sundays and holidays shall be paid at double the hourly
rate of wage.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

4 X All hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. All hours worked on
Sundays and holidays shall be paid at double the hourly rate of wage. Work performed outside the normal shift of 6
am to 6pm shall be paid at one and one-half the straight time rate, (except for special shifts or three shift operations).
All work performed on Sundays and holidays shall be paid at double the hourly rate of wage. Shifts may be established
when considered necessary by the Employer.

The Employer may establish shifts consisting of eight (8) or ten (10) hours of work (subject to WAC 296-127-022),
that shall constitute a normal forty (40) hour work week. The Employer can change from a 5-eight to a 4-ten hour
schedule or back to the other. All hours of work on these shifts shall be paid for at the straight time hourly rate. Work
performed in excess of eight hours (or ten hours per day (subject to WAC 296-127-022) shall be paid at one and one-
half the straight time rate.

When due to conditions beyond the control of the Employer, or when contract specifications require that work can
only be performed outside the regular day shift, then by mutual agreement a special shift may be worked at the straight
time rate, eight (8) hours work for eight (8) hours pay. The starting time shall be arranged to fit such conditions of
work.

When an employee retumns to work without at a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.

Overtime Codes Continued

11. ALL HOURS WORKED IN EXCESS OF EIGHT (8) HOURS PER DAY OR FORTY (40) HOURS PER WEEK SHALL BE
PAID AT ONE AND ONE-HALF TIMES THE HOURLY RATE OF WAGE.

B After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.

C The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other overtime hours worked, except Labor Day,
and all hours on Sunday shall be paid at double the hourly rate of wage. All hours worked on Labor Day shall be paid
at three times the hourly rate of wage. All non-overtime and non-holiday hours worked between 4:00 pm and 5:00
am, Monday through Friday, shall be paid at a premium rate of 15% over the hourly rate of wage.

D. All hours worked on Saturdays and holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked on Sundays shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.

E. The first two (2) hours after eight (8) regular hours Monday through Friday, the first ten (10) hours on Saturday, and
the first ten (10) hours worked on Holidays shall be paid at one and one-half times the hourly rate of wage. All hours
worked over ten (10) hours Monday through Saturday, and Sundays shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours, all additional hours worked shall be paid at the applicable overtime
rate until such time as the employee has had a break of eight (8) hours or more.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

11 F. The first two (2) hours after eight (8) regular hours Monday through Friday and the first eight (8) hours on Saturday
shall be paid at one and one-half times the hourly rate of wage. All other hours worked Monday through Saturday,
and all hours worked on Sundays and holidays shall be paid at double the hourly rate of wage.

On a four-day, ten-hour weekly schedule, either Monday thru Thursday or Tuesday thru Friday schedule, all hours
worked after ten shall be paid at double the hourly rate of wage. The Monday or Friday not utilized in the normal four-
day, ten hour work week, and Saturday shall be paid at one-half times the hourly rate of wage for the first eight (8)
hours. All other hours worked Monday through Saturday, and all hours worked on Sundays and holidays shall be paid
at double the hourly rate of wage.

G. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage.

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of
twelve (12) hours 1n a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of nine (9) hours or more. When an employee
returns to work without at least nine (9) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the nine (9) hours rest period.

H. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 5 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage.

All work performed after 6:00 pm Saturday to 5:00 am Monday and Holidays, and all hours worked in excess of
twelve (12) hours 1n a single shift shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of ten (10) hours or more. When an employee
returns to work without at least ten (10) hours time off since their previous shift, all such time shall be a continuation
of shift and paid at the applicable overtime rate until he/she shall have the ten (10) hours rest period.

I All hours worked on holidays shall be paid at double the hourly rate of wage.
K On Monday through Friday hours worked outside 4:00 am and 5:00 pm, and the first two (2) hours after eight (8)
hours worked shall be paid at one and one-half times the hourly rate. All hours worked over 10 hours per day

Monday through Friday, and all hours worked on Saturdays, Sundays, and Holidays worked shall be paid at double
the hourly rate of wage.

L. An employee working outside 5:00 am and 5:00 pm shall receive an additional two dollar ($2.00) per hour for all
hours worked that shift. All hours worked on holidays shall be paid at one and one-half times the hourly rate of
wage. All hours worked on holidays shall be paid at one and one-half times the hourly rate of wage.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

11 M. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

Work performed outside the normal work hours of 5:00 am. and 6:00 p.m. shall be paid at one and one-half (1-1/2)
times the straight time rate, (except for special shifts or multiple shift operations). When the first shift of a multiple
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of
that day's operation shall be completed at that rate. When due to conditions beyond the control of the Employer or
when contract specifications require that work can only be performed outside the regular day shift of 5:00 am to
6:00 pm, then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable.
The starting time of work will be arranged to fit such conditions of work. Such shift shall consist of eight (8) hours
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten shifts.

On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate
of pay. All work performed after 6:00 pm Saturday to 5:00 am Monday, all work performed over twelve (12) hours,
and all work performed on holidays shall be paid at double the straight time rate of pay.

Shift Pay Premium: In an addition to any overtime already required, all hours worked between the hours of 6:00 pm
and 5:00 am shall receive an additional two dollars ($2.00) per hour.

N. All work performed over twelve hours 1n a shift and all work performed on Sundays and Holidays shall be paid at
double the straight time rate.

Any time worked over eight (8) hours on Saturday shall be paid double the straight time rate, except employees
assigned to work six 10-hour shifts per week shall be paid double the straight time rate for any time worked on

Saturday over 10 hours.

0. All work performed on Saturdays, Sundays, and Holidays shall be paid at one and one half (1-1/2) times the straight
time rate of pay.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

11 P. Work performed in excess of ten (10) hours of straight time per day when four ten (10) hour shifts are established
and all work on Saturdays, except for make-up days shall be paid at time and one-half (1 !%) the straight time rate.

Work performed outside the normal work hours of 5:00 am. and 6:00 p.m. shall be paid at one and one-half (1-1/2)
times the straight time rate, (except for special shifts or multiple shift operations). When the first shift of multiple
shift (a two or three shift) operation is started at the basic straight time rate or at a specific overtime rate, all shifts of
that day’s operation shall be completed at that rate. When due to conditions beyond the control of the Emplover or
when contract specifications require that work can only be performed outside the regular day shift of 5:00 am. to
6:00 p.m., then a special shift may be worked at the straight time rate, plus the shift pay premium when applicable.
The starting time of work will be arranged to fit such conditions of work. Such shifts shall consist of eight (8) hours
work for eight (8) hours pay or ten (10) hours work for ten (10) hours pay for four ten-hour shifts.

In the event the job is down due to weather conditions, then Saturday may, be worked as a voluntary make-up day at
the straight time rate. However, Saturday shall not be utilized as a make-up day when a holiday falls on Friday. All
work performed on Sundays and holidays and work in excess of twelve (12) hours per day shall be paid at double
(2x) the straight time rate of pay.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.

Q. All hours worked between the hours of 6:00 pm and 6:00 am, Monday through Saturday, shall be paid at a premium
rate of 35% over the hourly rate of wage. Work performed on Sundays shall be paid at double time. All hours
worked on holidays shall be paid at double the hourly rate of wage.

R On Monday through Saturday hours worked outside 6:00 am and 7:00 pm, and all hours after eight (8) hours worked
shall be paid at one and one-half times the hourly rate. All hours worked on Sundays and Holidays shall be paid at
double the hourly rate of wage.

When a holiday falls on a Saturday, the Friday before shall be the observed holiday. When a holiday falls on a
Sunday, the following Monday shall be the observed holiday.

=4 The first ten (10) hours worked on Saturdays shall be paid at one and one-half times the hourly rate of wage. In the
event the job is down due to weather conditions, or other conditions beyond the control of the Employer, then
Saturday may be worked at the straight time rate, for the first eight (8) hours, or the first ten (10) hours when a four
day ten hour workweek has been established.

All hours worked Monday through Saturday over twelve (12) hours and all hours worked on Sundays and holidays
shall be paid at double the hourly rate of wage.

When an employee returns to work without a break of eight (8) hours since their previous shift, all such time shall
be a continuation of shift and paid at the applicable overtime rate until such time as the employee has had a break of
eight (8) hours.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Overtime Codes Continued

11 T On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate
of pay, except that if the job is down on Monday through Friday due to weather conditions or other conditions
outside the control of the emplover, the first ten (10) hours on Saturday may be worked at the straight time rate of

pay.

All hours worked over twelve (12) hours in a day and all hours worked on Sunday and Holidays shall be paid at two
(2) times the straight time rate of pay.

U. On Monday through Friday, the first four (4) hours of overtime after eight (8) hours of straight time work shall be
paid at one and one half (1-1/2) times the straight time rate of pay, unless a four (4) day ten (10) hour workweek has
been established. On a four (4) day ten (10) hour workweek scheduled Monday through Thursday, or Tuesday
through Friday, the first two (2) hours of overtime after ten (10) hours of straight time work shall be paid at one and
one half (1-1/2) times the straight time rate of pay.

On Saturday, the first twelve (12) hours of work shall be paid at one and one half (1-1/2) times the straight time rate
of pay, except that if the job 1s down on Monday through Friday due to weather conditions or other conditions
outside the control of the employer, the first ten (10) hours on Saturday may be worked at the straight time rate of

pay.

All hours worked over twelve (12) hours 1n a day and all hours worked on Sunday and Holidays shall be paid at two
(2) times the straight time rate of pay.

If, due to conditions beyond the control of the Employer or when contract specifications require that work can only
be performed outside the regular day shift, then a Special Shift may be worked, Monday through Friday, at the
straight-time rate. The starting time of work for the Special Shift will be arranged to fit such conditions of work.
Such Special Shift shall consist of eight (8) hours of work for eight (8) hours of pay or ten (10) hours of work for
ten(10) hours of pay on a four-ten workday schedule.

N All hours worked on Saturdays and Sundays (except make-up days due to conditions beyond the control of the
employer) shall be paid at one and one-half times the hourly rate of wage. All hours worked on holidays shall be paid
at double the hourly rate of wage.

W. Work performed in excess of eight (8) hours of straight time per day, or ten (10) hours of straight time per day when
four ten (10) hour shifts are established, or forty (40) hours of straight time per week, Monday through Friday, or
outside the normal 6 am to 6pm shift, and all work on Saturdays shall be paid at one and one-half times the hourly
rate of wage. All work performed on Sundays and Holidays shall be paid at double the hourly rate of wage.

After an employee has worked eight (8) hours at an applicable overtime rate, all additional hours shall be at the
applicable overtime rate until such time as the employee has had a break of eight (8) hours or more.

When an employee returns to work without at least eight (8) hours time off since their previous shift, all such time
shall be a continuation of shift and paid at the applicable overtime rate until he/she shall have the eight (8) hours rest
period.

10 |Page

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Holiday Codes

5. A Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, and Christmas Day (7).

B. Holidays: New Year's Day, Memornal Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, the day before Christmas, and Christmas Day (8).

C. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, And Christmas Day (8).

D. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8).

H. Holidays: New Year's Day, Memornal Day, Independence Day, Thanksgiving Day, the Day after Thanksgiving Day,
And Christmas (6).

1 Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6).

K Holidays: New Year’s Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,

Friday After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9).

L. Holidays: New Year’s Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, Friday after Thanksgiving Day, And Christmas Day (8).

N. Holidays: New Year's Day, Presidents” Day, Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, The Friday After Thanksgiving Day, And Christmas Day (9).

P. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday And Saturday
After Thanksgiving Day, The Day Before Christmas, And Christmas Day (9). If A Holiday Falls On Sunday, The
Following Monday Shall Be Considered As A Holiday.

Q. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas
Day (6).

R. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Day After
Thanksgiving Day, One-Half Day Before Christmas Day, And Christmas Day. (7 1/2).

S, Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
And Christmas Day (7).

Z. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the

Friday after Thanksgiving Day, And Christmas Day (8).
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Holiday Codes Continued

6. G. Paid Holidays: New Year's Day, Martin Luther King Jr. Day, Presidents’ Day, Memorial Day, Independence Day,
Labor Day, Veterans' Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and Christmas Eve
Day (11).

H. Paid Holidays: New Year's Day, New Year’s Eve Day, Memoral Day, Independence Day, Labor Day,
Thanksgiving Day, Friday After Thanksgiving Day, Christmas Day, The Day After Christmas, And A Floating
Holiday (10).

L. Paid Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, The Friday After Thanksgiving Day, The Last Working Day Before Christmas Day, And
Christmas Day (9).

Z. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). If a holiday falls on Saturday, the preceding Friday shall be
considered as the holiday. If a holiday falls on Sunday, the following Monday shall be considered as the
holiday.

Holiday Codes Continued

% A Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any Holiday Which Falls On A Sunday Shall Be Observed
As A Holiday On The Following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall
be a regular work day.

B. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as
a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the
preceding Friday.

c Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday
on the preceding Friday.

D. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, And Christmas Day (8). Unpaid Holidays: President’s Day. Any paid holiday
which falls on a Sunday shall be observed as a holiday on the following Monday. Any paid holiday which falls on a
Saturday shall be observed as a holiday on the preceding Friday.

E. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

F. Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, the last working day before Christmas day and Christmas day (8). Any holiday which falls on a

Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Holiday Codes Continued

i G. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, and Christmas Day
(6). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

H. Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

1 Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

I Holidays: New Year's Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day and Christmas Day (06).
Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which
talls on a Saturday shall be observed as a holiday on the preceding Friday.

K Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

L. Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Last Work Day
before Christmas Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday
on the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding
Friday.

N. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. When Christmas falls on a Saturday, the preceding Friday shall be observed as a holiday.

P. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, And Christmas Day (7). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday.

Q. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday after

Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (8). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.

S. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Friday after
Thanksgiving Day, Christmas Day, the Day after Christmas, and A Floating Holiday (9). If any of the listed holidays
falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated accordingly.

V. Holidays: New Year's Day, President’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
the Friday after Thanksgiving Day, Christmas Day, the day before or after Christmas, and the day before or after New
Year’s Day. Ifany of the above listed holidays falls on a Sunday, the day observed by the Nation shall be considered
a holiday and compensated accordingly.

W. Holidays: New Year's Day, Day After New Year’s, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day, Christmas Day, the day after Christmas, the day before
New Year’s Day, and a Floating Holiday.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Holiday Codes Continued

7. X. Holidays: New Year's Day, Day before or after New Year’s Day, Presidents’” Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day, Christmas Day, and the day before or after
Christmas day. If a holiday falls on a Saturday or on a Friday that is the normal day off, then the holiday will be taken
on the last normal workday. If the holiday falls on a Monday that is the normal day off or on a Sunday, then the holiday
will be taken on the next normal workday.

Y. Holidays: New Year's Day, Presidents’ Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day. (8) If the holiday falls on a Sunday, then the day observed by the
federal government shall be considered a holiday and compensated accordingly.

Z, Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, the Friday and
Saturday after Thanksgiving Day, Christmas Eve, and Christmas Day (9). Any holiday which falls on a Saturday
shall be observed as a holiday on the preceding Friday. Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday.

Holiday Codes Continued

15. G. New Year's Day, Washington’s Birthday, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, the last scheduled workday before Christmas, and Christmas Day (9). If any of the
listed holidays falls on a Sunday, the day observed by the Nation shall be considered a holiday and compensated
accordingly.

H. Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, the Last Working Day before Christmas Day and Christmas Day (9). Any
holiday which falls on a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on
a Saturday shall be observed as a holiday on the preceding Friday.

1 Holidays: New Year's Day, President’s Day, Independence Day, Memorial Day, Labor Day, Thanksgiving Day, The
Friday After Thanksgiving Day, The Day Before Christmas Day And Christmas Day (9). Any holiday which falls on
a Sunday shall be observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be
observed as a holiday on the preceding Friday.

I Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day, Thanksgiving
Day, the Friday and Saturday after Thanksgiving Day, and Christmas Day (9). Any holiday which falls on a Sunday
shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding
Friday shall be a regular work day.

K Holidays: New Year's Day, Memorial Day, Independence Day, Thanksgiving Day, the Friday and Saturday after
Thanksgiving Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a holiday on
the following Monday. Any holiday which falls on a Saturday shall be observed as a holiday on the preceding Friday.

L. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, the
Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed as a
holiday on the following Monday. If any of the listed holidays falls on a Saturday, the preceding Friday shall be a
regular work day.

M. Holidays: New Year's Day, Martin Luther King Jr. Day, Independence Day, Memorial Day, Labor Day, Thanksgiving
Day, the Friday after Thanksgiving Day, Christmas Eve Day and Christmas Day (9). Any holiday which falls on a
Sunday shall be observed as a holiday on the following Monday. If any of the listed holidays falls on a Saturday, the
preceding Friday shall be a regular work day.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Holiday Codes Continued

15. N. Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day,
the Friday after Thanksgiving Day, and Christmas Day (8). Any holiday which falls on a Sunday shall be observed
as a holiday on the following Monday.

0. Holidays: New Year's Day, Martin Luther King Jr. Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day, the Friday and Saturday after Thanksgiving Day, the day before Christmas day, and Christmas
Day (10). Any holiday which falls on a Sunday shall be observed as a holiday on the following Monday.

P. Holidays: New Year's Day, Memorial Day, Labor Day, Independence Day, Thanksgiving Day, the Friday after
Thanksgiving Day, Christmas Eve Day, And Christmas Day (8). Any holiday which falls on a Sunday shall be
observed as a holiday on the following Monday. Any holiday which falls on a Saturday shall be observed as a
holiday on the preceding Friday.

Note Codes
8. D. Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

L. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

M Workers on hazmat projects receive additional hourly premiums as follows: Levels A & B: $1.00, Levels C & D:
$0.50.

N. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00, Level B: $0.75, Level
C: $0.50, And Level D: $0.25.

8, Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting

or other traffic control labor is being utilized. Flaggers and Spotters shall be posted where shown on approved Traffic
Control Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued
by the State of Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31,
2012.

T Effective August 31, 2012 — A Traffic Control Laborer performs the setup, maintenance and removal of all temporary
traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian traffic during
construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control Plans or
where directed by the Engineer. All flaggers and spotters shall possess a current flagging card issued by the State of
Washington, Oregon, Montana, or Idaho. This classification is only effective on or after August 31, 2012.

U. Workers on hazmat projects receive additional hourly premiums as follows — Class A Suit: $2.00, Class B Suit: $1.50,
And Class C Suit: $1.00. Workers performing underground work receive an additional $0.40 per hour for any and all
work performed underground, including operating, servicing and repairing of equipment. The premium for
underground work shall be paid for the entire shift worked. Workers who work suspended by a rope or cable receive
an additional $0.50 per hour. The premium for work suspended shall be paid for the entire shift worked. Workers who
do “pioneer” work (break open a cut, build road, etc.) more than one hundred fifty (150) feet above grade elevation
receive an additional $0.50 per hour.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Note Codes Continued

8. V. In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100" - $2.00 per foot for each foot over 50 feet. Over
101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151' to 220" - $4.00 per foot for each foot over 220 feet.
Over 221" - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there is no vertical ascent
and is measured by the distance travelled from the entrance. 25° to 300 - $1.00 per foot from entrance. 300" to 600
- $1.50 per foot beginning at 300°. Over 600" - $2.00 per foot beginning at 600°.

W. Meter Installers work on single phase 120/240V self-contained residential meters. The Lineman/Groundmen rates
would apply to meters not fitting this description.

X Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50. Special Shift Premium: Basic hourly rate plus $2.00 per hour.

When due to conditions beyond the control of the Employer or when an owner (not acting as the contractor), a
government agency or the contract specifications requires that work can only be performed outside the normal 5 am
to 6pm shift, then the special shift premium will be applied to the basic hourly rate. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in OT or Double-time
status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)

¥, Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.

Swinging Stage/Boatswains Chair: Employees working on a swinging state or boatswains chair or under conditions
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above
the classification rate.

Z; Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as a contractor), a government agency or the contract specifications require
that more than (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they will be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed
on Saturday or Sunday.)
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Note Codes Continued

9 A Workers working with supplied air on hazmat projects receive an additional $1.00 per hour.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications require
that more than four (4) hours of a special shift can only be performed outside the normal 6 am to 6pm shift, then the
special shift premium will be applied to the basic straight time for the entire shift. When an employee works on a
special shift, they shall be paid a special shift premium for each hour worked unless they are in overtime or double-
time status. (For example, the special shift premium does not waive the overtime requirements for work performed on
Saturday or Sunday.)

Certified Crane Operator Premium: Crane operators requiring certifications shall be paid $0.50 per hour above their
classification rate.

Boom Pay Premium: All cranes including tower shall be paid as follows based on boom length:

(A)— 130" to 199° — $0.50 per hour over their classification rate.
(B) — 200’ to 299 — $0.80 per hour over their classification rate.
(C)—300" and over — $1.00 per hour over their classification rate.

B. The highest pressure registered on the gauge for an accumulated time of more than fifteen (15) minutes during the
shift shall be used in determining the scale paid.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

C Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work (work
located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay. Swinging
Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions that require
them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above the
classification rate.

Effective August 31, 2012 — A Traffic Control Supervisor shall be present on the project whenever flagging or spotting
or other traffic control labor is being utilized. A Traffic Control Laborer performs the setup, maintenance and removal
of all temporary traffic control devices and construction signs necessary to control vehicular, bicycle, and pedestrian
traffic during construction operations. Flaggers and Spotters shall be posted where shown on approved Traffic Control
Plans or where directed by the Engineer. All flaggers and spotters shall possess a current flagging card 1ssued by the
State of Washington, Oregon, Montana, or Idaho. These classifications are only effective on or after August 31, 2012.

D. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines,
towers, dams, bridges, power generation facilities and manufacturing facilities such as chemical plants, etc., or
anywhere abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.

E. Heavy Construction includes construction, repair, alteration or additions to the production, fabrication or
manufacturing portions of industrial or manufacturing plants, hydroelectric or nuclear power plants and atomic

reactor construction. Workers on hazmat projects receive additional hourly premiums as follows -Level A: $1.00,
Level B: $0.75, Level C: $0.50, And Level D: $0.25.
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Benefit Code Key — Effective 3/4/2026 thru 9/1/2026

Note Codes Continued

9 F. Industrial Painter wages are required for painting within industrial facilities such as treatment plants, pipelines,
towers, dams, power generation facilities and manufacturing facilities such as chemical plants, etc., or anywhere
abrasive blasting is necessary to prepare surfaces, or hazardous materials encapsulation is required.

H. One (1) person crew shall consist of a Party Chief. (Total Station or similar one (1) person survey system). Two (2)
person survey party shall consist of a least a Party Chief and a Chain Person. Three (3) person survey party shall
consist of at least a Party Chief, an Instrument Person, and a Chain Person.

L In addition to the hourly wage and fringe benefits, the following depth and enclosure premiums shall be paid. The
premiums are to be calculated for the maximum depth and distance into an enclosure that a diver reaches in a day.
The premiums are to be paid one time for the day and are not used in calculating overtime pay.

Depth premiums apply to depths of fifty feet or more. Over 50' to 100' - $2.00 per foot for each foot over 50 feet.
Over 101" to 150" - $3.00 per foot for each foot over 101 feet. Over 151' to 220" - $4.00 per foot for each foot over
220 feet. Over 221' - $5.00 per foot for each foot over 221 feet.

Enclosure premiums apply when divers enter enclosures (such as pipes or tunnels) where there 1s no vertical ascent
and 1s measured by the distance travelled from the entrance. 25 to 300" - $1.00 per foot from entrance. 300” to 600
- $1.50 per foot beginning at 300”. Over 600" - $2.00 per foot beginning at 600°.

Employees may be required to perform any combination of work within the Diving team/crew, (with the exception
of dive Supervisor) provided they are paid at the highest rate at which he/she has worked for the shift.

T Workers on hazmat projects receive additional hourly premiums as follows -Level A: $0.75, Level B: $0.50, And
Level C: $0.25.

Tide Work: When employees are called out between the hours of 6:00 p.m. and 6:00 a.m. to work on tide work
(work located in the tide plane) all time worked shall be at one and one-half times the hourly rate of pay.

Swinging Stage/Boatswains Chair: Employees working on a swinging stage or boatswains chair or under conditions
that require them to be tied off to allow their hands to be free shall receive seventy-five cents ($0.75) per hour above
the classification rate.

M Certified Crane Operator Premium: Crane operators requiring certifications shall be paid $1.50 per hour above their
classification rate.

Workers on hazmat projects receive additional hourly premiums as follows - Class A Suit: $2.00, Class B Suit:
$1.50, Class C Suit: $1.00, and Class D Suit: $0.50.

Special Shift Premium: Basic hourly rate plus $2.00 per hour. When due to conditions beyond the control of the
Employer or when an owner (not acting as the contractor), a government agency or the contract specifications
requires that work can only be performed outside the normal 6 am to 6pm shift, then the special shift premium will
be applied to the basic hourly rate. When an employee works on a special shift, they shall be paid a special shift
premium for each hour worked unless they are in OT or Double-time status. (For example, the special shift premium
does not waive the overtime requirements for work performed on Saturday or Sunday.)
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(2) Two New Double Sided Wayfinding Signs

Side View
Powdercoat Quter perimeter ring
31/2" x 1/8” aluminum | e 2-1/2" Flat bar powdercoat
letters Aimond #7009-BG01 | 3-7 | black #C206-Bk266

Powdercoat
5 1/2" x 112" aluminum
ring Blue #T008-BL20

iy
™

— Powdercoat

_Ou i 8" x 44" x 1/4" aluminum

M~ | panels Almond #T009-BG01
= | DEPOTPARK /j— o =
> £ Applied Black Vinyl ﬁ;‘; e

. ___‘ T T o =7 ) placed vertically to
(We used the horizontal format % e o metaaRE | Logost accept aluminum
f their | = ggggk(aﬁy U Department o . A%ﬁlled Vinyl panels
0 €eirlogo \ ? - sq.xtube steel posts
12" dj ?

L x 172
pow&gr)éoated black
steelplate #C206-BK266

- Breakaway bolts per
Soaalia" S WSDOT standards
= provided by others
S
o™
) n ] L
—T s 16" —
, Side View
Front View
Color Key: Cardinal Powder Coat colors
Poles and Outer ring Ring Leters & panel backgrounds
to be C206- BK266 to be T008 - BL20 to be T009 - Bg01 - Almond
Job Name: City of Stanwood Scale: Designer: L.C. ' en NOTE: This Color Drawing is a simulation of the proposed colors | (] APPROVED ASIS [ APPROVED W/ CHANGES AS MARKED
Site Address: Stanwood, WA Date: 12.4.25 Revised: 1.26.26 and should be verified with actual materials. NOTE: If this document has been e-mailed or faxed it may be out of scale.
Sales Rep.: M.A. File Name: City of Stanwood sign layout Design#: 11947 © Meyer Sign & Advertising Co., Inc. CLIENT APPROVAL
N SIGNATURE
2608 Hwy 99 S. Mount Vernon, WA 98273 Phone: (360) 424-1325 FAX: (360) 424-5212 WEB: www.meyersign.com & ADVERTISING GO, INC All Rights Reserved © 2026 DATE APPROVED

Unauthorized use, reproduction, and or display shall render the infringer  liable for up to $150,000 in Statutory Damages, plus attorneys fees and costs, for each infringement, under the U.S. Copyright Act [17U.S.C. 412 & 504)

Provided to Buil ders Exchange of WA, Inc. For usage Conditions Agreement see ww. bxwa.com - Always Verify Scal



(8) Eight New Double Sided Historic Board Signs

*Provided art for historic boards will need to be provided
(Client will install)

with a .25" bleed around the perimeter of the panel for final production.

_5.g" Note: Art to be provided by City before fabrication
. 5'-0" I_ L}
B 'y
POWDERCOAT » o An ”
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Angle Irons
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4" X 4" x 1/4" 12" x 12" x 1/2” 12 %12 ¥1/2°
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1
Breakaway bolts per Scale 112" =1'-0"
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_ol 4 5!_4" ’
o™
}7 1 '6“ | }_ 1|_6l| _{
Side View
Front View

Color Key: Cardinal Powder Coat colors
Poles to be C206- BK266

|
Job Name: City of Stanwood Scale: Designer: L.C. —T NOTE: This Color Drawing is a simulation of the proposed colors | (] APPROVED ASIS [ APPROVED W/ CHANGES AS MARKED

Site Address: Stanwood, WA Date: 12.4.25 129.25 123125 Revised: 1.26.26 c and should be verified with actual materials. NOTE: If this document has been e-mailed or faxed it may be out of scale.

Sales Rep.: M.A. File Name: City of Stanwood sign layout Design#: 11947 ( \ ; f © Meyer Sign & Advertising Co., Inc. CLIENT APPROVAL

2608 Hwy 99 S. Mount Vernon, WA 98273 Phone: (360) 424-1325 FAX: (360) 424-5212 WEB: www.meyersign.com - ADVERTISING CO, INC All Rights Reserved © 2026 DATE APPROVED HEAIRE

Unauthorized use, reproduction, and or display shall render the infringer liable for up to $150,000 in Statutory Damages, plus attorneys fees and costs, for each infringement, under the U.S. Capyright Act [17U.S.C. 412 & 504)
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City of Stanwood
Depot Park

APPENDIX C
PERGOLA BENCH SWING DETAILS
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THOMAS STEELE DIVISION

GRABER MANUFACTURING, INC.

1080 UNIEK DRIVE

WAUNAKEE, WI 53597

P(800) 448-7931, P(608) 849-1080, F(608) 849-1081
WWW.MADRAX.COM, E-MAIL: SALES@MADRAX.COM

RECYCLED PLASTIC 1X3"
NOMINAL PROFILE

RECYCLED PLASTIC
3X4 NOMINAL PROFILE

HOLES FOR ANCHOR RODS

RECYCLED PLASTIC 1X3"
NOMINAL PROFILE

104"
1L | | | I | 1L 1L 1L | |
= L
~0 olcim g
™
] ] ] ] ] ] ] ] ] ] ]
B 104" N
36“
= ——
:nﬂ:I:I? In | I Y | I N | N | A | N | nI
® i g i
72”
FINAL GRADE
—|<r
i I = |
P
PRODUCT: LABS-6-RP-IG
DESCRIPTION: LANGDON SWING, RECYCLED PLASTIC , INGROUND MOUNT
DATE:7-11-2017
ENG: BLW
CONFIDENTIAL DRAWING AND INFORMATION IS NOT TO BE COPIED OR DISCLOSED SITE FURNISHING 1S POWDER COATED WITH TGIC POLYESTER.
TO OTHERS WITHOUT THE CONSENT OF GRABER MANUFACTURING, INC. STEEL SURFACE PREP INCLUDES MECHANICAL AND CHEMICAL
SPECIFICATIONS ARE SUBJECT TO CHANGE WITHOUT NOTICE. ETCHING FOLLOWED WITH A COATING TO IMPROVE ADHESION
AND CORROSION RESISTANCE.

©2017 GRABER MANUFACTURING, INC. ALL PROPRIETARY RIGHTS RESERVED.
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PRODUCT: LABS-6-RP-IG
DESCRIPTION: LANGDON SWING, RECYCLED PLASTIC , INGROUND MOUNT

DATE:7-11-2017
ENG: BLW

CONFIDENTIAL DRAWING AND INFORMATION IS NOT TO BE COPIED OR DISCLOSED
TO OTHERS WITHOUT THE CONSENT OF GRABER MANUFACTURING, INC.
SPECIFICATIONS ARE SUBJECT TO CHANGE WITHOUT NOTICE.

©2017 GRABER MANUFACTURING, INC. ALL PROPRIETARY RIGHTS RESERVED.

THOMAS STEELE DIVISION

GRABER MANUFACTURING, INC.

1080 UNIEK DRIVE

WAUNAKEE, WI 53597

P(800) 448-7931, P(608) 849-1080, F(608) 849-1081
WWW.MADRAX.COM, E-MAIL: SALES@MADRAX.COM

CONCRETE FOOTING: 16 DIA
(SONOTUBE) X 4FT LONG
WITH (4) VERTICAL LENGTHS
OF REBAR

SITE FURNISHING IS POWDER COATED WITH TGIC POLYESTER.
STEEL SURFACE PREP INCLUDES MECHANICAL AND CHEMICAL
ETCHING FOLLOWED WITH A COATING TO IMPROVE ADHESION
AND CORROSION RESISTANCE.
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City of Stanwood
Depot Park

APPENDIX D
WATER FOUNTAIN DETAILS
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Outdoor Bottle Fillers Installation & Operation Manual

Pre-Installation Information

Installation notice!

Check Rough-In location PRIOR to installation

Flush lines thoroughly PRIOR to hook-up

When installing the Outdoor Bottle Filler system:
Before Step 1 of the installation instructions, ensure that rough-ins are in the correct location.

The valve assembly, including the spray head, MUST NOT BE connected until after all lines have
been flushed to remove the small particles of debris that are inherent with nhew construction projects
and all chemicals that are used in flushing are purged from the system.

Chemicals used in flushing plumbing systems can attack the internal components of the valve and
spray head and severely damage them, so any flushing of the system must be followed by a full
flushing with pure water to clear any harsh chemicals remaining in the system. Debris in the system if
allowed to enter the valve assembly and spray head can cause poor performance or outright failure.

Again DO NOT attempt to connect the valve assembly and spray head until affer all flushing is
complete and pure water is the only media that will be passing through the system. Damage to the
valve assembly or spray head caused by harsh chemicals or debris will not be covered by the
manufacturer's warranty.

Any fittings provided by the installer should be made of plastic to electrically isolate the unit from the
building or connected plumbing system.

The grounding of electric equipment such as telephones, computers, etc, to water lines is a common
procedure. This grounding can cause electrical feedback into a water fountain or similar fixture,

causing electrolysis, which results in a metallic taste or an increase in the metal content of the water.
This can easily be avoided by using the proper materials as indicated.

Installation notice!

Check Rough-In location PRIOR to installation

Flush lines thoroughly PRIOR to hook-up

Rev. 04/2023 Page 2

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal

Outdoor Bottle Fillers Installation & Operation Manual

Standard Bottle Filler Configurations-

= =

Single Station Dual Station ADA Drinking Three Station ADA Drinking Fountain

Bottle Filler Fountain and Bottle Filler Pet Fountain and Bottle Filler
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Outdoor Boitle Fillers Installation & Operation Manual Outdoor Boitle Fillers Installation & Operation Manual

Physical Dimensions- Single Station Rough-In Dimensions- Single Station

@13 WATER SUPPLY CONNECTION

4X ¢ 916" THRU ALL
3/8" TUBING

DRAIN CONNECTION
1-1/4" SCHED. 40 PVC

~
= =
4X @9/16" THRU ALL y @13
* ?10-3/4"
BOLT CIRCLE
@10 3/4" Q
BOLT CIRCLE .
" [ NOTE
. [} UNIT MUST BE DISCONNECTED AND DRAINED DURING WINTERIZATION,
PER THE FOLLOWING RECOMMENDED PRACTICES:
+  SHUT OFF WATER SUPPLY TO FIXTURE (SUPPLY STOP AND WATER
LINES BY OTHERS)
DISCONNECT AND REMOVE IN-LINE FILTER
| PRESS AND HOLD PUSHBUTTON FOR 10 SECONDS TO ALLOW
_/ WATER LINES TO DRAIN 3
FILLER SPOUT:
gl)ia-ﬂZ" X6"
ACCESS COVER d
. “ RECESSED,
PUSHBUTTON SRR
¥ ™0
| 1-1/4" PVC COUPLING
o (BY OTHERS) #380440 CHARCOAL FILTER
54 1/4" 3/8" TUBE CONNECTION
PRESS LOCK
47 3/8"
.
CONCRETE PAD
36 1/2" BY OTHERS)\
32 CONCRETE ANCHORS
27 3/4" 1/2"13 UNC X 4" (4 PLCSy———___ |
i SERVICE SHUT-OFF VALVE ! OPEN HUB DRAIN TO BE 1-1/4" IPS
(BY OTHERS) MINIMUM TO A POROUS GRAVEL FILL OR
MAIN SEWER LINE LOCATED BELOW
I FROST LINE (BY OTHERS)
2] WATER SUPPLY
Y Y | Y :-é':',EOTHERS) ®3/8" WATER SUPPLY LINE
(BY OTHERS)
— | (@85/8" |—-—
23/4"
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Installation & Operation Manual

Draw

Outdoor Bottle Fillers

Installation & Operation Manual

Outdoor Bottle Fillers

In

-VIEW

Parts List and Exploded

Required Installation Supplies

Single Station Bottle Filler

Proper mounting hardware
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ALD

Proper plastic fittings as indicated

Hardware for waste oulet connections
Gasket for waste outlet connection
Shims (for installation if necessary)

Supply piping
Silicone caulk
Plumbers putty
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£202/70 A3y

ITEM # PART # DESCRIFTION ary
5200627 | WELDED BODY ASS'Y - CWBF-2FA-RPB-HC 1

2 800315 VALVE ASSEMBLY, ADJUST ABLE PUSHBUTTON 2
3 S200517L | LEFT HAND FRONT APPROACH SUPPORT ASSEMBLY w/DRAIN ELBOW 1
4 800144 SCREW, PHILLIP (TH), /S, 1/4-20 X 1/2" TRUSS HEAD 3
5 S200033 | ADABOWL, 40-DEG, 1-3/4" DEPTH 1
6 380301 DRAIN, ODF, 2 0.0 STAINLESS STEEL 1
7 380074 GASKET, 1-12" DRAIN 1
8 380273 DRAIN WASHER, 1-5/8" 1
9 600043 NUT, 1 5/8"-12 THD FOR 1-1/2 DRAIN 1
10 600585 BUBBLER, DRINKING FOUNT, DECK MOUNTED, COMMERCIAL 1
11 600612N HEXNUT, 3/4"-14 NPSM 2
i2 320469 NIPPLE, 3/8" NPT X 2 5" LONG 1
13 320091 COUPLING, 3/8" FPT STAINLESS STEEL 1
14 320437 ADAPTER, #/8" NPTF MALE X 1/4' TUBE PUSH-TO-GONNECT 1
15 4509SSN | 1/4"-20 x 2’ FH SECURITY SCREW 1
16 5200163 FILTER ACCESS COVER ASS'Y FOR CWBF-2 | CWBF-3 1
17 380063 LIGAT URE-RESISTANT BOTTLE FILLER BUBBLER 1
18 320575 ELBOW, 3/8" NPTF MALE X 1/4" TUBE PUSH-TO-OONNECT 1
19 320400 TUBE FITTING, ADAPTOR, 3/8 TUBE X 3/8 NPT 1
20 600523 TUBING, /8" 0.0 X /4" LD. X 18 LONG 1
21 320448 TUBE FITTING, PTC UNION, 3/8IN 1
2 980440 CHARCOAL FILTER, 3/8" TUBING CONNECTIONS 1
23 320573 REDUCER, 3/8" STEM X 1/4" TUBE 1
24 6004712 | TUBING, 1/4'OD X017 IDX 2' LONG 1
25 320438 TEE, 1/4" PUSH-TO-CONNECT 1
2% 600471-18 | TUBING, 144 OD X 017" ID X 18" LONG 1
a7 600471-48 | TUBING, 1/4'OD X0.17" ID X 48" LONG 1
28 600471-32 | TUBING, 140D X 017" ID X 32" LONG 1
29 600471248 | TUBING, 1/4" OD X 0.17" ID X 24" LONG 1
30 5200116 BOTTLE FILLER DRAIN ASS'Y 1
31 BO0A13N HEX NUT, 1/4"-20, STAINLESS STEEL [
32 320284 PVC THREADED ADAPTER, 1-1/2" 1
= 33 320280-425 | PVC PIPE 1-1/2" SCHED 40 X 4-114" LONG 1
34 320282 CLEANOUT TEE, 1-1/2" PVC 1
35 320286 BARB ADAPTER, 1-1/2' MIP X 1-1/4° PVC 1
3% 320288-14 NYLABRAID REINFORCED VINYL TUBING, 1-1/4" X 14" LONG 1
a7 320280-16 PVC PIPE, 1-1/2" SCHED. 40 X 16" LONG 1
a8 S200113M | CAP WSF, 10-3/4" 1
39 5200075 OUTER BOTTOM COVER - ADA/ CHILD 1
° 40 5200035 PLACARD FOR CWBF SERIES 1
a1 450258N SCREW, 1/4-20 x 3/4 SECURITY SCREW (BH) 1%
4 B00635N CARRIAGE BOLT, 1/4-20 X 2-1/2" 1
43 S200076 ACCESS COVER - 14" X 8-1/2" 1

Y
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Q
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@
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o
&
]
o
]
w
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Outdoor Bottle Fillers

Installation & Operation Manual

Outdoor Bottle Fillers Installation & Operation Manual

Parts List- Three Station Bottle Filler

%Nrrfrrrrorfwwrrrvfrrrer
o |2
gl |6
o |9
- : w
b I
]
g |z |8
¥ = = =
g | |2l2ls] |& s
oz &
olo|olo 2 5 S 3559% o = E
Z|Z m g = |21 14 T o
5|6|8|8]|2|9 wl. |2 T|F(E|2 o] [} ]
312191813|5| |5|8|3| |Z[215]5] (8] |3] |2|e
= z =l 1=
2128822, gl == %2122 J1R|El
5l x| % | x|> gUg_>><> o T(u|z
ol X|X|® |l |W e >|2(ale o< rlE|S X
HENERERHEEE RN E AR EEEE
MR EEEEHEEEEEEEE R ER R EE
E1ElS AR S -
gggcﬁﬁxég’.{mt—_r%ugguruga
SlalalZZ =182 |8 g|uld|g|E| 22|22 5|3 |z
Bl S A Y e s e S = als|lx|g|C
e M NHE R E R PN EREE R
old|zlxlxlxlg |22 = 2= T =|w
= ?;f:"‘.cs'%wsé«w-g@%m%ﬂ“.m
Ak doogmzi%9<%u§§mgmﬁgi
sloIZ12|2I212 158 E | % ||| |2|3|5| 2 5|2 2 E| 2|2 | &
jm|d|m|m|d = | Q
ME3:33338%356§53>§E<OE85
Ol |F|F|F|F]|F oz o
w
m ©
«|o|9]%|2(2(%|5 2|22 |5 o 0|3 2 |a] < | 2| B2 2|2|2
elf|clElzlclElE B RIR (8| E|2I5|B |55 515188
HEREEE R R EEEEEREEE
[l R cﬁﬁmmm ®|o
8|3|3|&|3|5|% g g€ Bl g|5| 5|
o«
I
ﬁﬁﬂ% S(8(FB|8|5|8|3|2|F |99 F|¢|e5 12|28
El=[o|=le|=[|=l=|=l||=] = [[=[=|=|=[= ||| == |=|=|-]*
é g =
g . 5l |5
& o s g |z
g g E 4 HEE
Ezég 8 Z = 2 Eg
gle|z(8 e é g |z 2[5
wSlz(# T fiz 5 O] 85
MEIES L[5 x| ] 3| |g Z
Glplald ol g B = |4 I
22| 2|%| |z AT I EHHRE 28|, |2
> 171 =150 T z T
gluladls || | |alz|%]elZ [Elg] | |BIE]|5[E] G|z |8l
HEHEEE GlEls]|2)8 |E|E NEEIP R EEEE
<= 5 o ol £ 2= =z wlal=lE|3]%
wla glT|a MEEEE %= -|5|0 olF[2 e
ﬁjﬁak wggrﬁg =4 Il I D Dt el e = Bl il Y Bt
2191z 1=(8(312 2|2 (5|5 12 |2 |=12(3(5(8 || 5|5 5] |2 (2|5
2 a ole|le|Z|o|e gl &1 [9 L =22 = w|s
> = e - ol i = Slg|~|alZ|x|E|D]|" 14
}'égg%Evb?EgﬁéggpPm-g;g%%mggﬁé
AEHEEIRE R e R A EREEHAE R E
2 a:] o m s . ] 2 , ; =
"8%%‘1 Damg%m"j..%LUJOr,ngﬁn:-NUmim.—
Llol<|e]| P =4 Dl el Zgokgmmrmxmﬁfom—
Di'-”Luﬂ-E 85 w|S E'—”é?. Z|y|Z| w5 |w|E a|212]|9]12
olo|Yw = 2|25 olrx|2Z|%|Z mﬁmamhgj_
ale|2|8|8|Ele|E 325|558 522|258 2|8 |x|8|3|%|8|5
g[8 (28| 2(E)2|8]|2|8|5|05|2|5[3|5(2|2| 2|2 E[2|S8|5| 8|
o
#[Qold|z|ble|d o|s|w 2= |8lelslela s &2 ol
Egsgﬁgég%%'ﬁﬁﬁﬁgsmhgﬁgggggg'ﬁg
AHEEEHHEEEEEEEEE HEEUEEE EHEEE
It
S|l le|e|~|=|o|2(=|2] 2 |2|e|e|= 22|85 |8]|R|2|8]|8|&
E

Hardware Identification Chart

1/4-20 x 1/2" 1/4-20 x 1"
SECURITY SCREW SECURITY SCREW
4500NSS 800114

1/4"-20 x 2"
FLAT HEAD SECURITY SCREW
4509SSN

1/4"-20 x 2-1/2"
CARRIAGE BOLT
600635N

1/4"-20 HEX NUT 314" NPT
600613N BRASS LOCKNUT
600612N

T27
1/4" PINNED TORX BIT
800115

Rev. 04/2023
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Outdoor Bottle Fillers Installation & Operation Manual

Installation Instructions

Step 1: Fixture Installation

Note: the outdoor bottle filler is to be mounted on a flat, level surface

(concrete or otherwise) with an adequate support structure.

1)
2)

3)

4.

5.)

6.)

Note: refer to Rough-In Dimensions for locating plumbing connections.

Install service shut-off valve in water supply line (valve not furnished).

Locate and install bottle filler using 1/2"-13 x 4" stainless steel concrete anchors.

As noted previously, flush the water supply line with clean drinking water before making final
connections to the drinking fountain.

Connect water supply line to inline strainer inside drinking fountain using 3/8" plastic tubing
(extra tubing not furnished). Push tube straight into fitting on filter about 3/4" until it reaches a
positive stop. Water supply connection must comply with local codes.

Connect the drain line to drainage system. Drain is to be 1-1/2" IPS minimum to a porous gravel
flll or main sewer line located below frost line. Installer to provide waste trap downstream of drain
connection. Drain and waste trap must comply with local codes.

Turn on water supply and check both the water supply lines and drain lines for leaks.

Rev. 04/2023 Page 12
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Outdoor Bottle Fillers

Installation & Operation Manual

Installation Instructions (cont.)

Step 2: Adjusting Drinking Fountain Flow

1.) Insert a standard flat-head screwdriver into
adjustment opening on face of pushbutton,
as shown.

2.) Rotate screwdriver to adjust until
desired flow is achieved:

Rotate clockwise to increase flow.
Rotate counterclockwise to decrease flow.

ADJUSTMENT OPENING 2R
STANDARD SCREWDRIVER \

(FLAT-HEAD) \y

H//

(Drinking Fountain shown)

Rev. 04/2023

Page 13



Outdoor Boitle Fillers Installation & Operation Manual Outdoor Boitle Fillers Installation & Operation Manual

Care and Maintenance Troubleshooting

- | Insufficient Flow
Unit Care A. Ensure the service shut-off valve is fully open (provided by installer).
B. Ensure water supply is within the normal operating range of 40-60 psi.
1. If pressure is too low, flow can be drastically reduced.
2. If pressure is too high, the strainer and/or valve may have been damaged.
3. The unit is rated for a maximum range of 30-105 psi.
Inspect the unit's valve for damage, and replace if necessary.
Inspect the inline strainer for damage and/or clogging, and clean or replace as necessary.
Check all fittings and tubing for damage and leaks. Replace components as necessary.

Outdoor Drinking Fountains are not freeze resistant. The unit should be disconnected or shut off
from the water supply and drained during the colder months. For more information, refer to the
rough-in detail.

In order to ensure adequate flow and cleanliness of water, the inlne strainer in the supply line
should be cleaned or replaced regularly. New inline strainers can be ordered using Part No.
980632.

C.
D.

E.

Unit has problems draining

A. Remove and clean the drain screen.
B

C

D

. Remove any debris from the drain.
. Remove any debris from the PVC pipe and fittings.
. Check and clear the waste trap (provided by installer).

Stainless Steel Care

Stainless Steels are basically alloys of iron and chromium and are corrosion resistant. Stainless
steel has a bright surface that is easy to clean and is free from oxides. Therefore, cleaning of
stainless steel is relatively simple and easy if done on a regular basis.

Frequency of cleaning should depend on the rate at which the fixture becomes dirty. Remember
that fresh (soft) deposits of all kinds are relatively easy to remove, while removing older (hard)
deposits are much more difficult. Establish a cleaning SCHEDULE.

Routine cleaning should involve ordinary soap or detergent and water, applied with a sponge,
brush or cloth. Baking soda, borax or any of several non-abrasive commercial cleansing agents
can help hasten the cleaning action. After scrubbing, rinse THOROUGHLY and wipe dry.

DO NOT use common steel wool, scouring pads, scrapers, wire brushes, files or other steel tools to
clean stainless steel. Such items will scratch the surface or leave small particles of iron imbedded
in the surface, which will eventually rust and stain the surface - even appearing as if the stainless
itself was rusting.

Certain chemical compounds, if used on stainless steel, can give the appearance of rust and if
allowed to stand for long periods of time, can pit the surface of even stainless. Products containing
hydrochloric acid, muriatic acid or potassium hydrochloride can ruin the surface.

Rev. 04/2023 Page 14 Rev. 04/2023 Page 15
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DRAWING: Physical Dimensions Single Station

4X @9/16" THRU ALL

@10 3/4"
BOLT CIRCLE
A
47 3/8"
36 1/2"

FILLER SPOUT—/

PUSHBUTTON |

RECESSED

DRAWING: Physical Dimensions Dual Station

e
>

=

[

le

NN

AR

O

A
N

L

36 1/2"

Provided to Buil ders Exchange of WA,

A
®
<
o
&
N
o
N
W
&'Z% 8-1/2" X 6"
ACCESS COVER
[}
N
L]
27 3/4"
[ ]
L]
o
)
&
] 2 3/4"
<D
A
]
<
o
&
N
o
N
w
(2) 14" X 8-1/4"
ACCESS COVER——
w/ SECURITY SCREWS 3
0
W]
«Q
®
x

I nc.

@10 3/4"

54 1/4"

32"

@8 5/8"

4X 2 9/16" THRU ALL

12 1/2"
BOLT CIRCLE

36

40°
20 7/8"
33 9/16"
(] [ ]
DRINKING FOUNT. FILLER.SEOUT
BUBBLER .
0
| A4 P
© 7
/
/
RECESSED /
; PUSHBUTTONS
12
34" 301/20 32°
27 172"

54 1/4"
47 3/8"

) o

/A
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DRAWING: Physical Dimensions Three Station

A
(]
<
o
&
N
o
N
w
48 5/16" -
(2)@ 12 1/2"
BOLT CIRCLES
6X @ 9/16" THRU
20 7/8" 14 3/4"
@14 1/2"
(2) 8-1/4" X 14"
ACCESS COVERS——,
W/ SECURITY SCREWS
FILLER SPOUT\
RECESSED 3 i
PUSHBUTTONS o > _
DRINKING FOUNT. TG
] BUBBLER . e
o) ' ©
47 3/8" 48 7/16" ]
36 1/2" Q
" " " 32" 32" PET BUBBLEH
; 34" 301/2 S J:1 316 V
7 pdt
% - # — i
‘ 1 71/8" 7 3/8"
G > | !
// // / CONCRETE PAD // ——-| @10 3/4" L«—
/]
Y
Q)
[(e]
(]
>
DRAWING: Rough-in Dimensions Single Station
A
]
o WATER SUPPLY CONNECTION 4X @ 9/16" THRU ALL
& 3/8" TUBING
N
N
& DRAIN CONNECTION
1-1/4" SCHED. 40 PVC
I
\\ $13"
@10-3/4"
BOLT CIRCLE
L]
NOTE:
UNIT MUST BE DISCONNEGTED AND DRAINED DURING WINTERIZATION,
PER THE FOLLOWING RECOMMENDED PRACTICES:
SHUT OFF WATER SUPPLY TO FIXTURE (SUPPLY STOP AND WATER
LINES BY OTHERS)
+  DISCONNECT AND REMOVE IN-LINE FILTER
+  PRESS AND HOLD PUSHBUTTON FOR 10 SECONDS TO ALLOW
WATER LINES TO DRAIN [
L
1-1/4" PVC COUPLING
(BY OTHERS) #980440 CHARCOAL FILTER
3/8" TUBE CONNECTION
PRESS LOCK
R
CONCRETE PAD
(BY OTHERS)
CONCRETE ANCHORS
1/2"13 UNC X 4" (4 PLCS ﬂ'
SERVICE SEUT-ORFVALNE OPEN HUB DRAIN TO BE 1-1/4" IPS
(BY OTHERS) MINIMUM TO A POROUS GRAVEL FILL OR
MAIN SEWER LINE LOCATED BELOW
FROST LINE (BY OTHERS)
o
WATER SUPPLY
LINE .
B (BY OTHERS) 38" WATER SUPPLY LINE
Q (BY OTHERS)
©
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DRAWING: Rough-in Dimensions Dual Station

gl
0]
<
o
&
N
N
@ @12-1/2"
DRAIN CONNECTION BRLTOIRLE
1-1/2" SCHED. 40 PVC
4 X ®9M6" THRU ALL
WATER SUPPLY CONNECTION VALVE ASSEMBLY DETAIL
3/8" TUBING . - — - .
@14-172" #600315
VALVE ASS'Y
1/4" TUBE
#320573
REDUCER,
3/8" STEM X 1/4" TUBE
METE: #980632
UNIT MUST BE DISCONNECTED AND DRAINED DURING WINTERIZATION, .
CHARCOAL FILTER, 3/8" TUBE
PER THE FOLLOWING RECOMMENDED PRACTICES: CONNECTIONS. PRESS LOCK
SHUT OFF WATER SUPPLY TO FIXTURE (SUPPLY STOP AND WATER ' |
LINES BY OTHERS) L
+  DISCONNECT AND REMOVE IN-LINE FILTER
+  PRESS AND HOLD PUSHBUTTON FOR 10 SECONDS TO ALLOW a
WATER LINES TO DRAIN
NOTE:
3/8" O.D. SUPPLY CONNECTION
= . N i . y
1-1/2" PVC COUPLING
/(BY OTHERS)
CONCRETE PAD m
(BY OTHERS) X
12-5/8"
SERVICE SHUT-OFF VALVE l
(BY OTHERS)
CONCRETE ANCHORS
4% 1/2"-13 UNC X 4"
oJ
OPEN HUB DRAIN TO BE 1-1/2" IPS
MINIMUM TO A POROUS GRAVEL FILL OR
MAIN SEWER LINE LOCATED BELOW
WATER SUPPLY LINE
(BY OTHERS) FROST LINE (BY OTHERS)
!
Q)
[(e]
@
N
o
DRAWING: Rough-in Dimensions Three Station
gl
)
<
o
%
9 VALVE ASSEMBLY DETAIL
w = = ==
DRAIN CONNECTION ’ #600315 A
2)@12-1/2 1-1/2" SCHED. 40 PVC VALVE ASS'Y
BOLT CIRCLES
6X @ 9M16" THRU 1/4" TUBE
| #320573 |
REDUCER,
3/8" STEM X 1/4" TUBE
#980632
/CHARCOAL FILTER, 3/8" TUBE
WATER SUPPLY CONNECTION i CONNECTIONS; FRESS LOGK: |
3/8" TUBING
c NOTE:
2 3/8" 0.D. SUPPLY CONNECTION
NOTE:
UNIT MUST BE DISCONNECTED AND DRAINED DURING WINTERIZATION,
; PER THE FOLLOWING RECOMMENDED PRACTICES:
+  SHUT OFF WATER SUPPLY TO FIXTURE (SUPPLY STOP AND WATER
LINES BY OTHERS)
+  DISCONNECT AND REMOVE IN-LINE STRAINER/FILTER
o r +  PRESS AND HOLD PUSHBUTTON FOR 10 SECONDS TO ALLOW
WATER LINES TO DRAIN
CONCRETE ANCHORS s N
X 1/2"-13 UNC X 4" :m|
SERVICE SHUT-OFF VALVE
‘ | (BY OTHERS)
CONCRETE PAD/
(BY OTHERS)
OPEN HUB DRAIN TO BE 1-1/4" IPS WATER SUPPLY LINE
MINIMUM TO A POROUS GRAVEL FILL OR (BY OTHERS)
MAIN SEWER LINE LOCATED BELOW
FROST LINE (BY OTHERS)
!
Q)
[(e]
1]
g
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DRAWING:

£202/70 A3y

zz abey

Provided to Buil ders Exchange of WA,

I nc.

Push Button Detail

(3)
(2
ITEM # PART # DESCRIPTION QTY.
1 380110 [ PUSH PIN, ADJUSTABLE PUSHBUTTON VALVE 1
2 380111 SLEEVE, ADJUSTABLE PUSHBUTTON VALVE 1
3 800157 6-32 x 1/4" SH CAP SCREW 1
4 380062 SLEEVE, ADAPTER TO ELKAY PLASTIC SELF-CLOSING VALVE 1
5 600286 [ NUT, CARTRIDGE MOUNTING 1
6 600285 SELF-CLOSING CARTRIDGE, 1.0 GPM 1

For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal
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APPENDIX E
SUNSHADE CANOPY SYSTEM DETAILS
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2 1
SEAL
LIST OF MATERIALS DESIGN CRITERIA & LOADS:
* GENERAL NOTES: 1. RISK CATEGORY: I
ITEM DESCRIPTION QTY MATERIAL / SHAPE . CODES AND SPECIFICATIONS e sl
. o VML RGN o ER NS D S SR e o NGARERHLIMAERSECERD
1 COLUMN 8 HSS - 6.625x0.280 . AISC 360-16 CODE OF STANDARD PRACTICE FOR STEEL BUILDINGS AND BRIDGES g C:AUSJ}: e
2 BASE PLATE 8 STEEL PLATE - 1" Rr—— 6 wmp
3 FABRIC TAB 15 STEEL PLATE - 3/8" «  STRUCTURAL SHAPED TUBING - ASTM A-500 GR. B (SQ. RECT. = FY 46 KSI) (ROUND =FY 42KSl)  +  WIND EXPOSURE: C
7 . PLATES - ASTM A-36 . =
4 COLUMN CAP 8 STEEL PLATE - 1/4 . IF APPLICABLE, CONCRETE RENFORCING STEEL FOR FOUNDATIONS - ASTM A-415GR. 60+ Kr1e 15
. IF APPLICABLE, CAST-IN-PLACE ANCHOR RODS - ASTM F1554 G36 . -
o HDPE FABRIC S HDPE MESH (SEE NOTES) . F APPLICABLE, FIELD BOLTS - ASTM A-325, BOLTS SHOWN SHALL BETIGHTENED WITHTHE  + & = pg.
6 ]/4-- -7%19 WIRE ROPE 5 GALV. {SEE NOTES] TURN OF THE NUT METHOD
. IF APPLICABLE, WIRE ROPE - ASTM A475 OR A363 7. SEISMIC:
’ U AT LMY I e ENGINEER & MANUFACTURER
; +  WELDING: +  SOILSITECLASS =D
3 L TURRBUCHIE L2 =it ! WELDING SHALL BE PERFORMED BY AWS D1.1 STRUCTURAL CERTIFIED WELDERS L e OMARY CANTILEVER COLOMN
? 1/2" D-SHACKLE 45 GALV. . F APPLICABLE, WELDING SHALL BE PERFORMED BY LADBS APPROVED TYPE | ! R seenersie CUSTOM CANOPIES INC.
B[ 10 3/8" - DEE RING THIMBLE 15 55 3/8' SOLOMESH DEE RING THIMBLE - PART NO. 207032 S <. — Ay
v o0 140 N. GILBERT RD.
«  SDS=0.397 MESA, AZ 85203
+  CORROSION PROTECTION: . sDI=1097

HOLES FOR STRING LIGHTS SHALL BE IN LINE
WITH THIS SOLID LINE BETWEEN COLUMM

TOP - PLAN VIEW

-
4x10-3%

ol
4x 833

| FinsH GRADE

e

FRONT - ELEVATION VIEW

HSS ASSEMBLIES [BASE PLATES, CAP PLATES & CONNX. PLATES) SHALL HAVE CONTAMINANTS
REMOVED, AND COATED WITH ZINC-RICH PRIMER PRIOR TO POWDER CTG.
POWDER COAT TO BETGIC POLYESTER POWDER APPLIED TO 3.0MILS MIN. THICKNESS.

EABRIC:

FABRIC IS ASTM EB4-19B-CLASS A, COMMERICAL NINETYFIVE 340,
SEE MANUFACTURER'S WEB PAGE FOR TECHNICAL DATA

EXISTING CONDITIONS:

CANOPIES SHALL BE AT LEAST 6" AWAY FROM ANY OTHER STRUCTURE WHICH MAY BE
DAMAGED DUE TO DEFLECTION
FIELD VERIFY EXISTING DIMENSIONS AND ELEVATIONS WHICH AFFECT FABRICATION
PRIOR TO SUBMITTAL OF SHOP DRAWINGS AND FABRICATION.

NO SPECIAL INSPECTIONS REQUIRED.

8. FOUNDATIONS:

. CONCRETE SHALL HAVE A SPECIFIED MIN. COMPRESSIVE
STRENGTH OF 2,500 PSI AT 28 DAYS

COARSE AGGREGAITE 1", MAX

SLUMP 4.0 +/-1"

W/C RATIO =0.54, MAX

IF APPLICABLE. BASEPLATES AND ANCHOR BOLTS INSTALLED
BELOW GRADE, SHALL BE ENCASED 3' CLR. COVER W/ THE
SAME CONCRETE MIX AS FOUNDATIONS

DY

9. SOIL CAPACITY:

*  SOIL CLASS: 5

. ALLOWABLE END BEARING = 1500 PSF

. ALLOWABLE PASSIVE BEARING = 100 X 2 = 200 PSF/FT (FOR
CANTILEVER STRUCTURE NOT SENSITIVE TO 1/2' DEFLECTION)

L NO CURRENT GEOTECHNICAL REPORT

<
1
C1 ONLY
STD. 4"X2"' HAND HOLE\H
FINISH GRADE
A
- LEVELING NUT & WASHER
1-1/2" NON-SHRINK GROUT
Z FC=500 PSI
§ Ly e
—3)-#4TEs @2 O.C.
DETAIL A - TOP - PLAN VIEW : |—1(4) 1" THREADED ROD
FABRIC CONNECTION ° ] ‘ o
NIS ™ 3-1/2'%3-1/2'X1/4
T PLATE WASHER W/
15 PLACES 5 DOUBLE NUT, TYP.
5 -+ 5
© {H#4TIES @ 4.5'SPACING
|| (8- #6 VERTICALS
31/2" 3" MIN.
1'-1/2"
L] 10 % :
) z
=l el 3
™

DETAIL B - FRONT - ELEVATION VIEW

\ ;

\ 3/16
\_ 3/16

TAP 3/4-13 HOLE FOR

STRING LIGHTS, SINGLE HOLE

FOR COLUMNS C2-C8. C1

TO HAVE 1 HOLE IN LINE WITH C2

AND ANOTHER OPPCSITE FOR MOUNTING

18" MIN. OVERLAP

DETAIL C - TOP VIEW

FABRIC CONNECTION FOOTING
N.T.S. 15 PLACES
15 PLACES N.T.S

DETAIL C - SIDE SECTION VIEW

FOOTING
8 PLACES
NTS
-2 ‘
2" |10 (D\\/,;

z v —

L =] i 4

el

—1"HOLE FOR ELECTRICAL
CONNECTION [C1)

DETAIL C - TOP - PLAN VIEW
BASE PLATE
SCALE1:20

8 PLACES

PROJECT / LOCATION
DEPOT PARK

8627 271ST ST. NW
STANWOOD, WA 98292

DRAWING NO.

OR359

MODEL

TSB - 33X11X8-10

DRAWN BY: 1B DATE: 02/12/2026

CHECKED BY: HD DAIE: 02/12/2026

SHEET FORMAT: ARCH. D | REVISION: Al

SCALE: 1:100 SHEET 1 OF 1

CUSTOM CANOPIES ne
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City of Stanwood
Depot Park

APPENDIX F
SITE CLEANUP REPORTS
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CLEANUP ACTION
COMPLETION REPORT

SEBRANKE PROPERTY
STANWOOD, WASHINGTON

FACILITY SITE ID: 74354
CLEANUP SITE ID: 15464

Prepared for

CITY OF STANWOOD

STANWOOD, WASHINGTON
June 20, 2023

{4
'. Project No. M1030.02.006

MAUL Prepared by
FOSTER Mannl Foster & Along, Inc.
ALONGI 1329 IN State Street, Suite 301, Bellingham, WA 98225

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



CLEANUP ACTION

COMPLETION REPORT

SEBRANKE PROPERTY
STANWOOD, WASHINGTON

FACILITY SITE ID: 74354
CLEANUP SITE ID: 15464
The material and data in this report were prepared

wunder the supervision and divection of the undersigned.

MAUL FOSTER & ALONGI, INC.

fudlp Al

Evelyn Lundeen, ET T
Staff Engineer

06-20-2023
Steven Taylor, PE
Principal Engineer

N7

Carolyn Wise, LHG
Project Hydrogeologist

R:41030.02 City of Stanwood ' Documents \006_2023.06.20 Completion Report\Rf_Completion Report.doex

pacell

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



CONTENTS

TABLES AND ILLUSTRATIONS
ACRONYMS AND ABBREVIATIONS

1 INTRODUCTION
1.1 PROJECT OBJECTIVES

2 BACKGROUND
2.1 PROPERTY DESCRIPTION
2.2  PROPERTY HISTORY AND CURRENT USE
2.3  SITE CONDITIONS

3 PROJECT TEAM AND ORGANIZATION
3.1 PROJECT TEAM
3.2 PROJECT SCHEDULE
3.3 CONSTRUCTION OVERSIGHT

4 SITE PREPARATION
4.1 MOBILIZATION AND MONITORING WELL DECOMMISSIONING
4.2  EROSION AND SEDIMENT CONTROLS

5 SOIL EXCAVATION AND MANAGEMENT
5.1 SOIL EXCAVATION
52  CONHRMATION SAMPLING
53 UNDERGROUND STORAGE TANK DECOMMISSIONING
5.4  SOIL DISPOSAL
5.5  BIOREMEDIATION AND CHEMICAL OXIDATION
5.6  BACKHLL
5.7  DEMOBILIZATION

6 SITE INSPECTION
7 CERTIFICATION STATEMENT

8 POST-REMEDY NEXT STEPS AND MONITORING
8.1 SOIL
8.2 GROUNDWATER

LIMITATIONS
REFERENCES
TABLES
FIGURES

APPENDIX A
SITE PHOTOGRAPHS

APPENDIX B
DECOMMISSIONED WELL LOGS

APPENDIX C
ANALYTICAL LABORATORY REPORTS

R:41030.02 City of Stanwood ' Documents \006_2023.06.20 Completion Report\Rf_Completion Report.doex

\%
W

—_ =

VMM W VW Voooooo~NOOO Ok b~ AR OW PPN

pacelll

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



CONTENTS (CONTINUED)

APPENDIX D
DATA VALIDATION MEMORANDUM

APPENDIX E
UST CLOSURE DOCUMENTATION

APPENDIX F
EXPORT DOCUMENTATION

APPENDIX G
PRODUCT DOCUMENTATION

APPENDIX H
BACKFILL DOCUMENTATION

APPENDIX |
COMPLIANCE MONITORING PLAN

R:41030.02 City of Stanwood ' Documents \006_2023.06.20 Completion Report\Rf_Completion Report.doex
PAGE IV

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



TABLES AND ILLUSTRATIONS

FOLLOWING REPORT:
TABLES

2-1 PROPOSED CLEANUP LEVELS

5-1 CONFIRMATION SAMPLE ANALYTICAL RESULTS

FIGURES

1-1 PROPERTY LOCATION
2-1 PROPERTY FEATURES

5-1 SAMPLE LOCATIONS AND EXCAVATION EXTENT

R:41030.02 City of Stanwood ' Documents \006_2023.06.20 Completion Report\Rf_Completion Report.doex

Provided to Buil ders Exchange of WA,

I nc.

PAGEV

For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



ACRONYMS AND ABBREVIATIONS

bgs

the City
COC
cPAH
CLIT
Ecology
heavy oils
MFA
MTCA
the Property
TEQ
UST
WAC
Wyser

Provided to Buil ders Exchange of WA,

I nc.

below ground surface
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chemical of concern

carcinogenic polycyclic aromatic hydrocarbon
cleanup level

Washington State Department of Ecology
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Model Toxics Control Act
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toxic equivalent quotient

underground storage tank
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] INTRODUCTION

On behalf of the City of Stanwood (the City), Maul Foster & Alongi, Inc. (MFA), has prepared this
completion report describing the cleanup actions completed at the Sebranke property located at 8627
271st Street NW 1n Stanwood, Washington (the Property) (see Figure 1-1). The Property 1s listed with
the Washington State Department of Ecology (Ecology) under tacility site ID 74354 and cleanup site
1D 15464.

The Property 1s currently enrolled in Ecology’s voluntary cleanup program (NW 3322). The City
recewved funding to support cleanup actions at the Property through the browntields revolving loan
tund administered by the Washington State Department of Commerce with federal tunds trom the
U.S. Environmental Protection Agency. Current redevelopment plans for the Property include a
public park. The cleanup action was designed to mitigate direct-contact exposure risk for visitors to
the tuture park.

1.1 Project Objectives

The cleanup action, described m the Engineerzng Design Report, Sebranke Propeity, Stanwood, W ashington
(MFA 2022), consists of removal of soil exceeding Model Toxics Control Act (MTCA) Method A
cleanup levels (CULs) for unrestricted land use and placement ot a bioremediation product in the base
ot the excavation to reduce remamning concentrations in groundwater. The cleanup action was
designed to address the following objectives:

e Prevention or munumization of dwect contact with, mhalation of, or mgestion of
contaminated soil by human receptors (future tenants and customers)

e Prevention or munmmuzation of direct contact with or ingestion of contaminated
groundwater by human receptors

Wyser Construction (Wyser) performed the cleanup action tasks from December 5, 2022, to January
3, 2023, with oversight from MFA. The cleanup action 1s complete and was performed consistent with
the procedures described in the engineering design report (MFA 2022). Any deviations from the
original design are described in this completion report. This completion report tultills the requirements

ot Washington Administrative Code (WAC) 173-340-400(6).
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2 BACKGROUND

2.1 Property Description

The approximately 0.11-acre Property 1s located i section 19, township 32 north, range 4 east of the
Willamette Meridian, on Snohomish County tax lots 00432400101500 and 00432400101400 (see
Figure 2-1). The Property 1s zoned “Mainstreet Busiess with a Transit Overlay” and 1s currently an
undeveloped vacant lot with a grassy surface.

2.2 Property History and Current Use

According to a Phase I environmental site assessment, the Property was vacant in 1918 (MFA 2021b).
A Sanborn Fire Insurance Map trom 1953 shows an auto repair building, an auto parts building, a
filling station, and an auto grease and o1l storage area on and/or immediately adjacent to the Property
(see Figure 2-1). The tootprints of the former auto repair and auto parts buildings are along the eastern
boundary ot the Property on tax lot 00432400101500. The tootprint ot the former tilling station and
auto grease and oil storage area i1s located in the adjacent nght-of-way overlain by a recently
constructed ADA-compliant sidewalk, which likely used fill typical of such construction. It is
unknown how long the auto repair and tueling facility operated at the Property. City directories
indicate that an antique business (Remember When Antique) operated on the Property in 1982. By
1987, a hair salon (Eastside Hair Company) operated at the Property. The hair salon building burned

down in the early 1990s, and the Property has remained vacant since.

2.3 Site Conditions

2.3.1 Geology and Hydrogeology

The Property and surrounding area are underlain by younger alluvial and estuarine deposits (Minard
1985). The Lthology observed in the borings on the Property is consistent with the description of
tloodplain deposits and consists of tine-grained sediments (re., fine to very fine sand, silt, and clay)
with some organic matter. Soil observed 1n borings during environmental investigations generally
consisted of an approximately 1- to 1.5-toot-thick layer of grayish tan silty sand with gravel (likely till
material). Underlyig this unit, clay was encountered to the maximum depth explored, 20 teet below
ground surface (bgs). Woody debris and rootlets were observed mtermittently at each boring deeper
than 1.5 feet bgs.

In general, the Property 1s relatively tlat and level. The area to the west 1s similarly level, but there 1s a
significant rise 1n elevation to the east. Groundwater at the Property during the 2021 supplemental
investigation was encountered between 3.55 and 6.61 feet bgs, consistent with previous observations
made during the limited Phase II environmental site assessment. The groundwater at the Property
tlows southwest toward the Stillaguamish River approximately 0.4 miles trom the Property (see Figure

{443,
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2.3.2 Environmental Conditions

Several environmental investigations completed at the Property identified chemicals ot concein
(COCs) 1 soil and/or groundwater (MFA 2016, 2021a, 2021b). These mvestigations identitied
concentrations of the following contaminants that were above MTCA Method A CULs for
unrestricted land use in shallow soil (less than 2 feet bgs):

e Metals (arsenic, lead, and cadmium)
e Carcmogenic polycyclic aromatic hydrocarbons (cPAHs)

e Diesel- and lube-oil-range organics (heavy ouls)

It was determined that groundwater samples collected trom temporary and permanent monitoring
wells on the central and southeastern portions ot the Property had concentrations of heavy oils above
the MTCA Method A CUL (MFA 2022). Analytical results for soil and groundwater samples collected
on the Property during previous mnvestigations are summarized in the engineering design report (MFA

2022).

Based on documented historical uses and data obtained during previous investigations, it appears that
the following historical operations and uses at the Property and/or at adjoimuing properties may have
contributed to contamination at the Property:

e Former auto repawr buillding (on Property)
e Oft-Property migration ot contamination onto the Property from a former filling station
Proposed CULs tor the Property are summarized mn Table 2-1. Cleanup standards for the Property

were developed based on the conceptual site model presented in the supplemental mvestigation and
cleanup options report (MFA 2021a).

The locations of historical samples were used to mntorm the anticipated excavation extent associated

with the Property (MFA 2022). However, contirmation soil samples were collected from the base and
sidewalls of the excavation during excavation activities, as described in Section 5.

3 PROJECT TEAM AND ORGANIZATION

3.1 ProjectTeam

The construction project team consisted of the following members:

e  Owner—the City. Alan Lytton was the City’s project manager.

e FEngineer and Construction Oversight—MFA. Responsible for project design and the
project’s overall conformance to the approved design. Carolyn Wise, LHG, was MFA’s
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project manager, and Phil Wiescher, PhD, was MFA’s principal in charge. Evelyn Lundeen,
EIT, was MFA’s field engineer.

e  General Contractor—Wyser. Responsible for construction project management and site
construction. Andrew Hinton was construction project manager, and Dan Reynolds was
construction superintendent.

e Surveying—Wyser. Responsible for generative as-built markups tor the excavation.

3.2 Project Schedule

The project went out for bid on September 27, 2022, with the final award notification going to Wyser
on October 12, 2022, Wyser mobilized construction equipment to the site the week of December 5,
2022, and immediately began the cleanup work.

3.3 Construction Oversight

3.3.1 Construction Submittals

Technical submuttals were submutted by the contractor (Wyser) before and durning construction,
consistent with the project specifications. Submuttals were recewved and reviewed by the engineer

(MFA).
3.3.2 Field Notes and Photographs

Daily remedial actvities were documented in photos and tield notes kept on file by MFA. Key
photographs are provided in Appendix A.

4 SITE PREPARATION

4.1  Mobilization and Monitoring Well Decommissioning

Before construction began, temporary construction fencing was nstalled along the Property’s
boundary. Before the start of excavation actwities, public and private utility locates were completed
to identity buried utilities, 1t any, in the work area.

Monttoring  wells MW-3 and MW-1 were decommissioned before construction. Well
decommuissioning activities were performed consistent with Washington State well decommuissioning
standards (WAC Chapter 173-160) (see Iigure 2-1). Decommissioned well logs are provided in
Appendix B.
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4.2 FErosion and Sediment Conftrols

The topography of the Property 1s flat, with no clear dramage pathways to any surface water discharge
points. At the start of construction, the need for erosion and sediment best management practices was
assessed by the engineer and the general contractor. Excavated material was loaded directly into trucks,
elimimating the need for covernng stockpiled materials overmight or mnstalling silt fencing. Site
conditions were momnitored dunng the construction process to ensure that implementation of
additional best management practices was not necessary.

5 SOIL EXCAVATION AND MANAGEMENT

5.1 Solil Excavation

5.1.1 Shallow Soil Excavation

Shallow soil excavation activities began on December 6, 2022, Impacted surtface soils were excavated
to the planned depth of 2 feet, as shown on Figure 2-1. Excavation activities began in the southeastern
corner of the Property at previous boring locations where exceedances had been identitied and
continued northward toward the anticipated excavation and property parcel boundaries. To guide
excavation activities, soil was regulatly screened with a field-portable X-ray tluorescence device and a
phototonization detector at approximately 10-toot intervals along every new sidewall length and at
every 400 square feet of base exposed. It tield screening indicated that a soil sample had COC
concentrations below MTCA Method A CULs, a sample was collected and sent to a laboratory for
confirmation analysis.

It field screening and/or laboratory confirmation samples indicated that soils with COC
concentrations above MTCA Method A CULs were still present at the excavation limits, additional
soil outside the 1nitial horizontal extents was removed at the direction of the engineer, as described in
Section 5.2. The maximum excavated depth of the shallow soil excavation was 2 feet bgs, and the
lateral extent of excavation was constrained by the property tax parcel boundaries.

During excavation activities, till material with debris was encountered in the shallow soil excavation.
The debris included bricks, burnt wood, and large chunks of concrete, which were removed to the
extent teasible within the project timeframe and budget and the Property’s tax parcel boundaries. The
il material extent went beyond the eastern tax parcel boundaries of the Property. Any debus or
impacts beyond the eastern parcel boundary of the Property were lett in place.

5.1.2 Deep Soil Excavation

Deep soil excavation activities began on December 6, 2022, Excavation in the deep excavation area
began at the location of decommuissioned momitoring well MW-3 and expanded radially outward.
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During excavation, an underground storage tank (UST) was discovered approximately 4 feet bgs, as
described 1n Section 5.3. Excavated soil was temporarily stockpiled on site prior to oft-site disposal,
as described 1n Section 5.4.

Thick units ot organics (leaves and roots) were observed in the deep soil excavation area around 6 feet
bgs. Soil consisted of gray clay with mterbedded fine-to-medmuum-grained sands.

5.1.2.1 Dewdtering

Groundwater was encountered at approxmmately 4 teet bgs in the deep soil excavation. Groundwater
accumulation i the excavation was pumped off by a vac truck operated by MarVac for oft-site
disposal, as described 1n Section 5.3.

5.2 Confirmation Sampling

During excavation activities, contirmation soil samples were collected in accordance with the
approved sampling and analysis plan mcluded as an appendix to the engineering design report (MFA
2022). Sidewall samples were collected every 20 linear feet from a midpoint depth of 1 foot bgs in the
shallow excavation area and 6 feet bgs in the deep excavation area to represent remaining site
conditions. Base samples were collected at approximately 2 feet bgs across the shallow soil excavation
area.

Analytical results from confirmation samples are provided m Table 5-1. Analytical laboratory reports
are provided in Appendix C. Analytical data and the laboratory’s internal quality assurance and quality
control data were reviewed to assess whether they met project-specitic data quality objectives. This
review was performed consistent with EPA procedures for evaluating laboratory analytical data (EPA,
2020a,b) and approprate laboratory and method-specific guidelines (FBI, 2019). A data validation
memorandum summarizing data evaluation procedures, data usability, and deviations from specific
tield and/or laboratory methods is included as Appendix D. The data are considered acceptable for
their intended use, with the appropriate data qualifiers assigned.

During shallow soil excavation activities, soil from north and west sidewall locations (NSWO1,
WSW02, and WSWO03) exceeded CULs for lead, benzo(a)pyrene, and/or cPAH toxic equivalent
quotient (TEQ) and were overexcavated to the extent feasible, as described in Section 5.1. Final

stdewall samples were collected from the north and west sidewalls (INSW02 and WSW04, respectively).

Of the final leave condition samples in the shallow soil excavation, tour samples, including three base
and one sidewall (BASE01-S-1.0, BASE04-5-2.0, BASE05-S-2.0, and ESW02-S-1.0), exceeded MTCA
Method A CULs for the Property. Soil concentrations in eastern sidewall sample ESW02-5-1.0
exceeded MTCA Method A CULs tor lead, benzo(a)pyrene, and cPAH TEQ. Overexcavation along
the eastern sidewall was determuned to be inteasible because of the presence of underground utilities,
an adjacent power line, and the property line. The other eastern sidewall sample, ESW01-5-1.0, did
not have concentrations above MTCA Method A CULs for any contaminants ot concer.

Contirmation sampling associated with the deep excavation was conducted during the UST site
assessment, as described 1n Section 5.3.

R:41030.02 City of Stanwood ' Documents \006_2023.06.20 Completion Report\Rf_Completion Report.doex
PAGE &

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



Wyser generated as-built drawings by measuring the excavation extent from known features such as
storm drains and building corners. MFA used a Trimble Geo7x handheld global positioning system
utut to document the excavation boundary and the contirmation sample locations. The locations of
leave surface confirmation samples are shown on Figure 5-1.

5.2.1 Geotextile Fabric

Based on the results of the confirmation sampling, elevated concentrations of cPAHs and/or metals
were left in place at the base of the shallow soil excavation at the maximum depth excavated, 2 feet
bgs. Orange construction fencing was placed as demarcation along the entire base of the shallow
excavation extent. This demarcation layer acts as a visual barrier tor people potentially conducting
tuture soil-disturbing actwvities, intorming them that additional considerations concerning handling
and disposal ot disturbed underlying soil may be required.

5.3 Underground Storage Tank Decommissioning

MFA conducted a site assessment in support of the permanent closure and in-place decommuissioning
ot an approximately 850-gallon UST discovered during deep excavation activities at the Property, as
mentioned in Section 5.1.2. The tormer UST location 1s shown in Figure 5-1. Photographs of the UST
removal, soil excavation, and groundwater treatment activities are included i Appendix A. The UST
was ortented west-east and was partially covered by a high-voltage utility pole. Because of the UST’s
proximity to, and its undetlying position relative to, the utility pole, and based on the unstable soils in
the vicinity of the UST, it was determined, in coordination with Ecology, that in-place closure was
appropriate.

The site assessment was performed by Carolyn Wise of MFA, a licensed hydrogeologist (Washington
License No. 19110670), consistent with the UST regulations put forth mn WAC 173-360 and Ecology
Site Assessment Guidance for Underground Storage Tank Systems (Ecology 2021). Wyser decommuissioned the
UST 1n place due to concerns about maintaining the structural integrity ot a large, high-voltage power
line adjacent to the tank. A UST Closure and Site Assessment form, a Site Assessment Checklist, and
other related UST-decommuissioning documentation are included as Appendix E.

The 850-gallon UST was decommussioned in place on December 8, 2022. The UST was not 1n use
and was submerged and filled with groundwater upon discovery. No information regarding the UST’s
tank number, date of installation, or historical use was documented or known.

Sound Testing of Seattle, Washington, rendered the UST inert with carbon dioxide, atter which Sound
Testing considered it sate tor m-place closure with controlled-density till. Marvac emptied the UST of
groundwater and triple-rinsed 1t. Approximately 1,300 gallons of groundwater and rinsing fluds were
removed from the UST and the surrounding excavation, contained in a vac truck, and transported to
Marvac’s tacility for processing.

The UST was a single-walled, coated steel tank, 4 feet in diameter and 9 feet in length, with no
secondary containment structures. Only a portion of the tank could be exposed without undermimning
the utility pole. No holes or pitting were observed; however, the till port line had been removed and
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groundwater likely entered the UST from the exposed fill port opening. No piping or associated
structures were observed around the UST.

It appears that native soil was used as backfill when the UST was installed, as there was no discernible
sotl-backtill interface. Groundwater was encountered in the excavation during the discovery of the
UST. Therefore, soil samples were collected at the soil-groundwater interface at approximately 6 feet
bgs along the north, west, and south sidewalls (TSN, TSW, TSS, respectively [see Table 5-1]) of the
UST excavation. Heavy oils and benzene were identitied above the MTCA Method A CUL along the
south sidewall of the UST excavation adjacent to the property boundary. Due to the proximity of the
sample to the utility pole, additional excavation was determined to be technically infeasible. A soil
sample collected near the UST (01-55-6.0) was removed as part of the UST overexcavation once the

UST was discovered.

5.4 Soil Disposal
Wyser maintained contaminated soil stockpiles on site during construction activities.

Stockpiled soil was loaded mnto trucks and disposed of at the Waste Management tacility in Seattle,
Washington. An additional 6 mches of gravel/surtace soil was removed from the footprint of the
contaminated material stockpile as a precaution against potentially contaminated material that could
have been introduced by stockpiling. Trucks were tarped during transport to prevent release. A total
ot approximately 286 tons of material was disposed of at the landfill. Trucking tickets are included 1n

Appendix F.

5.5 Bioremediatfion and Chemical Oxidation

To support degradation of remaining hydrocarbon concentrations m groundwater, approximately
80 pounds of Regenesis ORC Advanced and 480 pounds ot Regenesis RegenOx (Appendix G) were
placed in the deep soil excavation. Before the placement of backfill material, Wyser placed half of the
bioremediation product evenly in the base of the deep soil excavation. Using an excavator, Wyser
tilled the soils at the base of the excavation to mix in the products 1n the smear zone approximately 1
to 2 feet below the base of the excavation. The remaining ORC was mixed into a 1-foot lift of the
backtill material and placed in the base of the deep soil excavation.

5.6 Backfill

Clean backtill was placed in 1-foot litts and compacted with the excavator bucket. Approximately 404
tons of gravel borrow were imported from Lenz Enterprises of Stanwood, Washington. Prior to
import, fill material was analyzed for site contammants (Appendix H). The excavation was backtilled
to original grade. Additional gravel fill was placed across the site to restore disturbed areas, including
the contammated soil stockpile tootprint and any areas with erosion trom equipment or truck trattic.
Import tickets are included in Appendix H.
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5.7 Demobilization

Following backfill activities, Wyser removed all temporary mtrastructure and demobilized trom the
site.

6 SITE INSPECTION

MFA conducted a final inspection of the excavation work on January 17, 2023. No unresolved issues
or work items were identitied at that time.

7 CERTIFICATION STATEMENT

The construction oversight services described in this report were performed by MFA on behalt of the
City of Stanwood. Based on the observations made during remedial excavation and the testing results,
it 1s the opinion ot the engineer that the cleanup actions completed at the Sebranke property were
performed in substantial compliance with the plans, specifications, and related documents.

8 POST-REMEDY NEXT STEPS AND MONITORING

8.1 Soill

Localized areas of subsurtace soil with concentrations of metals and/or cPAHs were left in place at
depths greater than two feet bgs. A clean soil cover of at least two feet was installed across excavated
areas of the Property as shown on Figure 5-1. This clean soil cover prevents direct contact exposure
of tuture park visitors with the underlying soil on the Property. In addition to the soil cover, a
demarcation layer has been placed across the entire excavation area where soil was removed to two
teet bgs. This demarcation acts as a visual barnier to discourage disturbance of underlying soil, for
example by construction workers. A site management plan or sumular will be developed in coordmation
with City to outline procedures tor interacting with soil underlying the demarcation layer 1f disturbance
or maintenance activities are planned.

8.2 Groundwater

With the completion of this cleanup action, a compliance momtoring plan was prepared to ensure
compliance with CULs m groundwater on the Property (see Appendix I). The compliance monitoring
plan includes proposed monitoring well locations and a description of proposed monitoring activities.
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Following installation of the replacement monitoring wells, groundwater compliance monitorimg will
be conducted starting in summer 2023, at least six months atter completion of remediation activities.

Groundwater compliance monitoring will be conducted tor the tollowimg purposes:

e To assess the ongoing effectiveness and performance of the Property groundwater quality
atter completion of the cleanup action.

e To moimutor the degradation ot the COCs in meeting CULs at all points ot complance.
This will include monitoring of COCs in monitoring network wells at the Property. The
Property’s hydrogeologic regime will also be evaluated through assessment of the
groundwater tlow conditions.

e To evaluate conditions for termination ot groundwater monitoring activities.

At least six months atter completion of construction activities and application of the bioremediation
product, monitoring wells MW-1 and MW-3 will be remstalled. Well mstallation actwities will be

performed consistent with Washington State well decommussioning standards (WAC Chapter 173-
160).

A groundwater momnitoring report will be prepared following monitoring well installation and
completion of the first sampling event. Monitoring wells will be sampled for groundwater COCs to
assess remedy-eftectiveness, as described i the attached compliance momtoring plan (see

Appendix I).
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LIMITATIONS

The services undertaken i completing this report were performed consistent with generally accepted
protessional consulting principles and practices. No other warranty, express or implied, 1s made. These
services were performed consistent with our agreement with our client. This report 1s solely tor the
use and mtormation of our client unless otherwise noted. Any reliance on this report by a third party
1s at such party’s sole risk.

Opinions and recommendations contained 1 this report apply to conditions existing when services
were performed and are intended only tor the client, purposes, locations, time trames, and project
parameters indicated. We are not responsible for the impacts of any changes in environmental
standards, practices, or regulations subsequent to performance of services. We do not warrant the
accuracy of information supplied by others, or the use of segregated portions of this report.
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Tqblez_] fMAULFDSTER ALCNGI
Proposed Cleanup Levels

Sebranke Property
Stanwood, Washington

Chemical of Concern el Soil CUL Basis'" Sraunshyaer s Groundwater CUL Basis'”
(mg/kg) (ug/L)
Arsenic 20 MTCA Method A CUL NA --
Cadmium 2 MTCA Method A CUL NA --
Lead 250 MTCA Method A CUL NA -
cPAH TEQ@®I 0.19 MTCA Method A CUL NA -
Diesel-Range Hydrocarbons 2,000 MTCA Method A CUL 500 MTCA Method A CUL
Lube-Oil-Range Hydrocarbons 2,000 MTCA Method A CUL 500 MTCA Method A CUL
Heavy Oils® 2,000 MTCA Method A CUL 500 MTCA Method A CUL

Notes

-- = not analyzed.

cPAH TEQ = carcinogenic polycyclic aromatic hydrocarbons toxic equivalent quoftient.
CUL = cleanup level.

mg/kg = milligrams per kilogram.

MTCA = Model Toxics Control Act.

NA = not applicable.

ug/L = micrograms per liter.

(@cPAHTEQ values are based on toxic equivalence factors.

‘b’Hedvy oils is the sum of diesel-range hydrocarbons and motor-oil-range hydrocarbons where non-detect results are included at one-half the detection limit; when all
results are non-detect, the highest detection limit is used.

References

MEcology. 2021. Cleanup Levels and Risk Calculation (CLARC) Master Table . Washington State Department of Ecology Toxics Cleanup Program. February.

PEcology. 2015. Jeff Johnston, Washington State Department of Ecology Toxics Cleanup Program. Evaluating the Human Health Toxicity of Carcinogenic PAHs Using
Toxicity Equivalence Factors. Memorandum tfo Interested Persons. April 20.

BEcology. 2019. Polycyclic Aromatic Hydrocarbons and Benzo[a]pyrene: Changes to MTCA Defaulf Cleanup Levels for 2017. Washington State Department of Ecology
Toxics Cleanup Program. May.
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Table 5-1

Confimation Sample Analytical Results
Sebranke Property

Stanwood, Washington

,MAUL FOSTER ALONGI

Excavation Area: Shallow Excavation
Location: Washington BASEO] BASEQ2 BASEO3 BASEQ4 BASEQS ESWO1 ESW02 NSWO1 NSWO02
Sample Name: Proposed Bocsljgrfsun d BASEQ1-5S-1.0 BASEQ2-55-2.0 BASEQ3-55-2.0 BASEQ4-55-2.0 BASEQ5-55-2.0 ESWO01-SS-1.0 ESWO02-55-1.0 DUP-35-1.0 NSWO1-SS-1.0 NSWO02-55-1.0
Sample Date: |Cleanup Levels" Metals, Puget 12/06/2022 12/08/2022 12/08/2022 12/08/2022 01/03/2023 12/06/2022 12/08/2022 12/08/2022 12/08/2022 12/13/2022
Sample Depth {ft bgs): Sound™ 1.0 2.0 2.0 20 2.0 1.0 1.0 1.0 1.0 1.0
Sample Type: Confirmation Confirmation Confirmation Confirmation Confirmation Confirmation Confirmation Confirmation Removed Confirmation
HCID (detect/non-detect)
Diesel NV NA - - - - - - - - - --
Gasoline NV NA - -- - - - - - - - -
Heavy ol NV NA - -- - - - - -- -- -- --
TPH (mg/kg)
Diesel-range hydrocarbons 2,000 NA 50U 50U 50U 1,100 -- 50U 78 86 540 100 U
Motor-oil-range hydrocarbons 2,000 NA 250 U 250 U 250 U 4,400 -- 250 U 420 460 2,100 250 U
Diesel+Oil" 2,000"! NA 250 U 250 U 250 U 5,500 250 U 500 550 2,600 250 U
Total Metals (mg/kg)
Arsenic 20 7 4.57 5.69 4.05 496 5.40 3.77 11.2 11.0 8.51 217
Cadmium 2 1 1.04 1U 1u 1U Y 1 2.33 1.94 2.44 1U
Lead 250 24 373 97.0 104 569 344 123 J 937 J 1,590 J 523 14.1
VOCs (mg/kg)
Benzene 0.03 NA -- -- -- -- -- -- -- -- -- -
Ethylbenzene 6 NA - - - - - - - - -- --
Toluene 7 NA - - - - - - -- - - -
Xylenes, total'® ? NA - - - - - - - - - -
PAHs (mg/kg)
1-Methylnaphthalene 340 NA = e = = = = = = = -
2-Methylnaphthalene 320 NA = e s = == < o == = =
Benzo{a)anthracene NV NA 0.27 0.023 0.025 02U 005U 0.05U 02U 0.53 0.26 0.01 U
Benzo(a)pyrene 0.19 NA 0.55 0.035 0.056 0.24 0.05U 0.05U 0.33 0.67 0.40 001U
Benzo(b)fluoranthene NV NA 0.93 0.051 0.078 0.35 0.05% 0.055 0.64 1.3 0.61 0.01 U
Benzo(k)fluoranthene NV NA 0.29 0.014 0.018 02U 005U 0.05U 02U 0.36 0.19 0.01 U
Chrysene NV NA 0.45 0.031 0.042 0.22 0.05 U 0.05U 0.31 0.68 0.34 0.01 U
Dibenzo(a,h)anthracene NV NA 0.066 0.01 U 001 U 02U 005U 0.05U 0.2 UJ 0.099 J 0.05 U 001U
Indeno(1,2,3-cd)pyrene NV NA 0.29 0.03 0.053 02U 005U 0.05U 0.34 J 0.43 J 0.22 001U
Naphthalene 5 NA - - - - - - - - -- --
cPAHTEQ!®! 0.19 NA 0.74 0.048 0.074 082 0.041 0.041 0.46 J 0.95 J 0.53 001U

M1030.02.006, 6/20/2023, Tf_5-1_Confirmation Soil Results
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,MAULFOSTER ALONGI Table 5-1
Confimation Sample Analytical Results

Sebranke Property
Stanwood, Washington

Excavation Area: Shallow Excavation (cont.) UST Excavation
Location: Washington SSWO1 SSWo2 WSWO1 WSWO02 WSWO03 WSWO04 01 TSN TSS TSW
Sample Name: Proposed BocSI:;rT:un d SSWO01-35-1.0 SSW02-35-1.0 WSWO01-35-1.0 WSWO02-55-1.0 WSWO03-55-1.0 WSWO04-55-1.0 01-SS-6.0 TSN-5§5-6.0 TSS-5S-6.0 TSW-§5-6.0
Sample Date: |Cleanup Levels" Metals, Puget 12/06/2022 12/06/2022 12/06/2022 12/08/2022 12/13/2022 01/03/2023 12/06/2022 12/08/2022 12/08/2022 12/08/2022
Sample Depth (ft bgs): Sound™ 1.0 1.0 1.0 1.0 1.0 1.0 6.0 6.0 6.0 6.0
Sample Type: Confirmation Confirmation Confirmation Removed Removed Confirmation Removed Confirmation Confirmation Confirmation
HCID (detect/non-detect)
Diesel NV NA - - - - - - - DETECT DETECT ND
Gasoline NV NA - -- - - - - - ND ND ND
Heavy oil NV NA - -- - - - - - DETECT DETECT ND
TPH (mg/kg)
Diesel-range hydrocarbons 2,000 NA 50U 50U 50U 91 100 U - 100U 180 J- 1,300 100 U
Motor-oil-range hydrocarbons 2,000 NA 250 U 250 U 250 U 390 250 U - 500 U 250 R 2,300 500 U
Diesel+Oil" 2,000 NA 250 U 250 U 250 U 480 250 U 500 U 180 J- 3,600 500 U
Total Metals (mg/kg)
Arsenic 20 7 3.19 3.34 3.66 5.62 2.43 1.68 -- 14.7 8.59 5.7
Cadmium 2 1 Tu 1U 1u 1uU 1u 1uU - [ 2U 2U
Lead 250 24 19.1 28.5 34.9 199 363 12.3 - 47.5 10.9 24.3
VOCs (mg/kg)
Benzene 0.03 NA - - - - - - -- 0.02 U 07 0.02 U
Ethylbenzene 6 NA - - - - - - - - - 0.02U
Toluene 7 NA - - - - - - -- - - 002U
Xylenes, total'® ? NA - -- - - -- - - - - 0.06 U
PAHs (mg/kg)
1-Methylnaphthalene 340 NA = e e = = = = = 0.16 002U
2-Methylnaphthalene 320 NA = e 2 = == < o == 0.22 0.02 U
Benzo(a)anthracene NV NA 005U 005U 005U 0.079 001U 0.05U -- 0.10 0.02 U 0.041
Benzo(a)pyrene 0.19 NA 005U 005U 005U 0.19 001U 005U - 0.12 002U 0.058
Benzo(b)fluoranthene NV NA 005U 005U 0.058 0.25 001U 0.05U -- 0.17 002U 0.091
Benzo(k)fluoranthene NV NA 005U 005U 005U 0.08 001U 005U - 005U 002U 0.028
Chrysene NV NA 0.05U 0.05U 005U 0.12 001U 0.05U - 0.23 0.035 0.067
Dibenzo(a,hjanthracene NV NA 0.05U 005U 005U 005U 001U 0.05U -- 005U 0.02 U 0.02 U
Indeno(1,2,3-cd)pyrene NV NA 0.05U 0.05U 005U 0.14 001U 0.05U - 0.062 0.02 U 0.035
Naphthalene 5 NA - - - - - - - - 0.10 0.02 U
cPAH TEQ®®! 0.19 NA 005U 005U 0.041 0.25 001U 0.05U -- 0.16 0.015 0.079
M1030.02.006, 6/20/2023, Tf_5-1_Confirmation Soil Results Page 20of 3
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,MAUL FOSTER ALONGI

Table 5-1

Confimation Sample Analytical Results

Sebranke Property
Stanwood, Washington

Notes

Washington State Background Metals values are shown for reference only and are not shaded for exceedances.

Shading indicates values that exceed MTCA A screening criferia; non-detects (U) and rejected results (R) were not compared with screening criteria.

- = not analyzed.

cPAH = carcinogenic polycyclic aromatic hydrocarbon.

ft bgs = feet below ground surface.

J=resultis estimated.

J-=result is estimated, but may be biased low.

HCID = hydrocarbon idenfification.

mg/kg = milligrams per kilogram.

MTCA = Model Toxics Control Act.

NA = not applicable.

ND = non-detect.

NV = no value.

PAH = polycyclic aromatic hydrocarbon.

R =result is rejected. The analyte may or may not be present in the sample. Rejected results are shown at the method reporting limit.

TEQ = toxicity equivalency.

TPH = total petroleum hydrocarbons.

U = result is non-detect at the method reporting limit.

UJ = result is non-detect with an estimated reporting limit.

UST = underground storage tank.

VOC = volatile organic compound.

lpiesel+Oil is the sum of diesel-range and motor-oil-range hydrocarbons. When results are non-detect, half the reporting limit is used. When both results are non-detect, the highest reporting limit is shown. Rejected results are not included in the sum.
®lvalue is the lowest applicable screening value for diesel- and motor-oil-range hydrocarbons.

©Total xylenes are reported by the laboratory.

@INo MTCA Method A screening value is available. Results are screened to MTCA Method B (lower of cancer and noncancer values).

lone-half the reporting limit is used for non-detect results in the cPAH TEQ calculation. When all cPAH results are non-detect, the highest reporting limit is shown.
References

lsee Table 2-1.

‘2’Ecology. 1994. Natural Background Soil Metals Concentrations in Washington State. Publication No. 94-115. Washington State Department of Ecology Toxics Cleanup Program: Olympia, WA. October.

®Ecology. 2015. Evaluating the Human Health Toxicity of Carcinogenic PAHs (cPAHSs) Using Toxicity Equivalency Factors (TEFs). Implementation Memo No. 10. Publication No. 15-09-049. Washington State Department of Ecology, Toxics Cleanup Program. April.
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SITE PHOTOGRAPHS
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@
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington

ALONGI

Photo No. 1.

Description

Initial site conditions
during equipment
mobilization, looking
northwest.

Photo No. 2.

Description
[nitial site conditions

during equipment
mobilization, looking
southeast.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 3.

Description
Deep excavation area

with fill debris and

organics.

Photo No. 4.

Description
Underground storage

tank identified in
southeast corner of
deep excavation.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report Appendix A - Site Photographs'\Photo Array.docx
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S 4
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 5.

Description
Deep excavation area

with underground
storage tank near utility
pole, looking southeast.

Photo No. 6.

Description
Shallow excavation in

toreground with deep
excavation area in
background, looking
southeast.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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@
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 7.

Description
Shallow excavation area

i)

looking northeast.

Photo No. 8.

Description
Triple-rinse during
decommussioning of
underground storage
tank, looking southeast.

R:41030.02 City of Stanwood \Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx

Provided to Buil ders Exchange of WA, Inc. For usage Conditions Agreement see ww. bxwa.com - Always Verify Scal



@
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 9.

Description
Application of 1n situ

bioremediation
amendment in deep
excavation, looking
northeast.

Photo No. 10.

Description
Significant organics

observed in deep
excavation adjacent to
underground storage
tank.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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@
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 11.

Description
Application of

controlled-density fill in
underground storage
tank for m-place
decommuissioning.

Photo No. 12.

Description
Marking tabric placed

on base of shallow
excavation.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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(] PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 13.

Description
Backfilling of southern

portion of shallow
excavation, looking
north.

Photo No. 14.

Description
Backtilled deep

excavation, looking east.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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@
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 15.

Description
Northwest corner of

shallow excavation with
demarcation fabric on
base, looking southeast.

Photo No. 16.

Description
Final site walk, looking

southeast.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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o
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington
ALONGI
Photo No. 17.

Description
Final site walk, looking

northeast.

Photo No. 18.

Description
Final site walk, looking

west.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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@
o PHOTOGRAPHS

Project Name: Sebranke Remedial Action
MAUL Project Number:  M1030.02.006
FOSTER Location: 8627 271st Street NW, Stanwood, Washington

ALONGI

Photo No. 19. e

Description e
Final site walk, looking - e

east.

Photo No. 20.

Description
Final site walk, looking

north.

R:41030.02 City of Stanwood Y Documents \006_2023.06.20 Completion Report\ Appendix A - Site Photographs'\Photo Array.docx
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Geologic Borehole Log

MFA BOREHOLE W/WELL WAGINT\GINTWAPROJECTS\1030.02\GP05 TO GPO7 AND MWO01 TO MWO3.GPJ 4/23/21

‘ MAULFOSTER ALONGI Project Number Well Number Sheet
1030.02.03 Mwo1 10f 1
Project Name Sebranke Property TOC Elevation (feet)
Project Location 8627 271st Street, Stanwood, WA Surface Elevation (feet)
Start/End Date 4/20/2021 to 4/20/2021 Northing
Driller/Equipment Holt Services, Inc./Geoprobe 7800 Easting
Geologist/Engineer  A. Bixby Total Depth of Borehole 20.0-feet
Sample Method Direct Push Quter Hole Diam 2.25-inch
73 Well Sample Data Sail Description
Q| Detals | I=§ “g’ng 4
£ 35|88 sampeiD T| o
Q. =3B mp Q g < =]
g8 Sg|98 z&| 53
E sy Jald 1 0.1to 1.0feet: SILTY SAND WITH GRAVEL (SM); tan; 30% fines, low plasticity; 55%
%_ 1 Al al o MWO1-S-0.8 sand, fine to coarse grained; 15% gravel, fine to medium size, subangular; loose;
3 =1 179 B no odor; dry. (FILL) |
E ; MwWo1-5-1.8 % \@ 0.5 fest: Becomes moist; color changes todark grayishbrown._ Iy
E 3 ’ l1.0 to 2.0 feet: CLAY (CL); dark grayish brown; 90% fines, medium to high plastictty; |
E | 10% sand, fine to coarse grained; soft; no odor; moist. |
E 4 ]@ 1.1 feet: 100% woody debris; no odor. |
E 1.4 to 1.5 feet: 20% organic material (woody debris).
[ |
E 5 |@ 1.5 feet: Color changes to gray. |
3 7 W@, 1.9 fest: 40% organic material (woody debris), black. J
= 6 % 120105 0feet Norecovery. _ ___ _ — —— _ — " T T T T
E 5.0to 7.4 feet: CLAY (CL); gray; 90% fines, medium to high plasticity; 10% sand, fine
E 7 to coarse grained; soft; no odor; moist.
E 'i@ 5.4 feet: 40% organic material (woody debris); blackish brown. .
E 8 l@ 5.65to 5,75 feet: Sand lens, coarse grained, angular. |
E ]@ 6.0 feet: 50% organic material (woody debris, rootlets). |
E 9 l@ 6.8 to 6.9 feet: Wood chunk, tan. |
(@ 7.2 feet: Color changes to black, organicodor_ _ _ _ _ _ _ __ ______ I
2—10 7.4 to 156.0 feet: CLAY (CL); gray; 100% fines, medium to high plasticity; frace organic
;— 11 material (roctlets); soft; ho cdor; moist.
=12
XE
E @ 12.8 feet: Plasticity decreases to low to medium.
E 14 @ 13.2 feet: Becomes firm.
s el M| | w4 ]
E 15.0to 16.0 feet: CLAY WITH GRAVEL (CL); gray; 80% fines, medium to high
£ /R __ plasticity, 20% gravel, fine size, angular; soft wet ___ __ ___ _ ___ _ y
E 16.0 to 20.0 feet: CLAY (CL); gray; 100% fines, medium to high plasticity; trace organic
§_1 7 material (roctlets); firm; no cdor; wet.
£ 18
= 19
- 20
Total Depth = 20.0 feet bgs
NOTES:

Borehole Completion Details
Oto 2.0 feet: Concrete.

15.0 to 20.0 feet: Slough.

Monitoring Well Completion Details

chloride end cap.

1. bgs = below ground surface. 2. Depths are relative to feet below ground surface. 3. ID = identification. 4. PID = photoionization
detector. 5. ppm = parts per million. 6. PID meter malfunctioned during drilling.

2.0 to 3.0 feet: Bentonite chips hydrated with potable water.
3.0to 15.0 feet: 12x20 silica sand filter pack.

Washington State Department of Ecology Well No. BND327.
Traffic-grade, flush-mounted, monitoring well vault.

0 to 5.0 feet: 2-inch diameter, schedule 40, palyviny! chioride riser pipe.

5.0to 15.0 feet: 2-inch diameter, schedule 40, polyvinyl chloride, 0.010 machine slot, prepacked well screen with threaded polyviny!

¥ Water level at approximately 3.55 feet bgs at time of sampling on 4/22/2021.

Provi ded
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Geologic Borehole Log

MFA BOREHOLE W/WELL WAGINT\GINTWAPROJECTS\1030.02\GP05 TO GPO7 AND MWO01 TO MWO3.GPJ 4/23/21

‘ MAULFOSTER ALONGI Project Number Well Number Sheet
1030.02.03 Mwo3s 10f 1
Project Name Sebranke Property TOC Elevation (feet)
Project Location 8627 271st Street, Stanwood, WA Surface Elevation (feet)
Start/End Date 4/20/2021 to 4/20/2021 Northing
Driller/Equipment Holt Services, Inc./Geoprobe 7800 Easting
Geologist/Engineer  A. Bixby Total Depth of Borehole 20.0-feet
Sample Method Direct Push Quter Hole Diam 2.25-inch
@ Well Sample Data Sail Description
U] : e 2
o 52|88 Sample ID ® § S
T =3B O a3
g8 Sa|pd z&| 53
E ard a4 1 0.0to 1.6 feet: SILTY SAND WATH GRAVEL (SM); light grayish fan; 20% fines, low
%_ 1 Al al o plasticity; 70% sand, fine to coarse grained; 10% gravel, fine size, subangular to
E = T 'l’ Mwo1-8-1.0 angular; loose; no odor; dry. (FILL) |
-y : @ 0.9 feet: Color changes to brown; becomes moist.
3 @ 1.4 fest: 1-inch plece of gravel, anguiar. |
=0 1.6to19fet CONCRETE gray. _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _____
E 4 1.9t0 2.7 feet: ORGANIC SOIL (OH); dark brown; 100% fines, medium to high
3 | _ plastioty; 30% organic material (woody debris): soft no odor, moist. _ __ _ _ _
E 5 2.25t0 2.7 feet: CLAY (CL); gray, 100% fines, medium to high plasticity; soft; no odor; |
3 100.2 Z/f,/ Al moist K
E A Ll e R e i i e et e e e e St e e e e
E 6 L Jl2Tt050 et Noreoovery __ _ _ ____ _______________ |
E 122.9 7 15.0 to 6.2 feet ORGANIC SOIL (OH); grayish brown; 85% fines, medium to high
£ | plasticity; 15% sand, fine to ccarse grained: 30% organic material (wocdy debris); |
E g MwWo1-s-7.0 | 261.1 /| soft: maist. |
E |@ 5.3 feet: Glass shard |
E 9 mMwo1-s-8.0 | 25.0 %]I@ 5.4 to 5.5 feet: Sand lense; coarse. ]l
E- I@ 5.7 feet: Trace black staining; petroleum hydrocarbon-like odor. :I
= 10 @ 6.0106 2 feet: Black staining; strong petroleum hydrocarbor-fike odor_ _ _ _ _ _ |
E 14.8 F =BT }6.2to 8.6 feet: CLAY (CL), gray; 100% fines, medium plasticity; soft; splotchy black
= 11 _ staining to 7 feet; trace orgariic material (rooflets); moist __ _ _ _ __ _ _ _ z
3 861010 0feet Norecovery.
E 12 110.0to 10.2 feet: SILTY GRAVEL (GM); gray and brown; 30% fines, medium plasticity; |
E | 20% sand, fine to coarse grained; 50% gravel. fine to medium size, subangularto |
=1 | _subroundedt joose; nocdormoist__ _ ___ _____________ J
;— 14 10.2 to 15.0 feet: No recovery; rock stuck in core barrel.
15 vl L | Lo | ]
E 297 % 15.0t0 20.0 feet CLAY (CL); gray; 100% fines, medium plasticity; soft. no cdor; maist.
E16
=17
E 34.7
E18
E 75 @ 18.0 feet: Becomes very stiff, plasticity decreases to low.
20 8.7
Total Depth = 20.0 feet bgs
NOTES:

detector. 5. ppm = parts per million.

Borehole Completion Details
Oto 2.0 feet: Concrete.

15.0 to 20.0 feet: Slough.

Monitoring Well Completion Details

chloride end cap.

1. bgs = below ground surface. 2. Depths are relative to feet below ground surface. 3. ID = identification. 4. PID = photoionization

2.0 to 3.0 feet: Bentonite chips hydrated with potable water.
3.0to 15.0 feet: 12x20 silica sand filter pack.

Washington State Department of Ecology Well No. BND329.
Traffic-grade, flush-mounted, monitoring well vault.
0 to 5.0 feet: 2-inch diameter, schedule 40, palyviny! chioride riser pipe.

5.0to 15.0 feet: 2-inch diameter, schedule 40, polyvinyl chloride, 0.010 machine slot, prepacked well screen with threaded polyviny!

¥ Water level at approximately 6.15 feet bgs at time of sampling on 4/22/2021.
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APPENDIX C

ANALYTICAL LABORATORY REPORTS
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

James E. Bruya, Ph.D. 5500 4th Avenue South
Yelena Aravkina, M.S. Seattle, WA 98108
Michael Erdahl, B.S. (206) 285-8282
Vineta Mills, M.S. thi@isomedia.com
Eric Young, B.S. www.friedmanandbruya.com

January 6, 2023

Carolyn Wise, Project Manager
Maul Foster Alongi

1329 N State St, Suite 301
Bellingham, WA 98225

Dear Ms Wise:

Included are the results from the testing of material submitted on January 4, 2023
from the Sebranke M1030.02.006, F&BI 301016 project. There are 12 pages included
in this report. Any samples that may remain are currently scheduled for disposal in 30
days, or as directed by the Chain of Custody document. If you would like us to return
your samples or arrange for long term storage at our offices, please contact us as soon
as possible.

We appreciate this opportunity to be of service to you and hope you will call if you
should have any questions.

Sincerely,
FRIEDMAN & BRUYA, INC.

Michael Erdahl
Project Manager

Enclosures
MFAO106R.DOC

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

CASE NARRATIVE

This case narrative encompasses samples received on January 4, 2023 by Friedman &
Bruya, Inc. from the Maul Foster Alongi Sebranke M1030.02.006, F&BI 301016
project. Samples were logged in under the laboratory ID’s listed below.

Laboratory ID Maul Foster Alongi
301016 -01 WSW04-SS-1.0
301016 -02 BASE05-SS-2.0

All quality control requirements were acceptable.

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Al ways Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 01/06/23
Date Received: 01/04/23
Project: Sebranke M1030.02.006, F&BI 301016
Date Extracted: 01/03/23
Date Analyzed: 01/03/23

RESULTS FROM THE ANALYSIS OF THE SOIL SAMPLES
FOR PERCENT MOISTURE
USING ASTM D2216-98

Sample 1D % Moisture
Liaboratory ID
WSWO04-S5-1.0 9
301016-01
BASE05-SS-2.0 32
301016-02

2
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: WSW04-55-1.0 Client: Maul Foster Alongi
Date Received: 01/04/23 Project: Sebranke M1030.02.006
Date Extracted: 123213 Lab ID: 301016-01
Date Analyzed: 01/04/23 Data File: 301016-01.041
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 1.68
Cadmium <1
Lead 12.3

3
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: BASE05-55-2.0 Client: Maul Foster Alongi
Date Received: 01/04/23 Project: Sebranke M1030.02.006
Date Extracted: 01/04/23 Lab ID: 301016-02
Date Analyzed: 01/04/23 Data File: 301016-02.042
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 5.40
Cadmium <1

4
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: BASE05-55-2.0 Client: Maul Foster Alongi
Date Received: 01/04/23 Project: Sebranke M1030.02.006
Date Extracted: 01/04/23 Lab ID: 301016-02 x10
Date Analyzed: 01/04/23 Data File: 301016-02 x10.050
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 344

5
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: Method Blank Client: Maul Foster Alongi
Date Received: Not Applicable Project: Sebranke M1030.02.006
Date Extracted: 01/04/23 Lab ID: [3-0003 mb2
Date Analyzed: 01/04/23 Data File: [3-0003 mb2.040
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic <1
Cadmium <1
Lead <1

6

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Al ways Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: WSW04.55-1.0 Client: Maul Foster Alongi
Date Received: 01/04/23 Project: Sebranke M1030.02.006
Date Extracted: 01/04/23 Lab ID: 301016-01 1/25
Date Analyzed: 01/04/23 Data File: 010416.D
Matrix: Soail Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: VM

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 89d 31 167

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene <0.05
Chrysene <0.05
Benzo(a)pyrene <0.05
Benzo(b)fluoranthene <0.05
Benzo(k)fluoranthene <0.05
Indeno(1,2,3-cd)pyrene <0.05
Dibenz(a, h)anthracene <0.05

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: BASE05-55-2.0 Client: Maul Foster Alongi
Date Received: 01/04/23 Project: Sebranke M1030.02.006
Date Extracted: 01/04/23 Lab ID: 301016-02 1/25
Date Analyzed: 01/04/23 Data File: 010417.D
Matrix: Soail Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: VM

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 81d 31 167

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene <0.05
Chrysene <0.05
Benzo(a)pyrene <0.05
Benzo(b)fluoranthene 0.059
Benzo(k)fluoranthene <0.05
Indeno(1,2,3-cd)pyrene <0.05
Dibenz(a,h)anthracene <0.05

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: Method Blank Client: Maul Foster Alongi
Date Received: Not Applicable Project: Sebranke M1030.02.006
Date Extracted: 01/04/23 Lab ID: 03-046 mb2 1/5
Date Analyzed: 01/04/23 Data File: 010415.D
Matrix: Soil Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: VM

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 103 31 167

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene <0.01
Chrysene <0.01
Benzo(a)pyrene <0.01
Benzo(b)fluoranthene <0.01
Benzo(k)fluoranthene <0.01
Indeno(1,2,3-cd)pyrene <0.01
Dibenz(a, h)anthracene <0.01

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 01/06/23
Date Received: 01/04/23
Project: Sebranke M1030.02.006, F&BI 301016

QUALITY ASSURANCE RESULTS

FOR THE ANALYSIS OF SOIL SAMPLES
FOR TOTAL METALS USING EPA METHOD 6020B

Laboratory Code: 212096-01 (Matrix Spike)

Sample Percent Percent
Reporting Spike Result Recovery  Recovery Acceptance RPD
Analyte Units Level (Wet wt) MS MSD Criteria (Limit 20)
Arsenic mg/kg (ppm) 10 1.83 104 101 75-125 3
Cadmium mg/kg (ppm) 10 <1 97 98 75-125 1
Lead mg/kg (ppm) 50 1.85 88 89 75-125 1

Laboratory Code: Laboratory Control Sample

Percent
Reporting Spike Recovery Acceptance
Analyte Units Level LCS Criteria
Arsenic mg/kg (ppm) 10 100 80-120
Cadmium mg/kg (ppm) 10 104 80-120
Lead mg/kg (ppm) 50 107 80-120
10
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 01/06/23
Date Received: 01/04/23
Project: Sebranke M1030.02.006, F&BI 301016

QUALITY ASSURANCE RESULTS FOR THE ANALYSIS OF SOIL SAMPLES
FOR SEMIVOLATILES BY EPA METHOD 8270E

Laboratory Code: 301003-01 1/5 (Matrix Spike)
Sample  Percent Percent
Reporting Spike  Result Recovery Recovery Acceptance  RPD

Analyte Units Level (Wet wt) MS MSD Criteria (Limit 20)
Benz(a)anthracene mgikg (ppm) Qi 0025 92 956 50-150 d
Chrysene mglkg (ppm) 0.83 0.034 95 97 50-150 4
Benzo(a)pyrene mglkg (ppm) 0.83 0.031 88 89 50-150 1
Benzo(b)fluoranthene mgllig (ppm) 0.83 0.037 a0 87 50-150 3
Benzo(k)fluoranthene mglkg (ppm) 0.83 0‘0_13 88 89 50-150 1
Indeno(1,2,3-cd)pyrene mglkg (ppm) 0.83 0.028 91 93 41-134 2
Dibenz(a, h)anthracene mglkg (ppm) 0.83 <0.01 85 90 44-130 6

Laboratory Code: Laboratory Control Sample 1/5

Percent
Reporting Spike Recovery  Acceptance
Analyte Units Level 1.CS Criteria
Benz(a)anthracene mgikg (ppm) D'B?’ 96 70-130
Chrysene mglg (ppm) 083 102 70-130
Benzo(a)pyrene mgllg (ppm) U'S:i 92 68-120
Benzo(b)fluoranthene mglkg (ppm) 0'8:5 94 69-125
Benzo(k)fluoranthene mg/kg (ppm) 0'8:5 94 70-130
Indeno(1,2,3-cd)pyrene mgllg (ppm) 0'8:5 90 67-129
Dibenz(a, h)anthracene mg/kg (ppm) 0.83 86 67-128

11
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Data Qualifiers & Definitions

a - The analyte was detected at a level less than five times the reporting limit. The RPD results may not
provide reliable information on the variability of the analysis.

b - The analyte was spiked at a level that was less than five times that present in the sample. Matrix
spike recoveries may not be meaningful.

ca - The calibration results for the analyte were outside of acceptance criteria. The value reported is an
estimate.

¢ - The presence of the analyte may be due to carryover from previous sample injections.
cf - The sample was centrifuged prior to analysis.

d - The sample was diluted. Detection limits were raised and surrogate recoveries may not be
meaningful.

dv - Insufficient sample volume was available to achieve normal reporting limits.
f - The sample was laboratory filtered prior to analysis.

fb - The analyte was detected in the method blank.

fc - The analyte is a common laboratory and field contaminant.

hr - The sample and duplicate were reextracted and reanalyzed. RPD results were still outside of control
limits. Variability is attributed to sample inhomogeneity.

hs - Headspace was present in the container used for analysis.
ht — The analysis was performed outside the method or client-specified holding time requirement.
ip - Recovery fell outside of control limits due to sample matrix effects.

J - The analyte concentration is reported below the lowest calibration standard. The value reported is an
estimate.

J - The internal standard associated with the analyte is out of control limits. The reported concentration
1s an estimate.

jl - The laboratory control sam]%le(s) percent recovery and/or RPD were out of control limits. The
reported concentration should be considered an estimate.

is - The surrogate associated with the analyte is out of control limits. The reported concentration should
e considered an estimate.

lc - The presence of the analyte is likely due to laboratory contamination.
L - The reported concentration was generated from a library search.

nm - The analyte was not detected in one or more of the duplicate analyses. Therefore, calculation of the
RPD is not applicable.

¢ - The sample was received with incorrect preservation or in a container not approved by the method.
he value reported should be considered an estimate.

ve - The analyte response exceeded the valid instrument calibration range. The value reported is an
estimate.

vo - The value reported fell outside the control limits established for this analyte.

x - The sample chromatographic pattern does not resemble the fuel standard used for quantitation.

12
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

James E. Bruya, Ph.D. 5500 4th Avenue South
Yelena Aravkina, M.S. Seattle, WA 98108
Michael Erdahl, B.S. (206) 285-8282
Vineta Mills, M.S. thi@isomedia.com
Eric Young, B.S. www.friedmanandbruya.com

January 12, 2023

Carolyn Wise, Project Manager
Maul Foster Alongi

1329 N State St, Suite 301
Bellingham, WA 98225

Dear Ms Wise:

Included is the amended report from the testing of material submitted on December 6,
2022 from the Sebranke Remedial Action M1030.02.006, F&BI 212084 project. The
6020 matrix spike comparing the results to the full strength analysis of the source
sample have been included.

We appreciate this opportunity to be of service to you and hope you will call if you
should have any questions.

Sincerely,

FRIEDMAN & BRUYA, INC.

Michael Erdahl
Project Manager

Enclosures

¢: Eveleyn Lundeen
MFA1209R.DOC
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

James E. Bruya, Ph.D. 5500 4th Avenue South
Yelena Aravkina, M.S. Seattle, WA 98108
Michael Erdahl, B.S. (206) 285-8282
Vineta Mills, M.S. thi@isomedia.com
Eric Young, B.S. www.friedmanandbruya.com

December 9, 2022

Carolyn Wise, Project Manager
Maul Foster Alongi

1329 N State St, Suite 301
Bellingham, WA 98225

Dear Ms Wise:

Included are the results from the testing of material submitted on December 6, 2022
from the Sebranke Remedial Action M1030.02.006, F&BI 212084 project. There are 21
pages included in this report. Any samples that may remain are currently scheduled
for disposal in 30 days, or as directed by the Chain of Custody document. If you would
like us to return your samples or arrange for long term storage at our offices, please
contact us as soon as possible.

We appreciate this opportunity to be of service to you and hope you will call if you
should have any questions.

Sincerely,
FRIEDMAN & BRUYA, INC.

Michael Erdahl
Project Manager

Enclosures

¢: Eveleyn Lundeen
MFA1209R.DOC
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CASE NARRATIVE

FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

This case narrative encompasses samples received on December 6, 2022 by Friedman &
Bruya, Inc. from the Maul Foster Alongi Sebranke Remedial Action M1030.02.006,
F&BI 212084 project. Samples were logged in under the laboratory ID’s listed below.

Laboratory ID

212084
212084
212084
212084
212084
212084

-01
-02
-03
-04
-05
-06

Maul Foster Alongi
01-SS-6.0
ESW01-SS-1.0
SSW01-SS-1.0
SSW02-SS-1.0
WSWO01-SS-1.0
BASE01-SS-1.0

The 8270E matrix spike and matrix spike duplicate failed the relative percent
difference for several compounds. The laboratory control sample passed the acceptance
criteria, therefore the results were due to matrix effect.

All other quality control requirements were acceptable.

Provi ded to Builders Exchange of WA, Inc.
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/09/22

Date Received: 12/06/22

Project: Sebranke Remedial Action M1030.02.006, F&BI 212084
Date Extracted: NA

Date Analyzed: 12/07/22

RESULTS FROM THE ANALYSIS OF THE SOIL SAMPLES
FOR PERCENT MOISTURE
USING ASTM D2216-98

Sample 1D % Moisture
Liaboratory ID
01-SS-6.0 75
212084-01
ESW01-SS-1.0 11
212084-02
SSW01-SS-1.0 6
212084-03
SSW02-SS-1.0 7
212084-04
WSWO01-SS5-1.0 10
212084-05
BASE01-SS-1.0 20
212084-06

2
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/09/22

Date Received: 12/06/22

Project: Sebranke Remedial Action M1030.02.006, F&BI 212084
Date Extracted: 12/07/22

Date Analyzed: 12/07/22

RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR TOTAL PETROLEUM HYDROCARBONS AS
DIESEL AND MOTOR OIL
USING METHOD NWTPH-Dx
Results Reported on a Dry Weight Basis
Results Reported as mg/kg (ppm)

Surrogate
Sample 1D Diesel Range Motor Oil Range (% Recovery)
Laboratory 1D (C10-Css) (Cas-Cas) (Limit 50-150)
01-SS-6.0 <100 <500 93
212084-01 1/2
ESWO01-SS-1.0 <50 <250 91
212084-02
SSW01-SS-1.0 <50 <250 86
212084-03
SSW02-SS-1.0 <50 <250 87
212084-04
WSW01-8S-1.0 <50 <250 87
212084-05
BASE01-SS-1.0 <50 <250 96
212084-06
Method Blank <50 <250 96

02-2905 MB
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: ESW01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-02
Date Analyzed: 12/07/22 Data File: 212084-02.052
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 3.77
Cadmium <1

4
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: ESW01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-02 x5
Date Analyzed: 12/07/22 Data File: 212084-02 x5.075
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 123

5
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: SSW01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-03
Date Analyzed: 12/07/22 Data File: 212084-03.055
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 3.19
Cadmium <1
Lead 19.1

6
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: SSW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-04
Date Analyzed: 12/07/22 Data File: 212084-04.056
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 3.84
Cadmium <1
Lead 28.5

7
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: WSWO01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-05
Date Analyzed: 12/07/22 Data File: 212084-05.057
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 3.66
Cadmium <1
Lead 34.9

8
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: BASE01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-06
Date Analyzed: 12/07/22 Data File: 212084-06.060
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 4.57
Cadmium 1.04

9
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: BASE01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-06 x10
Date Analyzed: 12/07/22 Data File: 212084-06 x10.103
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 373

10
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: Method Blank Client: Maul Foster Alongi
Date Received: NA Project: M1030.02.006, F&BT 212084
Date Extracted: 12/07/22 Lab ID: [2-872 mb
Date Analyzed: 12/07/22 Data File: [2-872 mb.036
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic <1
Cadmium <1
Lead <1

11
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: ESWO01-SS-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 21208402 1/25
Date Analyzed: 12/08/22 Data File: 120741.D
Matrix: Soil Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: VM
Lower Upper

Surrogates: % Recovery: Limit: Limit:
Nitrobenzene-d5 56d 10 198
2-Fluorobiphenyl 91d 45 117
2,4,6-Tribromophenol 115d 11 158
Terphenyl-d14 116 d 50 124

Concentration
Compounds: mg/kg (ppm)
Benz(a)anthracene <0.05
Chrysene <0.05
Benzo(a)pyrene <0.05
Benzo(b)fluoranthene 0.055
Benzo(k)fluoranthene <0.05
Indeno(1,2,3-cd)pyrene <0.05
Dibenz(a,h)anthracene <0.05
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: SSW01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 21208403 1/25
Date Analyzed: 12/08/22 Data File: 120742.D
Matrix: Soil Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: VM
Lower Upper

Surrogates: % Recovery: Limit: Limit:
Nitrobenzene-d5 55d 10 198
2-Fluorobiphenyl 87d 45 117
2,4,6-Tribromophenol 112d 11 158
Terphenyl-d14 110d 50 124

Concentration
Compounds: mg/kg (ppm)
Benz(a)anthracene <0.05
Chrysene <0.05
Benzo(a)pyrene <0.05
Benzo(b)fluoranthene <0.05
Benzo(k)fluoranthene <0.05
Indeno(1,2,3-cd)pyrene <0.05
Dibenz(a,h)anthracene <0.05
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: SSW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 21208404 1/25
Date Analyzed: 12/08/22 Data File: 120743.D
Matrix: Soil Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: VM
Lower Upper

Surrogates: % Recovery: Limit: Limit:
Nitrobenzene-d5 55d 10 198
2-Fluorobiphenyl 90 d 45 117
2,4,6-Tribromophenol 115d 11 158
Terphenyl-d14 118d 50 124

Concentration
Compounds: mg/kg (ppm)
Benz(a)anthracene <0.05
Chrysene <0.05
Benzo(a)pyrene <0.05
Benzo(b)fluoranthene <0.05
Benzo(k)fluoranthene <0.05
Indeno(1,2,3-cd)pyrene <0.05
Dibenz(a,h)anthracene <0.05

14
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: WSWO01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 212084-05 1/25
Date Analyzed: 12/07/22 Data File: 120718.D
Matrix: Soil Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: VM
Lower Upper

Surrogates: % Recovery: Limit: Limit:
Nitrobenzene-d5 69 d 10 198
2-Fluorobiphenyl 83d 45 117
2,4,6-Tribromophenol 81d 11 158
Terphenyl-d14 100 d 50 124

Concentration
Compounds: mg/kg (ppm)
Benz(a)anthracene <0.05
Chrysene <0.05
Benzo(a)pyrene <0.05
Benzo(b)fluoranthene 0.058
Benzo(k)fluoranthene <0.05
Indeno(1,2,3-cd)pyrene <0.05
Dibenz(a, h)anthracene <0.05
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: BASEO01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/06/22 Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 21208406 1/25
Date Analyzed: 12/07/22 Data File: 120719.D
Matrix: Soil Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: VM
Lower Upper

Surrogates: % Recovery: Limit: Limit:
Nitrobenzene-d5 75d 10 198
2-Fluorobiphenyl 85d 45 117
2,4,6-Tribromophenol 77d 11 158
Terphenyl-d14 100 d 50 124

Concentration
Compounds: mg/kg (ppm)
Benz(a)anthracene 0.27
Chrysene 0.45
Benzo(a)pyrene 0.55
Benzo(b)fluoranthene 0.93
Benzo(k)fluoranthene 0.29
Indeno(1,2,3-cd)pyrene 0.29
Dibenz(a, h)anthracene 0.066
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: Method Blank Client: Maul Foster Alongi
Date Received: Not Applicable Project: M1030.02.006, F&BI 212084
Date Extracted: 12/07/22 Lab ID: 02-2906 mb 1/5
Date Analyzed: 12/08/22 Data File: 120730.D
Matrix: Soil Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: VM
Lower Upper

Surrogates: % Recovery: Limit: Limit:
Nitrobenzene-d5 93 10 198
2-Fluorobiphenyl 92 45 117
2,4,6-Tribromophenol 83 11 158
Terphenyl-d14 107 50 124

Concentration
Compounds: mg/kg (ppm)
Benz(a)anthracene <0.01
Chrysene <0.01
Benzo(a)pyrene <0.01
Benzo(b)fluoranthene <0.01
Benzo(k)fluoranthene <0.01
Indeno(1,2,3-cd)pyrene <0.01
Dibenz(a, h)anthracene <0.01
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/09/22
Date Received: 12/06/22
Project: Sebranke Remedial Action M1030.02.006, F&BI 212084

QUALITY ASSURANCE RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR TOTAL PETROLEUM HYDROCARBONS AS
DIESEL EXTENDED USING METHOD NWTPH-Dx

Laboratory Code: 212084-02 (Matrix Spike)

(Wet wt) Percent Percent
Reporting Spike Sample  Recovery Recovery Acceptance RPD
Analyte Units Level Result MS MSD Criteria (Limit 20)
Diesel Extended mg/kg (ppm) 2,000 270 76 76 70-130 0
Laboratory Code: Laboratory Control Sample
Percent
Reporting Spike Recovery Acceptance
Analyte Units Level LCS Criteria
Diesel Extended mg/kg (ppm) 2,000 90 70-130
18
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FRIEDMAN & BRUYA, INC.

Date of Report: 12/09/22
Date Received: 12/06/22

Project: Sebranke Remedial Action M1030.02.006, F&BI 212084

ENVIRONMENTAL CHEMISTS

QUALITY ASSURANCE RESULTS

FOR THE ANALYSIS OF SOIL SAMPLES

FOR TOTAL METALS USING EPA METHOD 6020B

Laboratory Code: 212084-02 (Matrix Spike)

Sample Percent Percent

Reporting Spike Result Recovery  Recovery Acceptance RPD
Analyte Units Level (Wet wt) MS MSD Criteria (Limit 20)
Arsenic mg/kg (ppm) 10 3.35 76 78 75-125 3
Cadmium mg/kg (ppm) 10 <1 103 102 75-125 1
Lead mg/kg (ppm) 50 989 57b 32b 75-125 56 b
Laboratory Code: 212084-02 x5 (Matrix Spike)

Sample Percent Percent

Reporting Spike Result Recovery  Recovery Acceptance RPD
Analyte Units Level (Wet wt) MS MSD Criteria (Limit 20)
Arsenic mg/kg (ppm) 10 <b 72 vo 83 75-125 14
Cadmium mg/kg (ppm) 10 <5 93 100 75-125 7
Lead mg/kg (ppm) 50 110 36 b 35b 75-125 3
Laboratory Code: Laboratory Control Sample

Percent
Reporting Spike Recovery Acceptance

Analyte Units Level LCS Criteria
Arsenic mg/kg (ppm) 10 82 80-120
Cadmium mg/kg (ppm) 10 97 80-120
Lead mg/kg (ppm) 50 93 80-120

19
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/09/22
Date Received: 12/06/22
Project: Sebranke Remedial Action M1030.02.006, F&BI 212084

QUALITY ASSURANCE RESULTS FOR THE ANALYSIS OF SOIL SAMPLES
FOR SEMIVOLATILES BY EPA METHOD 8270E

Laboratory Code: 212082-02 1/5 (Matrix Spike)
Sample  Percent Percent
Reporting Spike  Result Recovery Recovery Acceptance  RPD

Analyte Units Level (Wet wt) MS MSD Criteria (Limit 20)
Benz(a)anthracene mglkg (ppm) 0.83 <0.01 77 86 50-150 11
Chrysene mglkg (ppm) 0.83 <0.01 75 91 50-150 19
Benzo(a)pyrene mglkg (ppm) 0.83 <001 75 87 50-150 15
Benzo(b)fluoranthene mgllig (ppm) 0.83 0.010 79 84 50-150 6
Benzok)fluoranthene mglkg (ppm) 0.83 <0.01 80 87 50-150 _5
Indeno(1,2, 3-cd)pyrene mg/kg (ppm) 0.83 <0.01 58 89 41-134 42 vo
Dibenz(a h)anthracene mglkg (ppm) 0.83 <0.01 64 92 44-130 36 vo

Laboratory Code: Laboratory Control Sample 1/5

Percent
Reporting Spike Recovery  Acceptance
Analyte Units Level LCS Criteria
Benz(a)anthracene mgfkg (ppm) D'B?’ 90 70-130
Chrysene mglg (ppm) 0.83 95 70-130
Benzo(a)pyrene mgllg (ppm) 0'8:5 90 68-120
Benzo(b)fluoranthene mglkg (ppm) 0'8:5 88 69-125
Benzo(k)fluoranthene mg/kg (ppm) 0'8:5 90 70-130
Indeno(1,2,3-cd)pyrene mgllg (ppm) 0'8:5 91 67-129
Dibenz(a, h)anthracene mg/kg (ppm) 0.83 91 67-128

20
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Data Qualifiers & Definitions

a - The analyte was detected at a level less than five times the reporting limit. The RPD results may not
provide reliable information on the variability of the analysis.

b - The analyte was spiked at a level that was less than five times that present in the sample. Matrix
spike recoveries may not be meaningful.

ca - The calibration results for the analyte were outside of acceptance criteria. The value reported is an
estimate.

¢ - The presence of the analyte may be due to carryover from previous sample injections.
cf - The sample was centrifuged prior to analysis.

d - The sample was diluted. Detection limits were raised and surrogate recoveries may not be
meaningful.

dv - Insufficient sample volume was available to achieve normal reporting limits.
f - The sample was laboratory filtered prior to analysis.

fb - The analyte was detected in the method blank.

fc - The analyte is a common laboratory and field contaminant.

hr - The sample and duplicate were reextracted and reanalyzed. RPD results were still outside of control
limits. Variability is attributed to sample inhomogeneity.

hs - Headspace was present in the container used for analysis.
ht — The analysis was performed outside the method or client-specified holding time requirement.
ip - Recovery fell outside of control limits due to sample matrix effects.

J - The analyte concentration is reported below the lowest calibration standard. The value reported is an
estimate.

J - The internal standard associated with the analyte is out of control limits. The reported concentration
1s an estimate.

jl - The laboratory control sam]%le(s) percent recovery and/or RPD were out of control limits. The
reported concentration should be considered an estimate.

is - The surrogate associated with the analyte is out of control limits. The reported concentration should
e considered an estimate.

lc - The presence of the analyte is likely due to laboratory contamination.
L - The reported concentration was generated from a library search.

nm - The analyte was not detected in one or more of the duplicate analyses. Therefore, calculation of the
RPD is not applicable.

¢ - The sample was received with incorrect preservation or in a container not approved by the method.
he value reported should be considered an estimate.

ve - The analyte response exceeded the valid instrument calibration range. The value reported is an
estimate.

vo - The value reported fell outside the control limits established for this analyte.

x - The sample chromatographic pattern does not resemble the fuel standard used for quantitation.

21
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

James E. Bruya, Ph.D. 5500 4th Avenue South
Yelena Aravkina, M.S. Seattle, WA 98108
Michael Erdahl, B.S. (206) 285-8282
Vineta Mills, M.S. thi@isomedia.com
Eric Young, B.S. www.friedmanandbruya.com

December 15, 2022

Carolyn Wise, Project Manager
Maul Foster Alongi

1329 N State St, Suite 301
Bellingham, WA 98225

Dear Ms Wise:

Included are the results from the testing of material submitted on December 13, 2022
from the Sebranke Remedial Action M1030.02.006, F&BI 212214 project. There are 14
pages included in this report. Any samples that may remain are currently scheduled
for disposal in 30 days, or as directed by the Chain of Custody document. If you would
like us to return your samples or arrange for long term storage at our offices, please
contact us as soon as possible.

We appreciate this opportunity to be of service to you and hope you will call if you
should have any questions.

Sincerely,
FRIEDMAN & BRUYA, INC.

Michael Erdahl
Project Manager

Enclosures
¢: Eveleyn Lundeenmraizisr.poc
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

CASE NARRATIVE

This case narrative encompasses samples received on December 13, 2022 by Friedman
& Bruya, Inc. from the Maul Foster Alongi Sebranke Remedial Action M1030.02.006,
F&BI 212214 project. Samples were logged in under the laboratory ID’s listed below.

Laboratory ID Maul Foster Alongi
212214 -01 NSW02-8S-1.0
212214 -02 WSW03-SS-1.0

All quality control requirements were acceptable.
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22

Date Received: 12/13/22

Project: Sebranke Remedial Action M1030.02.006, F&BI 212214
Date Extracted: 12/14/22

Date Analyzed: 12/14/22

RESULTS FROM THE ANALYSIS OF THE SOIL SAMPLES
FOR PERCENT MOISTURE
USING ASTM D2216-98

Sample 1D % Moisture
Laboratory ID
NSWO02-S5-1.0 6
212214-01
WSWO03-SS-1.0 6
212214-02

2
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22

Date Received: 12/13/22

Project: Sebranke Remedial Action M1030.02.006, F&BI 212214
Date Extracted: 12/14/22

Date Analyzed: 12/14/22

RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR TOTAL PETROLEUM HYDROCARBONS AS
DIESEL AND MOTOR OIL
USING METHOD NWTPH-Dx
Results Reported on a Dry Weight Basis
Results Reported as mg/kg (ppm)

Surrogate

Sample 1D Diesel Range Motor Oil Range (% Recovery)
Laboratory 1D (C10-Cas) (Cas-Cas) (Limit 50-150)
NSWO02-S5-1.0 <100 <250 100
212214-01

WSWO03-585-1.0 <100 <250 98
219221402

vMethod Blank <100 <250 97

02-3000 MB

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: NSW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/13/22 Project: Sebranke Remedial Action, F&BIT 212214
Date Extracted: 12/14/22 Lab ID: 212214-01
Date Analyzed: 12/14/22 Data File: 212214-01.040
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 2.17
Cadmium <1
Lead 141

4
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: WSWO03-55-1.0 Client: Maul Foster Alongi
Date Received: 12/13/22 Project: Sebranke Remedial Action, F&BIT 212214
Date Extracted: 12/14/22 Lab ID: 212214-02
Date Analyzed: 12/14/22 Data File: 212214-02.041
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 2,43
Cadmium <1

5
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: WSW03-55-1.0 Client: Maul Foster Alongi
Date Received: 12/13/22 Project: Sebranke Remedial Action, F&BIT 212214
Date Extracted: 12/14/22 Lab ID: 212214-02 %25
Date Analyzed: 12/14/22 Data File: 212214-02 x25.044
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 363

6

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: Method Blank Client: Maul Foster Alongi
Date Received: NA Project: Sebranke Remedial Action, F&BIT 212214
Date Extracted: 12/14/22 Lab ID: [2-897 mb2
Date Analyzed: 12/14/22 Data File: [2-897 mb2.039
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic <1
Cadmium <1
Lead <1

7
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: NSW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/13/22 Project: Sebranke Remedial Action, F&BIT 212214
Date Extracted: 12/13/22 Lab ID: 212214-01 1/5
Date Analyzed: 12/14/22 Data File: 121406.D
Matrix: Soil Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: JCM
Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 88 50 124
Concentration
Compounds: mg/kg (ppm)
Benz(a)anthracene <0.01
Chrysene <0.01
Benzo(a)pyrene <0.01
Benzo(b)fluoranthene <0.01
Benzo(k)fluoranthene <0.01
Indeno(1,2,3-cd)pyrene <0.01
Dibenz(a, h)anthracene <0.01

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: WSWO03-55-1.0 Client: Maul Foster Alongi
Date Received: 12/13/22 Project: Sebranke Remedial Action, F&BIT 212214
Date Extracted: 12/13/22 Lab ID: 212214-02 1/5
Date Analyzed: 12/14/22 Data File: 121407.D
Matrix: Soail Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: JCM

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 92 50 124

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene <0.01
Chrysene <0.01
Benzo(a)pyrene <0.01
Benzo(b)fluoranthene <0.01
Benzo(k)fluoranthene <0.01
Indeno(1,2,3-cd)pyrene <0.01
Dibenz(a,h)anthracene <0.01

Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: Method Blank Client: Maul Foster Alongi
Date Received: Not Applicable Project: Sebranke Remedial Action, F&BIT 212214
Date Extracted: 12/13/22 Lab ID: 02-2996 mb 1/5
Date Analyzed: 12/14/22 Data File: 121324.D
Matrix: Soil Instrument: GCMS12
Units: mg/kg (ppm) Dry Weight Operator: JCM

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 100 50 124

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene <0.01
Chrysene <0.01
Benzo(a)pyrene <0.01
Benzo(b)fluoranthene <0.01
Benzo(k)fluoranthene <0.01
Indeno(1,2,3-cd)pyrene <0.01
Dibenz(a,h)anthracene <0.01

10

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22
Date Received: 12/13/22
Project: Sebranke Remedial Action M1030.02.006, F&BI 212214

QUALITY ASSURANCE RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR TOTAL PETROLEUM HYDROCARBONS AS
DIESEL EXTENDED USING METHOD NWTPH-Dx

Laboratory Code: 212016-01 (Matrix Spike)

(Wet wt) Percent Percent
Reporting Spike Sample  Recovery Recovery Acceptance RPD
Analyte Units Level Result MS MSD Criteria (Limit 20)
Diesel Extended mg/kg (ppm) 2,000 32,000 50 b 250 b 70-130 133 b
Laboratory Code: Laboratory Control Sample
Percent
Reporting Spike Recovery Acceptance
Analyte Units Level LCS Criteria
Diesel Extended mg/kg (ppm) 2,000 96 70-130
11
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22
Date Received: 12/13/22
Project: Sebranke Remedial Action M1030.02.006, F&BI 212214

QUALITY ASSURANCE RESULTS
FOR THE ANALYSIS OF SOIL SAMPLES
FOR TOTAL METALS USING EPA METHOD 6020B

Laboratory Code: 212069-01 x5 (Matrix Spike)

Sample Percent Percent
Reporting Spike Result Recovery  Recovery Acceptance RPD
Analyte Units Level (Wet wt) MS MSD Criteria (Limit 20)
Arsenic mg/kg (ppm) 10 <5 103 94 75-125 9
Cadmium mg/kg (ppm) 10 <5 109 99 75-125 10
Lead mg/kg (ppm) 50 38.1 58 b 57b 75-125 2

Laboratory Code: Laboratory Control Sample

Percent
Reporting Spike Recovery Acceptance
Analyte Units Level LCS Criteria
Arsenic mg/kg (ppm) 10 102 80-120
Cadmium mg/kg (ppm) 10 102 80-120
Lead mg/kg (ppm) 50 107 80-120
12
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22
Date Received: 12/13/22
Project: Sebranke Remedial Action M1030.02.006, F&BI 212214

QUALITY ASSURANCE RESULTS FOR THE ANALYSIS OF SOIL SAMPLES
FOR SEMIVOLATILES BY EPA METHOD 8270E

Laboratory Code: 212133-02 1/5 (Matrix Spike)
Sample Percent Percent
Reporting Spike  Result Recovery Recovery Acceptance RPD

Analyte Units Level (Wet wt) MS MSD Criteria (Limit 20)
Benz(a)anthracene mgikg (ppm) U5 SOl 92 86 37-146 i
Chrysene mglkg (ppm) 083 <0.01 a1 87 95-144 4
Benzo(a)pyrene mglkg (ppm) 0.83 <0.01 93 88 40-150 6
Benzo(b)fluoranthene mg/lg (ppm) 0.83 <0.01 a3 86 45-157 8
Benzo(k)fluoranthene mglkg (ppm) 0.83 <0.01 92 89 50-150 3
Indeno(1,2,3-cd)pyrene mglg (ppm) 083 <001 102 107 24-145 5
Dibenz(a, h)anthracene mglkg (ppm) 0.83 <0.01 100 103 31-137 3

Laboratory Code: Laboratory Control Sample 1/5

Percent
Reporting  Spike Recovery Acceptance
Analyte Units Level LCS Criteria
Benz(a)anthracene mg/kg (ppm) U.SIE 91 64-116
Chrysene mgrkg (ppm) 0.83 92 66-119
Benzo(a)pyrene mgfkg (ppm) 0'8:5 94 62-116
Benzo(b)fluoranthene mgrkg (ppm) U'S:j 94 61-118
Benzo(k)fluoranthene mg/kg (ppm) 0'8:5 94 65-119
Indeno(1,2,3-cd)pyrene wgrkg (ppm) U'S:j 107 64130
Dibenz(a, h)anthracene mg/kg (ppm) 0.83 104 67-131
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Data Qualifiers & Definitions

a - The analyte was detected at a level less than five times the reporting limit. The RPD results may not
provide reliable information on the variability of the analysis.

b - The analyte was spiked at a level that was less than five times that present in the sample. Matrix
spike recoveries may not be meaningful.

ca - The calibration results for the analyte were outside of acceptance criteria. The value reported is an
estimate.

¢ - The presence of the analyte may be due to carryover from previous sample injections.
cf - The sample was centrifuged prior to analysis.

d - The sample was diluted. Detection limits were raised and surrogate recoveries may not be
meaningful.

dv - Insufficient sample volume was available to achieve normal reporting limits.
f - The sample was laboratory filtered prior to analysis.

fb - The analyte was detected in the method blank.

fc - The analyte is a common laboratory and field contaminant.

hr - The sample and duplicate were reextracted and reanalyzed. RPD results were still outside of control
limits. Variability is attributed to sample inhomogeneity.

hs - Headspace was present in the container used for analysis.
ht — The analysis was performed outside the method or client-specified holding time requirement.
ip - Recovery fell outside of control limits due to sample matrix effects.

J - The analyte concentration is reported below the lowest calibration standard. The value reported is an
estimate.

J - The internal standard associated with the analyte is out of control limits. The reported concentration
1s an estimate.

jl - The laboratory control sam]%le(s) percent recovery and/or RPD were out of control limits. The
reported concentration should be considered an estimate.

is - The surrogate associated with the analyte is out of control limits. The reported concentration should
e considered an estimate.

lc - The presence of the analyte is likely due to laboratory contamination.
L - The reported concentration was generated from a library search.

nm - The analyte was not detected in one or more of the duplicate analyses. Therefore, calculation of the
RPD is not applicable.

¢ - The sample was received with incorrect preservation or in a container not approved by the method.
he value reported should be considered an estimate.

ve - The analyte response exceeded the valid instrument calibration range. The value reported is an
estimate.

vo - The value reported fell outside the control limits established for this analyte.

x - The sample chromatographic pattern does not resemble the fuel standard used for quantitation.

14
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

James E. Bruya, Ph.D. 5500 4th Avenue South
Yelena Aravkina, M.S. Seattle, WA 98108
Michael Erdahl, B.S. (206) 285-8282
Vineta Mills, M.S. thi@isomedia.com
Eric Young, B.S. www.friedmanandbruya.com

December 15, 2022

Carolyn Wise, Project Manager
Maul Foster Alongi

1329 N State St, Suite 301
Bellingham, WA 98225

Dear Ms Wise:

Included are the results from the testing of material submitted on December 8, 2022
from the Sebranke Remedial Action M1030-02.006, F&BI 212145 project. There are 39
pages included in this report. Any samples that may remain are currently scheduled
for disposal in 30 days, or as directed by the Chain of Custody document. If you would
like us to return your samples or arrange for long term storage at our offices, please
contact us as soon as possible.

We appreciate this opportunity to be of service to you and hope you will call if you
should have any questions.

Sincerely,
FRIEDMAN & BRUYA, INC.

Michael Erdahl
Project Manager

Enclosures

c: Evelyn Lundeen
MFA1215R.DOC

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



CASE NARRATIVE

FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

This case narrative encompasses samples received on December 8, 2022 by Friedman &
Bruya, Inec. from the Maul Foster Alongi Sebranke Remedial Action M1030-02.006,
F&BI 212145 project. Samples were logged in under the laboratory ID’s listed below.

Laboratory ID

212145
212145
212145
212145
212145
212145
212145
212145
212145
212145

-01
-02
-03
-04
-05
-06
-07
-08
-09
-10

Maul Foster Alongi
NSWO01-S5-1.0
WSWO02-SS-1.0
ESW02-SS5-1.0
BASE02-SS-2.0
BASE03-SS-2.0
BASE04-SS-2.0
DUP-SS-1.0
TSN-SS-6.0
TSS-SS-6.0
TSW-SS-6.0

The 8270E matrix spike and matrix spike duplicate did not meet the relative percent
difference for dibenz(a,h)anthracene. The laboratory control sample passed the
acceptance criteria, therefore the results were due to sample matrix effect.

All other quality control requirements were acceptable.

Provi ded to Builders Exchange of WA, Inc.

For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22

Date Received: 12/08/22

Project: Sebranke Remedial Action M1030-02.006, F&BI 212145
Date Extracted: NA

Date Analyzed: 12/09/22

RESULTS FROM THE ANALYSIS OF THE SOIL SAMPLES
FOR PERCENT MOISTURE
USING ASTM D2216-98

Sample 1D % Moisture
Liaboratory ID
NSWO01-S5-1.0 32
21214601
WSW02-SS-1.0 17
21214502
ESW02-SS-1.0 13
21214503
BASE02-SS-2.0 41
21214604
BASE03-S5-2.0 24
21214505
BASE04-SS-2.0 40
21214506
DUP-SS-1.0 13
21214607
TSN-S5-6.0 50
21214508
TSS-SS-6.0 70
21214509
TSW-SS-6.0 55
212145-10

2
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22

Date Received: 12/08/22

Project: Sebranke Remedial Action M1030-02.006, F&BI 212145
Date Extracted: 12/09/22

Date Analyzed: 12/09/22

RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR GASOLINE, DIESEL AND HEAVY OIL BY NWTPH-HCID
Results Reported on a Dry Weight Basis

Results Reported as Not Detected (ND) or Detected (D)

THE DATA PROVIDED BELOW WAS PERFORMED PER THE GUIDELINES ESTABLISHED BY THE
WASHINGTON DEPARTMENT OF ECOLOGY AND WERE NOT DESIGNED TO PROVIDE INFORMATION
WITH REGARDS TO THE ACTUAL IDENTIFICATION OF ANY MATERIAL PRESENT

Surrogate

Sample 1D Gasoline Diesel Heavy Oil (% Recovery)
Laboratory 1D (Limit 50-150)
TSN-S5-6.0 ND D D 104
21214508

TSS-SS-6.0 ND D D 105
21214509

TSW-SS5-6.0 ND ND ND 106
212145-10

Method Blank ND ND ND 99

02-2912 MB2

ND - Material not detected at or above 20 mg/kg gas, 50 mg/kg diesel and 250 mg/kg heavy oil.

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22

Date Received: 12/08/22

Project: Sebranke Remedial Action M1030-02.006, F&BI 212145
Date Extracted: 12/09/22

Date Analyzed: 12/09/22

RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR BENZENE, TOLUENE, ETHYLBENZENE, AND XYLENES
USING EPA METHOD 8021B
Results Reported on a Dry Weight Basis
Results Reported as mg/kg (ppm)

Ethyl Total Surrogate
Sample 1D Benzene Toluene Benzene Xvlenes (% Recovery)
Laboratory 1D (Limit 50-132)
TSW-S5-6.0 <0.02 <0.02 <0.02 <0.06 82
21214610
Method Blank <0.02 <0.02 <0.02 <0.06 91

02-2922 MB

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22

Date Received: 12/08/22

Project: Sebranke Remedial Action M1030-02.006, F&BI 212145
Date Extracted: 12/09/22

Date Analyzed: 12/09/22

RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR BENZENE, TOLUENE, ETHYLBENZENE, AND XYLENES
USING EPA METHOD 8021B
Results Reported on a Dry Weight Basis
Results Reported as mg/kg (ppm)

Surrogate
Sample 1D Benzene (% Recovery)
Laboratory 1D (Limit 50-132)
TSN-S5-6.0 <0.02 94
21214508
TSS-SS-6.0 0.17 91
21214509
Method Blank <0.02 91
02.2922 MB

5

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Date of Report: 12/15/22

Date Received: 12/08/22

Project: Sebranke Remedial Action M1030-02.006, F&BI 212145
Date Extracted: 12/08/22 and 12/13/22

Date Analyzed: 12/08/22 and 12/13/22

RESULTS FROM THE ANALYSIS OF SOIL SAMPLES
FOR TOTAL PETROLEUM HYDROCARBONS AS
DIESEL AND MOTOR OIL
USING METHOD NWTPH-Dx
Results Reported on a Dry Weight Basis
Results Reported as mg/kg (ppm)

Surrogate
Sample 1D Diesel Range Motor Oil Range (% Recovery)
Laboratory 1D (C10-Css) (Cas-Cas) (Limit 50-150)
NSWO01-S5-1.0 540 x 2,100 114
21214601
WSW02-585-1.0 91 x 390 104
21214502
ESW02-5S5-1.0 78 x 420 111
21214503
BASE02-SS-2.0 <50 <250 102
21214504
BASE03-SS-2.0 <50 <250 117
21214505
BASE04-SS5-2.0 1,100 x 4,400 115
21214506
DUP-SS-1.0 86 x 460 114
21214507
TSS-SS-6.0 1,300 2,300 116
21214509
TSW-SS5-6.0 <100 <500 113
212145-10 1/2
Method Blank <50 <250 108
02-2919 MB
Method Blank <50 <250 111
02-2944 MB2

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: NSW01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-01
Date Analyzed: 12/08/22 Data File: 212145-01.171
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 8.51
Cadmium 2.44

7
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: NSW01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-01 x10
Date Analyzed: 12/09/22 Data File: 212145-01 x10.044
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 523

8
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: WSW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-02
Date Analyzed: 12/08/22 Data File: 212145-02.172
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 5.62
Cadmium <1

9
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: WSW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-02 x10
Date Analyzed: 12/09/22 Data File: 212145-02 x10.052
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 199

10
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: ESW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-03
Date Analyzed: 12/08/22 Data File: 212145-03.173
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 11.2
Cadmium 2.33

11
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FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: ESW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-03 %256
Date Analyzed: 12/09/22 Data File: 212145-03 x25.053
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 937
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Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: BASE02-55-2.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-04
Date Analyzed: 12/08/22 Data File: 212145-04.176
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 5.69
Cadmium <1
Lead 97.0
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Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: BASE03-55-2.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BI 212145
Date Extracted: 12/08/22 Lab ID: 212145-05
Date Analyzed: 12/08/22 Data File: 212145-05.177
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 4.05
Cadmium <1
Lead 104
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Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: BASE04-55-2.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-06
Date Analyzed: 12/08/22 Data File: 212145-06.178
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 4.96
Cadmium <1
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: BASE04-55-2.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-06 x5
Date Analyzed: 12/09/22 Data File: 212145-06 x5.106
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 569
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Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: DUP-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-07
Date Analyzed: 12/08/22 Data File: 212145-07.181
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 11.0
Cadmium 1.94
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: DUP-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-07 %25
Date Analyzed: 12/09/22 Data File: 212145-07 x25.107
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Lead 1,590
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: TSN-55-6.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-08
Date Analyzed: 12/08/22 Data File: 212145-08.182
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic 14.7
Cadmium <1
Lead 47.5
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 60208

Client 1D: TSS-55-6.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-09
Date Analyzed: 12/08/22 Data File: 212145-09.183
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP
Concentration
Analyte: mg/kg (ppm)
Arsenic 8.59
Cadmium <2
Lead 10.9

Reporting limits may be raised due to high moisture content.
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: TSW-55-6.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-10
Date Analyzed: 12/08/22 Data File: 212145-10.184
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP
Concentration
Analyte: mg/kg (ppm)
Arsenic 15.7
Cadmium <2
Lead 24.3

Reporting limits may be raised due to high moisture content.
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Total Metals By EPA Method 6020B

Client 1D: Method Blank Client: Maul Foster Alongi
Date Received: NA Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: [2-880 mb
Date Analyzed: 12/08/22 Data File: [2-880 mb.170
Matrix: Soil Instrument: ICPMS2
Units: mg/kg (ppm) Dry Weight Operator: SP

Concentration
Analyte: mg/kg (ppm)
Arsenic <1
Cadmium <1
Lead <1
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: NSWO01-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-01 1/25
Date Analyzed: 12/09/22 Data File: 120909.D
Matrix: Soail Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: ya

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 92d 41 138

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene 0.26
Chrysene 0.34
Benzo(a)pyrene 0.40
Benzo(b)fluoranthene 0.61
Benzo(k)fluoranthene 0.19
Indeno(1,2,3-cd)pyrene 0.22
Dibenz(a,h)anthracene <0.05

23

Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: WSW02-55-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-02 1/25
Date Analyzed: 12/09/22 Data File: 120910.D
Matrix: Soil Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: yva

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 91d 41 138

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene 0.079
Chrysene 0.12
Benzo(a)pyrene 0.19
Benzo(b)fluoranthene 0.25
Benzo(k)fluoranthene 0.080
Indeno(1,2,3-cd)pyrene 0.14
Dibenz(a, h)anthracene <0.05
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: ESWO02-SS5-1.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-03 1/100
Date Analyzed: 12/13/22 Data File: 121223.D
Matrix: Soil Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: yva

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 82d 50 124

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene <0.2
Chrysene 0.31
Benzo(a)pyrene 0.33
Benzo(b)fluoranthene 0.64
Benzo(k)fluoranthene <0.2
Indeno(1,2,3-cd)pyrene 0.34
Dibenz(a,h)anthracene <0.2
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Al ways Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: BASE02-55-2.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-04 1/5
Date Analyzed: 12/09/22 Data File: 120907.D
Matrix: Soail Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: yva

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 98 41 138

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene 0.023
Chrysene 0.031
Benzo(a)pyrene 0.035
Benzo(b)fluoranthene 0.051
Benzo(k)fluoranthene 0.014
Indeno(1,2,3-cd)pyrene 0.030
Dibenz(a,h)anthracene <0.01
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Provi ded to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com - Always Verify Scal



FRIEDMAN & BRUYA, INC.

ENVIRONMENTAL CHEMISTS

Analysis For Semivolatile Compounds By EPA Method 8270E

Client Sample ID: BASEO03-55-2.0 Client: Maul Foster Alongi
Date Received: 12/08/22 Project: Sebranke Remedial Action, F&BIT 212145
Date Extracted: 12/08/22 Lab ID: 212145-06 1/5
Date Analyzed: 12/09/22 Data File: 120908.D
Matrix: Soail Instrument: GCMS9
Units: mg/kg (ppm) Dry Weight Operator: yva

Lower Upper
Surrogates: % Recovery: Limit: Limit:
Terphenyl-d14 97 41 138

Concentration

Compounds: mg/kg (ppm)
Benz(a)anthracene 0.025
Chrysene 0.042
Benzo(a)pyrene 0.056
Benzo(b)fluoranthene 0.078
Benzo(k)fluoranthene 0.018
Indeno(1,2,3-cd)pyrene 0.053
Dibenz(a, h)anthracene <0.01
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Provided to Builders Exchange of WA, Inc. For usage Conditions Agreenent see ww. bxwa.com<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>